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I PROJECT REFERENCE NO. SHEET NO.

| U-5758 Sig. 2.6

PED 8 PROGRAMMING DETAIL

(program controller as shown below)

CHANGING OUTPUT ASSIGNMENTS

1. FROM MAIN MENU SELECT ‘6’ (OUTPUTS). THEN "1’ (OUTPUT ASSIGNMENTS)

ALTERNATE PHASING ACTIVATION DETAI L 2. ENTER 17 (PHASE 8 DW) FOR OUTPUT ASSIGNMENT #.

3. SCROLL DOWN TO ‘PEDESTRIAN PHASE’ AND ENTER ‘Y’ REGAR F_DEFAULT PROGRAMM

4. ENTER '8’ FOR 'SELECT PEDESTRIAN PHASE’. NO CHANGE NEEDED FOR ‘SELECT COLOR’

5. BACKUP TO 'OUTPUT ASSIGNMENTS AND SETTINGS MENU:’ BY PRESSING THE 'ESC’

TO RUN ALT. PHASING DURING COORDINATION - SELECT ALL PAGE CHANGES (AS SHOWN BELOW) CUTTON 0N KETBOARD.

WITHIN COORDINATION PLAN PROGRAMMING.

6. SELECT "1 (OUTPUT ASSIGNMENTS)

7. ENTER 18 (PHASE 8 W) FOR OUTPUT ASSIGNMENT #.

TO RUN ALT. PHASING DURING FREE RUN - PROGRAM PAGE CHANGES (SHOWN BELOW) IN SEPARATE TIME OF DAY
EVENTS. IF PAGE 1 IS USED. NO EVENT PROGRAMMING IS NECESSARY
FOR THAT PARTICULAR PAGE.

8. REPEAT STEPS # 3 AND # 4.

CHANGING INPUT ASSIGNMENTS

1. FROM MAIN MENU SELECT ‘7’ (DETECTORS). THEN ‘2’ (PEDESTRIAN DETECTOR
ASSIGNMENTS)

PHASING INPUTS PAGE OVERLAPS PAGE

2. CYCLE TO PED DETECTOR #8 BY REPEATEDLY DEPRESSING ‘+' KEY
ACTIVE PAGES REQUIRED TO RUN DEFAULT PHASING 1 1 3. MODIFY PHASE ASSIGNED TO PED DETECTOR # 8 FROM PHASE 3 TO PHASE 8
ACTIVE PAGES REQUIRED TO RUN ALTERNATE PHASING 2 2

PROGRAMMING COMPLETE

NOTE: PAGES NOT SHOWN (i.e. sequence. phase control, etc.) SHOULD REMAIN AS “1', OR AS DEFINED BY TIMING ENGINEER.

IMPORTANT: IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION. DO NOT OPERATE TIME OF DAY
PAGE CHANGE EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER.
(EX. FREE RUN PAGE CHANGE EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND

VICE-VERSA).

FLASHER CIRCUIT MODIFICATION DETAIL

IN ORDER TO ENSURE THAT SIGNALS FLASH CONCURRENTLY ON THE
SAME APPROACH. MAKE THE FOLLOWING FLASHER CIRCUIT CHANGES:

ALTERNATE PHASING PAGE CHANGE SUMMARY

1. ON REAR OF PDA - REMOVE WIRE FROM TERM. T2-4 AND TERMINATE ON T2-2.

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN 2. ON REAR OF PDA - REMOVE WIRE FROM TERM. T2-5 AND TERMINATE ON T2-3.

THESE OVERLAP/INPUT PAGE CHANGES ACTIVATE TO CALL THE
“ALTERNATE PHASING": 3. REMOVE FLASHER UNIT 2.

OVERLAPS PAGE 2: Modifies overlap parent phases
for heads 31 and 71 to run
protected turns only.

THE CHANGES LISTED ABOVE TIES ALL PHASES AND OVERLAPS TO FLASHER UNIT 1.

INPUTS PAGE 2: Disables phase 8 call on loop 3A
and reduces delay time for phase 3
call on loop 3A to O seconds.

Disables phase 4 call on loop T7A 1HIS ELEZTRICAL DETAIL IS FOR This Electrical Detail supersedes
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