

**BID TABULATIONS**

Contract No:DH00598

WBS No:50937.3.11

County:HOKE

ADA CURB RAMPS

Bid Opening Date: 2/10/2026 at 2:00 PM

ITEM NO	ITEM	QUANTITY	UNITS	Eastern Earthscapes & Construction, LLC		Tri Built, Inc.		Little Mountain Builder of Catawba County, LLC	
				UNIT PRICE	AMOUNT BID	UNIT PRICE	AMOUNT BID	UNIT PRICE	AMOUNT BID
1	<b>MOBILIZATION</b>	<b>1.00</b>	<b>LS</b>	\$7,406.00	\$7,406.00	\$12,000.00	\$12,000.00	\$6,500.00	\$6,500.00
2	<b>REMOVE AND REPLACE CONCRETE CURB RAMPS</b>	<b>21.00</b>	<b>EA</b>	\$2,800.00	\$58,800.00	\$2,400.00	\$50,400.00	\$3,770.00	\$79,170.00
3	<b>REMOVE 4" CONCRETE SIDEWALK</b>	<b>6.00</b>	<b>SY</b>	\$20.00	\$120.00	\$600.00	\$3,600.00	\$20.00	\$120.00
4	<b>REMOVE AND REPLACE 4" CONCRETE SIDEWALK</b>	<b>15.00</b>	<b>SY</b>	\$80.00	\$1,200.00	\$170.00	\$2,550.00	\$90.00	\$1,350.00
5	<b>REMOVE AND REPLACE 2'-6" CONCRETE CURB &amp; GUTTER</b>	<b>15.00</b>	<b>LF</b>	\$20.00	\$300.00	\$120.00	\$1,800.00	\$80.00	\$1,200.00
6	<b>REMOVE CONCRETE CURB RAMP</b>	<b>1.00</b>	<b>EA</b>	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$1,700.00	\$1,700.00
7	<b>ADJUSTMENT OF METER BOXES OR VALVE BOXES</b>	<b>1.00</b>	<b>EA</b>	\$200.00	\$200.00	\$500.00	\$500.00	\$620.00	\$620.00
8	<b>TEMPORARY TRAFFIC CONTROL</b>	<b>1.00</b>	<b>LS</b>	\$5,400.00	\$5,400.00	\$4,000.00	\$4,000.00	\$15,000.00	\$15,000.00
				<b>\$74,426.00</b>		<b>4000</b>	<b>\$76,350.00</b>		<b>\$105,660.00</b>

LLC

Bidder No. 2: Tri Built, Inc.

County, LLC