Mar 29, 2023 9:26 AM

17BP.8.R.128

TIP NO
FED AID NO

STATE FUNDED

REPLACEMENT OF CULVERT #75 OVER LITTLE CREEK
SR 1564 (HOLLY MOUNT CHURCH ROAD)

MONTGOMERY

2:00 PM 1/2
Mar 28, 2023

0.087 MILES

001
DHO00512

DANE CONSTRUCTION INC

MOORESVILLE, NC

MOUNTAIN CREEK CONTRACTORS

INC

MT PLEASANT, SC

KEMP SIGMON CONSTRUCTION CO

INC
CLAREMONT, NC

0001 0000100000-N 800
0002 0043000000-N 226
0003 0050000000-E 226
0004 0318000000-E 300
0005 0320000000-E 300
0006 0448200000-E 310
0007 1220000000-E 545
0008 1330000000-E 607
0009 1491000000-E 610
0010 1503000000-E 610
0011 1519000000-E 610
0012 1575000000-E 620
0013 2286000000-N 840
0014 2366000000-N 840
0015 3030000000-E 862
0016 3045000000-E 862
0017 3150000000-N 862
0018 3210000000-N 862
0019 3287000000-N  SP
0020 3360000000-E 863
0021 3649000000-E 876
0022 3656000000-E 876
0023 4457000000-N  SP
0024 4810000000-E 1205
0025 4900000000-N 1251
0026 6000000000-E 1605
0027 6006000000-E 1610
0028 6009000000-E 1610
0029 6012000000-E 1610
0030 6015000000-E 1615
0031 6018000000-E 1620
0032 6021000000-E 1620
0033 6024000000-E 1622
0034 6029000000-E  SP
0035 6030000000-E 1630
0036 6036000000-E 1631
0037 6037000000-E  SP
0038 6042000000-E 1632
0039 6045000000-E  SP
0040 6070000000-N 1639

ROADWAY ITEMS
MOBILIZATION
GRADING
SUPP CLEARING & GRUBBING
FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE
15" RCP CULV CLASS IV
INCIDENTAL STONE BASE
INCIDENTAL MILLING
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.24 STD
STL BEAM GUARDRAIL
SBGR SHOP CURVED
ADDIT GUARDRAIL POSTS
GR END TYPE CAT-1
GR END TYPE TL-3
REMOVE EXISTING GUARDRAIL
RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
TEMP TRAFFIC CONTROL (SP)
PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE
SILT EXCAVATION
MATTING FOR EROS CONTROL
COIR FIBER MAT
1/4" HARDWARE CLOTH

' TEMPORARY PIPE
(187
SPECIAL STILLING BASINS

Lump Sum
Lump Sum

10
20
56
100
120
300
160
195
35

362.5
25

62
180
190

Lump Sum
2,295

7

940

75
360
150

0.5
100
0.5
200
400
230
6,555
100
200
150

ACR
TON
Sy
LF
TON
SY
TON
TON
TON
TON
EA
EA
LF
LF
EA
EA
EA
LF
TON
SY

LF
EA
LF
TON
TON
TON
ACR
LB
TON
LF
LF
CcYy
SY
Sy
LF
LF

EA

100.00
65.00
4.00
65.00
45.00
40.00
110.00
120.00
110.00
810.00
3,750.00
975.00
47.00
30.00
65.00
1,200.00
3,800.00
1.00
45.00
4.00

2.00
30.00
2.80
40.00
40.00
35.00
1,200.00
6.00
650.00
10.00
3.25
15.00
2.45
6.70
2.85
60.00

525.00

35,535.00

135,000.00

100.00
650.00
80.00
3,640.00
4,500.00
4,800.00
33,000.00
19,200.00
21,450.00
28,350.00
3,750.00
975.00
17,037.50
750.00
325.00
1,200.00
11,400.00
62.00
8,100.00
760.00
8,500.00
4,590.00
210.00
2,632.00
3,000.00
14,400.00
5,250.00
600.00
600.00
325.00
2,000.00
1,300.00
3,450.00
16,059.75
670.00
570.00
9,000.00

525.00

100.00
25.00
1.00
80.00
25.00
40.00
110.00
120.00
110.00
810.00
2,500.00
850.00
27.00
29.00
50.00
1,500.00
3,700.00
2.00
65.00
4.00

1.35
20.00
6.00
20.00
20.00
20.00
3,000.00
5.00
1,475.00
10.00
3.00
1.00
1.70
5.00
4.00
60.00

1,000.00

38,000.00
60,000.00
100.00
250.00
20.00
4,480.00
2,500.00
4,800.00
33,000.00
19,200.00
21,450.00
28,350.00
2,500.00
850.00
9,787.50
725.00
250.00
1,500.00
11,100.00
124.00
11,700.00
760.00
25,000.00
3,098.25
140.00
5,640.00
1,500.00
7,200.00
3,000.00
1,500.00
500.00
737.50
2,000.00
1,200.00
230.00
11,143.50
500.00
800.00
9,000.00

1,000.00

100.00
40.00
5.00
125.00
20.00
40.00
110.00
120.00
110.00
810.00
3,000.00
1,000.00
47.00
30.00
65.00
1,200.00
3,800.00
1.00
100.00
4.32

1.35
20.00
3.25
15.00
15.00
15.00
2,500.00
5.50
1,350.00
24.61
2.00
5.00
2.25
6.50
6.00
100.00

1,500.00

42,000.00
95,000.00
100.00
400.00
100.00
7,000.00
2,000.00
4,800.00
33,000.00
19,200.00
21,450.00
28,350.00
3,000.00
1,000.00
17,037.50
750.00
325.00
1,200.00
11,400.00
62.00
18,000.00
820.80
20,000.00
3,098.25
140.00
3,055.00
1,125.00
5,400.00
2,250.00
1,250.00
550.00
675.00
4,922.00
800.00
1,150.00
14,748.75
650.00
1,200.00
15,000.00

1,500.00



Mar 29, 2023 9:26 AM
17BP.8.R.128

TIP NO

FED AID NO STATE FUNDED

REPLACEMENT OF CULVERT #75 OVER LITTLE CREEK
SR 1564 (HOLLY MOUNT CHURCH ROAD)

MONTGOMERY

2:00 PM 2/2 001

Mar 28, 2023

DHO00512

0.087 MILES

DANE CONSTRUCTION INC

MOORESVILLE, NC

MOUNTAIN CREEK CONTRACTORS
INC

MT PLEASANT, SC

KEMP SIGMON CONSTRUCTION CO
INC

CLAREMONT, NC

0041 6071020000-E  SP
0042 6084000000-E 1660
0043 6087000000-E 1660
0044 6090000000-E 1661
0045 6093000000-E 1661
0046 6096000000-E 1662
0047 6108000000-E 1665
0048 6111000000-E  SP
0049 6114500000-N 1667
0050 6117000000-N  SP
0051 6117500000-N  SP

POLYACRYLAMIDE (PAM)
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE

CULVERT ITEMS

0052 8021000000-N  SP REMV EXIST STR **korionk

(16+82 -L-)
0053 8065000000-N  SP ASBESTOS ASSESSMENT
0054 8126000000-N 414 CULV EXCAV @ *Hsssrss
(16+82 -L-)

0055 8133000000-E 414
0056 8196000000-E 420
0057 8245000000-E 425

FND CONDIT MAT, BOX CULV

CLASS A CONCRETE (CULV)

REINF STEEL (CULVERT)
CONTRACT TOTAL
ROADWAY ITEMS
CULVERT ITEMS

BIDDERS IN ORDER

DANE CONSTRUCTION INC
MOUNTAIN CREEK CONTRACTORS INC
KEMP SIGMON CONSTRUCTION CO INC

75 LB 12.00 900.00
0.5 ACR 1,667.50 833.75
0.5 ACR 50.00 25.00
50 LB 7.40 370.00
0.25 TON 350.00 87.50
50 LB 7.40 370.00
0.25 TON 25.44 6.36
90 LF 45.00 4,050.00
10 MHR 35.00 350.00
13 EA 50.00 650.00
2 EA 3,500.00 7,000.00
Lump Sum 35,000.00
Lump Sum 1,063.00
Lump Sum 26,065.00
105 TON 65.00 6,825.00
1477 CY 1,050.00 155,085.00
27,640 LB 2.45 67,718.00
TOTAL 710,744.86
SUB-TOTAL 418,988.86
SUB-TOTAL 291,756.00
1
2
3

20.00 1,500.00

6,000.00 3,000.00

500.00 250.00

20.00 1,000.00

1,475.00 368.75

15.00 750.00

1,000.00 250.00

100.00 9,000.00

110.00 1,100.00

100.00 1,300.00

1,500.00 3,000.00

165,000.00

1,075.00

60,000.00

75.00 7,875.00

900.00 132,930.00

1.75 48,370.00

TOTAL 762,404.50

SUB-TOTAL 347,154.50

SUB-TOTAL 415,250.00

CONTRACT TOTAL

710,744.86
762,404.50
833,220.30

16.50 1,237.50
5,800.00 2,900.00
250.00 125.00

8.00 400.00
1,375.00 343.75
8.00 400.00
1,375.00 343.75
75.00 6,750.00

48.00 480.00
500.00 6,500.00
1,500.00 3,000.00
150,000.00

10,001.00

60,000.00

40.00 4,200.00
900.00 132,930.00

2.50 69,100.00

TOTAL 833,220.30
SUB-TOTAL 406,989.30
SUB-TOTAL 426,231.00



