
GUARDRAIL SUMMARY

"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.

TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.

FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.

W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.
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SUMMARY OF EARTHWORK

STATION
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UNCL.

+%
EMBANK. BORROW WASTE

provided by the Geotechnical Engineering Unit.

These earthwork quantities are based in part on subsurface data 

Earthwork quantities are calculated by the Roadway Design Unit. 

STATIONSTATION

SAY:

LINE
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LT/ RT/ CL
LOCATION

TOTAL:

-L- 14+25.00 14+43.73 LT/RT

-L- 14+78.71 15+00.00 LT/RT

SUMMARY TOTALS

IN CUBIC YARDS

-L- LT.

-L- RT.

2

1

TOTALS 3

LESS DEDUCTION FOR ANCHORS

-150

PROJECT TOTALS

SAY

3

7’

7’

Note: Approximate quantities only. Unclassified Excavation, Fine Grading,
 Clearing and Grubbing, and Removal of Existing Pavement will be

paid for at the contract lump sum price for "Grading."

B-5763 3B-1

13+48.00

13+48.00

15+85.50

15+58.00 14+30.83

14+46.26

REMOVAL OF ASPHALT PAVEMENT SUMMARY

44.29

ADDITIONAL GUARDRAIL POSTS = 5 EA.

SUMMARY NO. 1

TOTAL SUMMARY NO. 1

SAY

48.07

92.36

100.00

GRAU-350  3 @ 50’ =

DWG 10/5/16

-L- 13+10.00 -L- 16+20.00 26
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26 282 256

PROJECT TOTALS 26 354 328

EST. 5% TO REPLACE TOPSOIL ON BORROW PIT 16

GRAND TOTAL 354 344
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EST. UNDERCUT CONTINGENCY = 135 CUBIC YARDS

237.50

161.00

275

4’

4’

50’50’

50’

1’1’

1’14+80.97

14+93.38

CULVERT INLET/OUTLET EXCAVATION
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EST. SHOULDER MATERIAL 72 72

DB 10/25/16
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