BID TABULATIONS

Contract No:DH00237

County:Moore

Replacement of Bridge #13 over Aberdeen Creek on SR 1102 (Addor Rd)

Bid Opening Date: 5/09/2017 at 2:00 PM

| | | | | Dana Cor | nstruction, Inc. | Mountain Craal | k Contractors, Inc. | Smith D | owe, LLC |
|---------|--|----------|--------|-------------|------------------|----------------|---------------------|-------------|---------------------------|
| ITEM NO | ITEM | QUANTITY | UNITS | UNIT PRICE | AMOUNT BID | UNIT PRICE | AMOUNT BID | UNIT PRICE | AMOUNT BID |
| 1 | MOBILIZATION | 1 | LS | \$32,500.00 | \$32,500.00 | \$29,000.00 | \$29,000.00 | \$34,000.00 | \$34,000.00 |
| 2 | GRADING | 1 | LS | \$90,000.00 | \$90,000.00 | \$68,000.00 | \$68,000.00 | \$79,000.00 | \$79,000.00 |
| 3 | SUPPLEMENTARY CLEARING AND GRUBBING | 1 | ACR | \$75.00 | \$75.00 | \$500.00 | \$500.00 | \$1.00 | \$1.00 |
| 4 | UNDERCUT EXCAVATION | 190 | CY | \$19.00 | \$3,610.00 | \$35.00 | \$6,650.00 | \$19.00 | \$3,610.00 |
| 5 | INCIDENTAL STONE BASE | 5 | TON | \$47.00 | \$235.00 | \$35.00 | \$175.00 | \$47.00 | \$235.00 |
| 6 | INCIDENTAL MILLING | 300 | SY | \$5.00 | \$1,500.00 | \$10.00 | \$3,000.00 | \$5.00 | \$1,500.00 |
| 7 | ASPHALT CONCRETE BASE COURSE, TYPE B25.0B | 150 | TON | \$85.00 | \$12,750.00 | \$85.00 | \$12,750.00 | \$103.95 | \$15,592.50 |
| 8 | ASPHALT CONC. INTERMEDIATE COURSE, TYPE 119.0B | 90 | TON | \$85.00 | \$7,650.00 | \$85.00 | \$7,650.00 | \$103.95 | \$9,355.50 |
| 9 | ASPH. CONCRETE SURFACE COURSE, TYPE SF9.5A | 140 | TON | \$90.00 | \$12,600.00 | \$90.00 | \$12,600.00 | \$108.95 | \$15,253.00 |
| 10 | ASPHALT BINDER FOR PLANT MIX | 25 | TON | \$400.00 | \$10,000.00 | \$400.00 | \$10,000.00 | \$400.00 | \$10,000.00 |
| 11 | RIGHT OF WAY MARKERS | 8 | EA | \$475.00 | \$3,800.00 | \$475.00 | \$3,800.00 | \$200.00 | \$1,600.00 |
| 12 | STEEL BEAM GUARDRAIL | 250 | LF | \$34.50 | \$8,625.00 | \$34.50 | \$8,625.00 | \$34.50 | \$8,625.00 |
| 13 | ADDITIONAL GUARDRAIL POSTS | 5 | EA | \$11.00 | \$55.00 | \$11.00 | \$55.00 | \$11.00 | \$55.00 |
| 14 | GUARDRAIL ANCHOR UNITS, TYPE 350 | 4 | EA | \$2,250.00 | \$9,000.00 | \$2,250.00 | \$9,000.00 | \$2,250.00 | \$9,000.00 |
| 15 | PLAIN RIP RAP, CLASSS I | 130 | TON | \$42.00 | \$5,460.00 | \$40.00 | \$5,200.00 | \$42.00 | \$5,460.00 |
| 16 | PLAIN RIP RAP, CLASS II | 205 | TON | \$34.00 | \$6,970.00 | \$40.00 | \$8,200.00 | \$34.00 | \$6,970.00 |
| 17 | GEOTEXTILE FOR DRAINAGE | 1,012 | SY | \$1.50 | \$1,518.00 | \$1.50 | \$1,518.00 | \$1.50 | \$1,518.00 |
| 18 | TEMP TRAFFIC CONTROL | 1 | LS | \$5,200.00 | \$5,200.00 | \$12,950.00 | \$12,950.00 | \$5,200.00 | \$5,200.00 |
| 19 | THERMO PVT MKG LINES 4" 90 MILS | 680 | LF | \$1.98 | \$1,346.40 | \$1.98 | \$1,346.40 | \$2.65 | \$1,802.00 |
| 20 | THERMO PVT MKG LINES 4" 120 MILS | 680 | LF | \$2.08 | \$1,414.40 | \$2.08 | \$1,414.40 | \$2.75 | \$1,870.00 |
| 21 | 6" WATER LINE | 326 | LF | \$130.00 | \$42,380.00 | \$130.00 | \$42,380.00 | \$76.00 | \$24,776.00 |
| 22 | 8" WATER LINE | 105 | LF | \$115.00 | \$12,075.00 | \$115.00 | \$12,075.00 | \$115.00 | \$12,075.00 |
| 23 | DUCTILE IRON WATER PIPE FITTING | 1,075 | LB | \$8.50 | \$9,137.50 | \$8.50 | \$9,137.50 | \$4.00 | \$4,300.00 |
| 24 | 6" TAPPING VALVE | 2 | EA | \$3,850.00 | \$7,700.00 | \$3,850.00 | \$7,700.00 | \$5,771.00 | \$11,542.00 |
| 25 | 6" LINE STOP WITH BYPASS | 2 | EA | \$18,500.00 | \$37,000.00 | \$18,500.00 | \$37,000.00 | \$13,430.00 | \$26,860.00 |
| 26 | ABANDON 6" UTILITY PIPE | 286 | LF | \$20.00 | \$5,720.00 | \$20.00 | \$5,720.00 | \$15.00 | \$4,290.00 |
| 27 | ABANDON 8" UTILITY PIPE | 120 | LF | \$22.00 | \$2,640.00 | \$22.00 | \$2,640.00 | \$20.00 | \$2,400.00 |
| 28 | TRENCHLESS INSTALLATION OF 6" IN SOIL | 143.0 | LF | \$95.00 | \$13,585.00 | \$95.00 | \$13,585.00 | \$69.00 | \$9,867.00 |
| 29 | TEMPORARY SILT FENCE | 1,985 | id_Tab | \$1.00 | \$1,985.00 | \$3.00 | \$5,955.00 | \$1.00 | \$1,985.00 Page 1 of 2 |

| | | | | Dane Co | Dane Construction, Inc. | | Mountain Creek Contractors, Inc. | | Smith-Rowe, LLC | |
|---------|---|----------|-------|-------------|-------------------------|-------------|----------------------------------|-------------|-----------------|--|
| ITEM NO | ITEM | QUANTITY | UNITS | UNIT PRICE | AMOUNT BID | UNIT PRICE | | UNIT PRICE | AMOUNT BID | |
| 30 | EROSION CONTROL STONE CL A | 65.00 | TON | \$20.00 | \$1,300.00 | \$40.00 | \$2,600.00 | \$20.00 | \$1,300.00 | |
| 31 | EROSION CONTROL STONE CL B | 15 | TON | \$20.00 | \$300.00 | \$40.00 | \$600.00 | \$20.00 | \$300.00 | |
| 32 | SEDIMENT CONTROL STONE | 185 | TON | \$17.00 | \$3,145.00 | \$35.00 | \$6,475.00 | \$17.00 | \$3,145.00 | |
| 33 | TEMPORARY MULCHING | 1 | ACR | \$900.00 | \$900.00 | \$2,880.00 | \$2,880.00 | \$600.00 | \$600.00 | |
| 34 | SEED FOR TEMP SEEDING | 100 | LB | \$2.30 | \$230.00 | \$3.60 | \$360.00 | \$2.30 | \$230.00 | |
| 35 | FERTILIZER FOR TEMP SEEDING | 1 | TON | \$880.00 | \$440.00 | \$2,160.00 | \$1,080.00 | \$880.00 | \$440.00 | |
| 36 | TEMPORARY SLOPE DRAINS | 200 | LF | \$4.00 | \$800.00 | \$5.00 | \$1,000.00 | \$2.00 | \$400.00 | |
| 37 | SAFETY FENCE | 400 | LF | \$1.50 | \$600.00 | \$3.00 | \$1,200.00 | \$1.50 | \$600.00 | |
| 38 | SILT EXCAVATION | 10 | CY | \$15.00 | \$150.00 | \$25.00 | \$250.00 | \$15.00 | \$150.00 | |
| 39 | MATTING FOR EROSION CONTROL | 6,250.00 | SY | \$0.80 | \$5,000.00 | \$2.16 | \$13,500.00 | \$0.50 | \$3,125.00 | |
| 40 | COIR FIBER MAT | 165 | SY | \$3.20 | \$528.00 | \$11.40 | \$1,881.00 | \$3.20 | \$528.00 | |
| 41 | 1/4" HARDWARE CLOTH | 150 | LF | \$2.50 | \$375.00 | \$8.50 | \$1,275.00 | \$2.50 | \$375.00 | |
| 42 | SPECIAL STILLING BASINS | 8.0 | EA | \$500.00 | \$4,000.00 | \$200.00 | \$1,600.00 | \$50.00 | \$400.00 | |
| 43 | COIR FIBER BAFFLE | 10 | LF | \$10.00 | \$100.00 | \$50.00 | \$500.00 | \$10.00 | \$100.00 | |
| 44 | SEEDING AND MULCHING | 3.00 | ACR | \$1,200.00 | \$3,600.00 | \$3,600.00 | \$10,800.00 | \$900.00 | \$2,700.00 | |
| 45 | MOWING | 3.00 | ACR | \$75.00 | \$225.00 | \$84.00 | \$252.00 | \$75.00 | \$225.00 | |
| 46 | SEED FOR REPAIR SEEDING | 50 | LB | \$3.50 | \$175.00 | \$13.20 | \$660.00 | \$3.50 | \$175.00 | |
| 47 | FERTILIZER FOR REPAIR SEEDING | 0.25 | TON | \$1,125.00 | \$281.25 | \$2,880.00 | \$720.00 | \$1,125.00 | \$281.25 | |
| 48 | SEED FOR SUPP SEEDING | 50 | LB | \$2.30 | \$115.00 | \$2.40 | \$120.00 | \$2.30 | \$115.00 | |
| 49 | FERTILIZER TOPDRESSING | 1 | TON | \$600.00 | \$450.00 | \$1,080.00 | \$810.00 | \$600.00 | \$450.00 | |
| 50 | IMPERVIOUS DIKE | 290 | LF | \$31.30 | \$9,077.00 | \$25.00 | \$7,250.00 | \$50.00 | \$14,500.00 | |
| 51 | SPECIALIZED HAND MOWING | 10.00 | MHR | \$18.00 | \$180.00 | \$27.60 | \$276.00 | \$18.00 | \$180.00 | |
| 52 | RESPONSE FOR EROSION CONTROL | 13 | EA | \$1.00 | \$13.00 | \$480.00 | \$6,240.00 | \$1.00 | \$13.00 | |
| 53 | GENERIC EROS. CONTROL ITEM (CONC WASHOUT STR) | 2.0 | EA | \$435.00 | \$870.00 | \$900.00 | \$1,800.00 | \$435.00 | \$870.00 | |
| 54 | REMOVE EXISTING STR. (-L- STA. 14+75.00) | 1.0 | LS | \$16,000.00 | \$16,000.00 | \$22,777.00 | \$22,777.00 | \$73,699.00 | \$73,699.00 | |
| 55 | CULVERT EXCAVATION (-L- STA. 14+75.00) | 1.0 | LS | \$40,780.00 | \$40,780.00 | \$55,000.00 | \$55,000.00 | \$60,000.00 | \$60,000.00 | |
| 56 | FOUNDATION CONDITIONING MATERIAL, BOX CULVERT | 280.0 | TON | \$50.00 | \$14,000.00 | \$50.00 | \$14,000.00 | \$51.75 | \$14,490.00 | |
| 57 | CLASS A CONCRETE (CULVERT) | 230.6 | CY | \$725.00 | \$167,185.00 | \$600.00 | \$138,360.00 | \$695.32 | \$160,340.79 | |
| 58 | REINFORCING STEEL (CULVERT) | 26,981 | LB | \$1.06 | \$28,599.86 | \$1.00 | \$26,981.00 | \$1.14 | \$30,758.34 | |
| 59 | GENERIC STRUCTURE ITEM, ASBESTOS ASSESSMENT | 1 | LS | \$1,500.00 | \$1,500.00 | \$5,000.00 | \$5,000.00 | \$1,500.00 | \$1,500.00 | |
| | Ridder No. 1: Dane Construction Inc. | | | - | \$647,450.41 | I | \$664,873.30 | | \$680,732.38 | |

Bidder No. 1: Dane Construction, Inc.

Bidder No. 2: Mountain Creek Contractors, Inc.

Bidder No. 3: Smith-Rowe, LLC