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FINAL GRADE PLAN
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ENGINEERING

NC LICENSE #P-0189

TELE 919.788.0224   FAX  919.788.0232

3220 GLEN ROYAL RD. RALEIGH, NC 27617

BEGIN CONSTRUCTION

-L- POC Sta. 12+00.00 END CONSTRUCTION

-L- POT Sta. 20+05.00
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DB 736 PG 22

DB 1504 PG 539

DB 1632 PG 33

PB 687 PG i

BEVERLY SHEPHARD
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COVINGTON FAMILY PROPERTIES, LLC

COVINGTON FAMILY PROPERTIES, LLC

JAMES M & MARY C MABE

JOE D RUSSELL

WILLIAM E RUSSELL
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Type of Liner= CLASS B Rip-Rap
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DETAIL B

Ground

Natural

( Not to Scale)
TOE PROTECTION

d

Geotextile

( Not to Scale)

RIP RAP AT EMBANKMENT

FROM STA. 16+12 TO 16+40 -L- LT.

DETAIL D

Grade

Ditch
2 ft

GEOTEXTILE

              Geotextile= 25 sy
Type of Liner= 70 TONS, CL II Rip-Rap
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SEE DETAIL 'B'
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WITH RIP RAP

SPECIAL LATERAL V DITCH

( Not to Scale)

SPECIAL LATERAL 'V' DITCH
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40 TONS RIP RAP, 80 SY GEOTEXTILE
FROM STA. 16+30 TO 19+60 -L- LT.
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Max. d= 0.6 Ft.

Min. D= 1.1 Ft.

Type of Liner= CLASS B Rip-Rap
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 Sta. 12+00 to 15+30 -L- LT./RT.

on Slope as Work Allows.

Place Matting for Erosion Control
 Sta. 16+50 to 20+05 -L- LT./RT. 
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