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DOCUMENT NOT CONSIDERED FINAL
EFFECTIVE: 01-16-2018
REVISED:
INDEX OF SHEETS
T NUMBER . GRADE LINE:
SHEET NUMBE SHEE GRADING AND SURFACING:
1 TITLE SHEET
o THE GRADE LINES SHOWN DENOTE THE FINISHED ELEVATION OF THE PROPOSED
1A INDEX OF SHEETS., GENERAL NOTES AND STANDARD DRAWINGS SURFACING AT GRADE POINTS SHOWN ON THE TYPICAL SECTIONS. GRADE LINES MAY BE
ADJUSTED AT THEIR BEGINNING AND ENDING AND AT STRUCTURES AS DIRECTED BY THE EFF . 01-16-2018
1B CONVENTIONAL SYMBOLS ENGINEER IN ORDER TO SECURE A PROPER TIE-IN. REV'
Ot SURVEY CONTROL SHEETS CLEARING: 2018 ROADWAY ENGLISH STANDARD DRAWINGS
2A—1 PAVEMENT SCHEDULE. TYPICAL SECTIONS. PAVED SHOULDER The following Roadway Standards as appear in “Roadway Standard Drawings” Highway Design Branch -
DETAILS AND WEDGING DETAILS CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY N. C. Department of Transportation — Raleigh. N. C.. Dated January. 2018 are applicable to this project
METHOD 111. :
and by reference hereby are considered a part of these plans:
2C—1 GUARDRAIL INSTALLATION
SUPERELEVATION: STD.NO. TITLE
2C-2 DETAIL OF STRUCTURE ANCHOR UNIT. TYPE 111 DIVISION 2 — EARTHWORK
ALL CURVES ON THIS PROJECT SHALL BE SUPERELEVATED IN ACCORDANCE WITH 200. 03 Method of Clearing - Method 111
3B-1 SUMMARIES OF EARTHWORK., ASPHALT PAVEMENT REMOVAL. STD. NO. 225.04 USING THE RATE OF SUPERELEVATION AND RUNOFF SHOWN ON THE PLANS. 225'04 Mothod of Ubtaining Superelevation - Two Lane Pavement
SHOULDER BERM GUTTER AND GUARDRAIL SUPERELEVATION 1S TO BE REVOLVED ABOUT THE GRADE POINTS SHOWN ON THE TYPICAL DIVISION 3 - PIPE CULVERTS
SECTIONS. X )
3D-1 LIST OF PIPES. ENDWALLS. ETC. (for PIPES 48" & UNDER) 300.01 Method of Pipe Installation
. 310.10 Driveway Pipe Construction
4 PLAN SHEET SHOULDER CONSTRUCTION: DIVISION 4 - MAJOR STRUCTURES
422.02 Bridge Approach Fills = Type II Modified Approach Fill
5 PROF ILE SHEET ASPHALT. EARTH. AND CONCRETE SHOULDER CONSTRUCTION ON THE HIGH SIDE OF CToeToN 5 —ISSBGRigE BASE; AN SHéBLDERS ' PP
SUPERELEVATED CURVES SHALL BE IN ACCORDANCE WITH STD. NO. 560.01 ' X : )
560.01 Method of Shoulder Construction — High Side of Superelevated Curve - Method 1
TMP-1 THRU TMP-3 TRAFFIC MANAGEMENT PLANS DIVISION 8 — INCIDENTALS
SIDE ROADS: 806.01 C te Right-of-Way Mark
EC-1 THRU EC-5 EROSION CONTROL PLANS S0 02 Goncfi eR_'g+ ? Y GYM G; er
. n -of-
- F0SS <ECTIONS THE CONTRACTOR WILL BE REQUIRED TO DO ALL NECESSARY WORK TO PROVIDE 50, 00 ngc;efe égse Sgd izr S:G?;Gge St uetures
X=1 THRU X-12 CROSS-SECTION SUITABLE CONNECTIONS WITH ALL ROADS. STREETS. AND DRIVES ENTERING THIS PROJECT. ' :
THIS WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE FOR THE PARTICULAR ITEMS 840.25 Anchorage for Frames = Brick or Concrete or Precast
S—-1 THRU S-15 STRUCTURE PLANS INVOLVED 840.29 Frames and Narrow Slot Flat Grates
’ 840. 35 Traffic Bearing Grated Drop Inlet - for Cast Iron Double Frame and Grates
. 840.46 Traffic Bearing Precast Drainage Structure
GUARDRAIL : 840.66 Drainage Structure Steps
846.01 Concrete Curb. Gutt nd Curb & Gutt
THE GUARDRAIL LOCATIONS SHOWN ON THE PLANS MAY BE ADJUSTED DURING Sea 01 ngﬁgfgfl ;Tgcem:n+er ang Lur urrer
CONSTRUCTION AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHOULD CONSULT 862'02 cuardrai | [nstollation
WITH THE ENGINEER PRIOR TO ORDERING GUARDRAIL MATERIAL. 86203 ctrueture Anchor Units
TEMPORARY SHORING: 876.02 Guide for Rip Rap at Pipe Outlets
' 876.04 Drainage Ditches with Class ‘B’ Rip Rap

SHORING REQUIRED FOR THE MAINTENANCE OF TRAFFIC WILL BE PAID FOR AS "EXTRA
WORK” IN ACCORDANCE WITH SECTION 104-7.

END BENTS:
THE ENGINEER SHALL CHECK THE STRUCTURE END BENT PLANS., DETAILS., AND CROSS-
SECTION PRIDR TO SETTING OF THE SLOPE STAKES FOR THE EMBANKMENT OR EXCAVATION
APPROACHING A BRIDGE.

UTILITIES:
UTILITY DOWNERS ON THIS PROJECT ARE Wilkes Telephone — Communications
and Richmond County Water Department - Water.
ANY RELOCATION OF EXISTING UTILITIES WILL BE ACCOMPLISHED BY OTHERS.

RIGHT-OF -WAY MARKERS:

ALL RIGHT-OF-WAY MARKERS ON THIS PROJECT SHALL BE PLACED BY CONTRACT.
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