R:\Traffic\TrafficControNTCP\RichmondO/7_TC_TMP.dgn

4/18/2018
_USERNAME _

THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -
N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C., DATED JANUARY 2018
ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED

A PART OF THESE PLANS:

STD. TITLE

1101.03 TEMPORARY ROAD CLOSURES

1110.01 STATIONARY WORK ZONE SIGNS

1145.01 BARRICADES

1205.01 PAVEMENT MARKINGS - LINE TYPES AND OFFSETS

1205.12 PAVEMENT MARKINGS - BRIDGES

1250.01 RAISED PAVEMENT MARKERS - INSTALLATION SPACING

1251.01 RAISED PAVEMENT MARKERS - TYPES AND MOUNTING

1261 .01 GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING
1261.02 GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING
1262.01 GUARDRAIL END DELINEATION

GENERAIL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED
OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,
SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
OR DIRECTED BY THE ENGINEER.

TRAFFIC PATTERN Al TERATIONS

A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY TRAFFIC
PATTEN ALTERATION.

SIGNING

B) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING TO THE
ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS.

PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN IN THE
TRAFFIC CONTROL PLANS.

C) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE ROAD WHEN
ROAD CLOSURE IS NOT IN OPERATION.

COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE DETOUR WHEN THE
DETOUR IS NOT IN OPERATION.

D) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY TRAFFIC
PATTERN.

TRAFFIC CONTROl DEVICES

E) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2 ATTACHED, OF
SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

PAVEMENT MABRKINGS AND MARKERS

F) INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE.

STEP 1:

STEP 2:

STEP 3:

STEP 4:

| ProJ. REFERENCE NO. | sHEET No. |
| 17BP.8.R.126 | TMP-1 |

PHASING

USING ROADWAY STANDARD DRAWING NUMBER 1101.03, SHEET 1

OF 9, AND TMP-2, PERFORM THE FOLLOWING:

- INSTALL ALL ROAD CLOSURE AND DETOUR SIGNING
INCLUDING BARRICADES

- CLOSE SR 1424 (GIBSON MILL ROAD)

- PLACE TRAFFIC ONTO OFF-SITE DETOUR

REMOVE EXISTING BRIDGE #077 AND CONSTRUCT THE PROPOSED
BRIDGE AND APPROACHES AS SHOWN IN THE CONSTRUCTION PLANS.
INSTALL FINAL PAVEMENT MARKINGS.

REMOVE ALL TRAFFIC CONTROL SIGNING AND DEVICES AND

RE-OPEN SR 1424 (GIBSON MILL ROAD) TO THE FINAL
TRAFFIC PATTERN.

PAVEMENT MARKING

THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS) 1300 LF
THERMOPLASTIC PAVEMENT MARKING LINES (4", 120 MILS) 1300 LF

PERMANENT RAISED PAVEMENT MARKERS 10 EACH
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