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NOTES
HL 93 OR ALTERNATE LOADING.

B.M. 1: RAILROAD SPIKE SET IN 18”0AK, 160.46 RT.OF STA.15+63.28 -L-, EL. 603.44

ASPHALT WEARING SURFACE IS INCLUDED IN THE
ROADWAY QUANTITY. SEE ROADWAY QUANTITIES.

ASSUMED LIVE LOAD =

THIS BRIDGE HAS BEEN DESIGNED IN ACCORDANCE WITH
THE AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS.

THIS BRIDGE IS LOCATED IN SEISMIC ZONE 1.

THIS STRUCTURE HAS BEEN DESIGNED IN ACCORDANCE
WITH “HEC 18- EVALUATING SCOUR AT BRIDGES".

FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL
PROVISIONS.

EXISTING STRUCTURE FOR OTHER DESIGN DATA AND GENERAL NOTES, SEE

WOODS

SHEET SN.
WOODS FOR FALSEWORK AND FORMWORK, SEE SPECIAL
PROPOSED GUARDRAIL (TYP.) EEENE?OSION CONTROL MEASURES, SEE EROSION CONTROL PROVISIONS.

(ROADWAY DETAIL

& PAY ITEM) FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.

THE EXISTING STRUCTURE CONSISTING OF THREE SPANS

(2 @ 30'-3"AND 1 AT 30'-0", WLITH ASPHALT WEARING
SURFACE ON PRESTRESSED CONCRETE CHANNELS AND A CLEAR
ROADWAY WIDTH OF 24'-1"0ON PRECAST CONCRETE CAP WITH
TIMBER PILE END BENTS AND BENTS AND LOCATED AT THE
SITE OF THE PROPOSED STRUCTURE SHALL BE REMOVED. FOR
REMOVAL OF EXISTING STRUCTURE, SEE SPECIAL PROVISIONS.

FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.
FOR ASBESTOS ASSESSMENT, SEE SPECIAL PROVISIONS.

AT THE CONTRACTOR’S OPTION, PRESTRESSED CONCRETE
END BENT AND BENT CAPS MAY BE SUBSTITUTED IN

3
10 SR 2524 PLACE OF THE CAST-IN-PLACE CAPS. THE CONTRACTOR
16400 18+00 h THE SUBSTRUCTURE OF THE EXISTING BRIDGE INDICATED SHALL COORDINATE WITH THE RESIDENT ENGINEER TO
| | | ON THE PLANS IS FROM THE BEST INFORMATION AVAILABLE. RECEIVE REVISED PLANS AND DETAILS FROM THE
P THTS INFORMATION IS SHOWN FOR THE CONVENIENCE OF THE  STRUCTURES MANAGEMENT UNTT. THE REDESIGN AND
/ BRIDGE ID 10 SR 2407 CONTRACTOR. THE CONTRACTOR SHALL HAVE NO CLAIM ANY ADDITIONAL MATERIALS NEEDED WILL BE AT NO
-L- (SR 2442) —} WHATSOEVER AGAINST THE DEPARTMENT OF TRANSPORTATION  ADDITIONAL COST TO THE CONTRACTOR.

STA. 17+24.00 -L-

FOR ANY DELAYS OR ADDITIONAL COST INCURRED BASED ON
DIFFERENCES BETWEEN THE EXISTING BRIDGE SUBSTRUCTURE

FOR FOUNDATION NOTES, SEE “FOUNDATION LAYOUT"

| SHOWN ON THE PLANS AND THE ACTUAL CONDITIONS AT THE  SHEET.
PROJECT SITE.
\\\\__ REMOVAL OF THE EXISTING BRIDGE SHALL BE PERFORMED IN
75°-00"-00" A MANNER THAT PREVENTS DEBRIS FROM FALLING INTO THE
(TYP WATER. THE CONTRACTOR SHALL SUBMIT DEMOLITION PLANS
WOODS FOR REVIEW AND REMOVE THE BRIDGE IN ACCORDANCE WITH
ARTICLE 402-2 OF THE STANDARD SPECIFICATIONS.
P THE MATERIAL SHOWN IN THE CROSS-HATCHED AREA SHALL
x x « X x o y y BE EXCAVATED FOR A DISTANCE OF 40 FT.EACH SIDE
X — OF CENTERLINE ROADWAY AS DIRECTED BY THE ENGINEER.
- | THIS WORK WILL BE PAID FOR AT THE CONTRACT LUMP
@ SUM PRICE FOR UNCLASSIFIED STRUCTURE EXCAVATION.
Y SEE SECTION 412 OF THE STANDARD SPECIFICATIONS.
\ % STREAMBANK STABILIZATION x
EﬁgéQWAY DETAIL & PAY ITEM) NOTE: FOR UTILITY INFORMATION, SEE
- UTILITY PLANS AND SPECIAL PROVISIONS.
REMOVAL OF 3-0" & 3-0" O PERMANENT PDA CSL  |UNCLASSIFIED| CLASS A | BRIDGE |REINFORCING| SPIRAL PILE DRIVING HP 12 X 53 STEEL |VERTICAL| RIP RAP |GEOTEXTILE|ELASTOMERIC| 3-0”X 2-0” | ASBESTOS
EXISTING DRILLED PIER|DRILLED PIER|STEEL CASING|TESTING|TESTING| STRUCTURE |CONCRETE|APPROACH STEEL COLUMN |EQUIPMENT SETUP| STEEL PILES PILE |CONCRETE [CLASS TI FOR BEARINGS | PRESTRESSED | ASSESSMENT
STRUCTURE IN SOIL |NOT IN SOIL| FOR 3-0"@ EXCAVATION SLABS REINFORCING| FOR HP 12 X 53 POINTS | BARRIER | (2-0” | DRAINAGE CONCRETE
DRILLED PIER STEEL STEEL PILES RATL THICK) CORED SLABS
LUMP SUM LIN. FT. LIN. FT. LIN. FT. EACH | EACH LUMP SUM | CU. YDS. [LUMP SUM LBS. LBS. EACH NO. | LIN.FT.| EACH LIN.FT. TON SQ. YDS. LUMP SUM | NO. |LIN.FT.| LUMP SuM
SUPERSTRUCTURE LUMP SUM 210.51 LUMP SUM | 22 | 1155.00
END BENT 1 LUMP SUM 22.4 2714 7 7 175 7 190 211
BENT 1 59.8 31.0 28.1 19.0 11,729 2095
END BENT 2 LUMP SUM 22.4 2714 7 7 154 7 206 229
TOTAL LUMP SUM 59.8 31.0 28.1 ] ] LUMP SUM 63.8 |LUMP SUM 17,157 2095 14 14 329 14 210.51 396 440 LUMP SUM | 22 | 1155.00 | LUMP SUM
PROJECT No.__17BP.8.R.115
RANDOLPH COUNTY
STATION:_ 1r+24.00 -L-
SHEET 3 OF 3
J— STATE OF NORTH CAROLINA
aMfliRO7 DEPARTMENT OF TRANSPORTATION
E@? i'!.fasm:ﬁ"'l{' % RALETIGH
H z@osogaﬁ%lj ==E=
Pi abm [ GENERAL DRAWING
&0&4’.0.!&@ S/
AN FOR BRIDGE ON SR 2442
4/18/2017 OVER SANDY CREEK
BETWEEN SR 2524 AND SR 2407
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