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GENERAL NOTES: 2012 SPECIFICATIONS DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

EFFECTIVE: 01-17-2012
REVISED: 01-24-2017
INDEX OF SHEETS GRADE L INE:
- 1 TITLE SHEET THE GRADE LINES SHOWN DENOTE THE FINISHED ELEVATION OF THE PROPOSED
SURFACING AT GRADE POINTS SHOWN ON THE TYPICAL SECTIONS. GRADE LINES MAY BE
1A INDEX OF SHEETS., GENERAL NOTES AND STANDARD DRAWINGS ADJUSTED AT THEIR BEGINNING AND ENDING AND AT STRUCTURES AS DIRECTED BY THE EFF. 01-17-2012
ENGINEER IN ORDER TO SECURE A PROPER TIE-IN. '
1B CONVENTIONAL SYMBOLS REV. 02-29-2016
2012 ROADWAY ENGLISH STANDARD DRAWINGS
CLEARING:
1C-1 SURVEY CONTROL SHEETS
The fol lowing Roadway Standards as appear in “Roadway Standard Drawings” Highway Design Branch -
2A-1 PAVEMENT SCHEDULE. TYPICAL SECTIONS AND WEDGING DETAILS &EE?E;}N‘;I?N THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY N. C. Department of Transportation - Raleigh. N. C.. Dated January. 2012 are applicable to this project
’ and by reference hereby are considered a part of these plans:
2C-1 DETAIL OF STRUCTURE ANCHOR UNIT., TYPE I11
SUPERELEVATION:
38-1 SUMMARIES OF EARTHWORK. ASPHALT PAVEMENT REMOVAL. S e ARTHUORK TITLE
SHOULDER BERM GUTTER AND GUARDRAIL ALL CURVES ON THIS PROJECT SHALL BE SUPERELEVATED IN ACCORDANCE WITH 200. 03 Method of Clearing — Method 111
<T OF PIPES ALLS T P PIPES 48" & . STD. NO. 225.04 USING THE RATE OF SUPERELEVATION AND RUNOFF SHOWN ON THE PLANS. 225'02 Guide for Grading Subgrade — Secondary and Local
3D~ LIST OF PIPES. ENDWALLS. ETC. (for PIPES 487 & UNDER) SUPERELEVATION IS TO BE REVOLVED ABOUT THE GRADE POINTS SHOWN ON THE TYPICAL ' e :
SECTIONS 225.04 Method of Obtaining Superelevation - Two Lane Pavement
3G-1 SUMMARY OF AGGREGATE SUBGRADE/STABILIZATION ' DIVISION 3 - PIPE CULVERTS
300.01 Method of Pipe Installation
4 PLAN  SHEET SHOULDER CONSTRUCTION: 310.10 Driveway Pipe Construction
DIVISION 4 - MAJOR STRUCTURES
5 PROFILE SHEET ASPHALT. EARTH, AND CONCRETE SHOULDER CONSTRUCTION ON THE HIGH SIDE OF . . . .
422 .11 Bridge Approach Fills - Sub Regional Tier
SUPERELEVATED CURVES SHALL BE IN ACCORDANCE WITH STD. NO. 560.01
IMP—1 THRU TMP-3 TRAFFIC MANAGEMENT PLANS DIVISION 5 - SUBGRADE. BASES AND SHOULDERS
SIDE ROADS: 560.01 Method of Shoulder Construction — High Side of Superelevated Curve - Method 1
EC-1 THRU EC-5 EROSION CONTROL PLANS ) DIVISION 8 — INCIDENTALS
806.01 Concrete Right—-of-Way Marker
X-1 THRU X-9 CROSS-SECTIONS THE CONTRACTOR WILL BE REQUIRED TO DO ALL NECESSARY WORK TO PROVIDE 806.02 Granite Right—of-Way Marker
SUITABLE CONNECTIONS WITH ALL ROADS, STREETS, AND DRIVES ENTERING THIS PROJECT. .
THIS WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE FOR THE PARTICULAR ITEMS 840.00  Loncrete Base Pad for Drainage Structures
S—1 THRU $-15 STRUCTURE PLANS INVOLVED 840.25 Anchorage for Frames — Brick or Concrete or Precast
) 840.29 Frames and Narrow Slot Flat Grates
GUARDRAIL : 840. 35 Traffic Bearing Grated Drop Inlet - for Cast Iron Double Frame and Grates
: 840.46 Traffic Bearing Precast Drainage Structure
840.06 Drainage Structure Steps
THE GUARDRAIL LOCATIONS SHOWN ON THE PLANS MAY BE ADJUSTED DURING 'nag HeTd P
846.01 Concrete Curbs Gutter and Curb & Gutter
CONSTRUCTION AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHOULD CONSULT . .
846.04 Drop Inlet Installation in Shoulder Berm Gutter
WITH THE ENGINEER PRIOR TO ORDERING GUARDRAIL MATERIAL. .
862.01 Guardrail Placement
TEMPORARY SHORING: 862.02 Guardrail Installation
’ 876.01 Rip Rap in Channels

" 876.02 Guide for Rip Rap at Pipe Outlets
SHORING REQUIRED FOR THE MAINTENANCE OF TRAFFIC WILL BE PAID FOR AS "EXTRA

WORK” IN ACCORDANCE WITH SECTION 104-7.

END BENTS:
THE ENGINEER SHALL CHECK THE STRUCTURE END BENT PLANS. DETAILS. AND CROSS-
SECTION PRIOR TO SETTING OF THE SLOPE STAKES FOR THE EMBANKMENT OR EXCAVATION
APPROACHING A BRIDGE.

UTILITIES:

UTILITY DOWNERS ON THIS PROJECT ARE Randolph EMC - Power and
North State Communications — Telephone.

ANY RELOCATION OF EXISTING UTILITIES wILL BE ACCOMPLISHED BY OTHERS.
RIGHT-OF -WAY MARKERS:

ALL RIGHT-OF-WAY MARKERS ON THIS PROJECT SHALL BE PLACED BY CONTRACT.
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