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2012 STANDARD SPECIFICATIONS

NC LICENSE #P-0189

TELE 919.788.0224 FAX  919.788.0232

3220 GLEN ROYAL RD. RALEIGH, NC 27617

 

Aberdeen, NC  28315

902 N Sandhills Blvd

BRIAN A. WILES, PE
PROJECT ENGINEER

NCDOT CONTACT

LETTING DATE:
TIM WELCH, PE

DIV 8 BRIDGE PROGRAM MANAGER

DECEMBER 2016

PLANS PREPARED BY:

ENGINEERING

PLANS PREPARED FOR:

DIVISION 8

DIVISION OF HIGHWAYS

JUNE 2017

TOTAL LENGTH OF PROJECT 17BP.8.R.119    =  0.149 mi

LENGTH STRUCTURE PROJECT 17BP.8.R.119   =  0.014 mi

LENGTH ROADWAY PROJECT 17BP.8.R.119    =  0.135 mi

RIGHT OF WAY DATE: 
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