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SUMMARY OF AGGREGATE SUBGRADE/STABILIZATION
Class IV . . Class IV
Aggregate | Aggregate Geotextile for Stabilizer
LINE Station Station Type* Thickness Unscflr(]eilzll(j:vCY Stsaubki)l?;Zfilgn Soil Aggregate S?a?b%:riiiztfn
ASU/AST INCHES TONS Stabilization SY TONS TONS
CONTINGENCY ASU 100 100 100
|
TOTAL CY/TONS/SY: 100 100 100** 0 0

SUMMARY OF REINFORCED SOIL SLOPES AND ROCK PLATING

Ending

Reinforced

Beginning Rock
LINE Slope/ Approx. Slope/ Approx. Location Soil Slope Platin
RSS Station RSS Station LT/RT (RSS) oy g
(H:V) (H:V) SY
-L- 1.5:1 19+25 1.5:1 20+20 LT 175 175
CONTINGENCY 50 50
TOTAL SY: 225 225**

*Total square yards of "Rock Plating” is only the estimated quantity for slopes steeper than 2:1 (H:V) and may
only represent a portion of the rock plating quantity shown in the Item Sheets of the Proposal.

*ASU = Aggregate Subgrade
*AST = Aggregate Stabilization

**Total square yards of "Geotextile for Soil Stabilization" is only the estimated quantity for ASU/AST and may only represent a portion of the
geotextile quantity shown in the Item Sheets of the Proposal.

SUMMARY OF

Beginning Ending Reinforced Coir Matting
LINE Slope/ Approx. Slope/ Approx. Location Soil Slope Geocells Fiber Mat for Erosion
RSS Station RSS Station LT/RT (RSS) SY sy Control
(H:V) (H:V) SY SY
-L- 1.5:1 17+15 1.5:1 18+50 RT 225 225
-L- 1.5:1 19+25 1.5:1 21+15 RT 325 325
CONTINGENCY 100 100
TOTAL SY: 650 0* 650* O**

coir fiber mat quantity shown in the Item Sheets of the Proposal.

*Total square yards of "Coir Fiber Mat" is only the estimated quantity for slopes steeper than 2:1 (H:V) and may only represent a portion of the

**Total square yards of "Matting for Erosion Control" is only the estimated quantity for RSS and may only represent a portion of the matting

guantity shown in the Item Sheets of the Proposal.

REINFORCED SOIL SLOPES AND SLOPE EROSION CONTROL




