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STATE OF NORTH CAROLINA

COMPUTED BY:

CHECKED BY: DATE:

DATE:                  

                  

                      

                      

SHEET NO.PROJECT REFERENCE NO.

5
/
11
/
2
0
18

R
:\

R
o
a
d

w
a
y
\

P
r
o
j
\

S
c
o
t
l
a
n
d
0
2
7
_

R
d
y
_
s
u

m
.d

g
n

_
U

S
E

R
N

A
M

E
_

3B-1

STATIONSTATION
EXCAV.
UNCL.

+%
EMBANK. BORROW WASTE

SAY:

GRAND TOTALS:

provided by the Geotechnical Engineering Unit.

These earthwork quantities are based in part on subsurface data 

Earthwork quantities are calculated by the Roadway Design Unit. 

25+50

TOTAL

LOSS DUE TO CLEARING & GRUBBING

WASTE IN LIEU OF BORROW

PROJECT TOTAL

SUBTOTAL

BORROW PIT

EST. 5% TO REPLACE TOP SOIL ON

SUBTOTAL

-L- 14+00

IN CUBIC YARDS

SUMMARY OF EARTHWORK

3

3

MATERIAL FOR SHOULDER CONSTRUCTION 354 354

350

GUARDRAIL SUMMARY

"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.

TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.

FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.

W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.

LENGTH

SHOP

CURVED

DOUBLE

FACED

WARRANT POINT

APPROACH

END

TRAILING

END

DIST.

FROM

E.O.L.

TOTAL

SHOUL.

WIDTH

FLARE LENGTH

APPROACH TRAILING APPROACH TRAILING

END END END END

W ANCHORS

REMARKS

"N"

STRAIGHT

SURVEY

LINE
BEG. STA. END STA. LOCATION

XI

MOD
XI M-350 VI

MOD
BICCAT-1 AT-1

TYPE 350

ATTENUATOR

IMPACT

GUARDRAIL

EXISTING

REMOVE

GUARDRAIL

EXISTING

STOCKPILE

AND

REMOVE

EA G NG

G = GATING IMPACT ATTENUATOR TYPE 350

NG = NON-GATING IMPACT ATTENUATOR TYPE 350

SUBTOTAL

TYPE

III

LESS ANCHOR DEDUCTIONS

TOTAL

SAY

BARRIER

CONCRETE

FACED

SINGLE

5 ADDITIONAL GUARDRAIL POSTS

4,190 3,855

4,048

4,100

335

335

335

STATIONSTATION
LINE

SURVEY

2

YD

LT/ RT/ CL
LOCATION

SAY:

TOTAL:

STATIONSTATION
LINE

SURVEY LENGTH

SAY:

TOTAL:

ASPHALT PAVEMENT REMOVAL
SUMMARY OF EXISTING

L

L

CL

CL

20+3418+50

22+00

450

308

4

1

1

1

11

1

1

4

4 4

4 4

50 1

150

50 1

150

256.25

250.00

312.50

306.25

-75.00

850.00

-200.00

850.00

L

L

L

L

LT

RT

RT

LT

17+51.88

19+99.87

20+08.13

20+98.13

20+89.87

17+49.87

SUBTOTAL

LESS ANCHOR DEDUCTIONS

TYPE III  4 @ 18.75'

1

SHOULDER BERM GUTTER SUMMARY

17BP.8.R.125

20+74

332

332

1,944

1,944

1,612

1,612

1,892

1,892

3,836

1,889

1,889

3,501

193

24+04.38

24+02.37

1125.00

18+50

18+50

23+00

23+00

758

760

GREU

TL-3

GREU TL-3 4 @ 50'

21+10L (LT SIDE)

L (RT SIDE)

40

21+24

21+24

14

21+02 22

36

contract lump sum price for grading.

and Removal of Asphalt Pavement will be paid for at the

Borrow Excavation, Fine Grading, Clearing and Grubbing

Note: Approximate quantities only. Unclassified Excavation,

6 9

6 9

6 9

6 9

20+02.83

-L- 20+95.16

GEOTEXTILE FOR SOIL STABILIZATON PER GEOTECH REPORT = 1,800 SQUARE YARDS

UNDERCUT EXCAVATION CONTINGENCY PER GEOTECH REPORT = 1,275 CUBIC YARDS

SELECT GRANULAR MATERIAL PER GEOTECH REPORT = 1,275 CUBIC YARDS


