



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY  
GOVERNOR

ANTHONY J. TATA  
SECRETARY

July 15, 2014

MEMORANDUM TO: PROSPECTIVE BIDDERS

PROJECT: Division Let Contract  
Contract No. DH00145  
TIP No. BD-5108AD  
WBS Element No. 45354.3.FD31  
Replacement of Bridge #287 over Prong of Rocky River on SR 1305 (Cooper Road) in Chatham County

SUBJECT: **Addendum #1**

The following revisions/clarifications have been made to the contract proposal associated with the above referenced project:

- Plan Sheet No. 4 calls out Drainage Ditch Excavation (DDE) for Channel Improvement with no pay item for Drainage Ditch Excavation :
  - **All Drainage Ditch Excavation shall be treated as *Unclassified Excavation* and will be paid in accordance with Section 225 of the Standard Specifications.**
- The quantity of Line Item 0024 *Silt Excavation* has been revised from 520 CY to 260 CY:
  - **Bidders shall replace the original paper bid form with the attached corrected bid form. A corrected EBS File has been uploaded to the Division 8 bid letting web page and is available for download: [https://connect.ncdot.gov/letting/Pages/Letting-List.aspx?let\\_type=8](https://connect.ncdot.gov/letting/Pages/Letting-List.aspx?let_type=8)**

**Bidders shall acknowledge receipt of this addendum by signing the appropriate sheet in the Contract Proposal.**

We apologize for any inconvenience this may have caused. If this office can provide additional information, please call Jeffrey A. Stroder, PE at (910) 944-2344.

Sincerely,

DocuSigned by:

A handwritten signature in black ink, appearing to read "Jeffrey A. Stroder".

A3C912A7820D436...

Jeffrey A. Stroder, PE  
Division Proposal Engineer

cc: J. R. G. Olinger, PE  
M. G. Phillips  
J. B. Loflin, PE  
File

County : Chatham

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
<b>ROADWAY ITEMS</b>						
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum	L.S.	
0003	0043000000-N	226	GRADING	Lump Sum	L.S.	
0004	0050000000-E	226	SUPPLEMENTARY CLEARING & GRUB-BING	1 ACR		
0005	1121000000-E	520	AGGREGATE BASE COURSE	370 TON		
0006	1220000000-E	545	INCIDENTAL STONE BASE	100 TON		
0007	2000000000-N	806	RIGHT OF WAY MARKERS	8 EA		
0008	3030000000-E	862	STEEL BM GUARDRAIL	75 LF		
0009	3150000000-N	862	ADDITIONAL GUARDRAIL POSTS	5 EA		
0010	3270000000-N	SP	GUARDRAIL ANCHOR UNITS, TYPE 350	4 EA		
0011	3628000000-E	876	RIP RAP, CLASS I	220 TON		
0012	3635000000-E	876	RIP RAP, CLASS II	90 TON		
0013	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	790 SY		
0014	4457000000-N	SP	TEMPORARY TRAFFIC CONTROL	Lump Sum	L.S.	
0015	6000000000-E	1605	TEMPORARY SILT FENCE	485 LF		
0016	6006000000-E	1610	STONE FOR EROSION CONTROL, CLASS A	65 TON		
0017	6009000000-E	1610	STONE FOR EROSION CONTROL, CLASS B	500 TON		
0018	6012000000-E	1610	SEDIMENT CONTROL STONE	165 TON		
0019	6015000000-E	1615	TEMPORARY MULCHING	0.5 ACR		
0020	6018000000-E	1620	SEED FOR TEMPORARY SEEDING	100 LB		

County : Chatham

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0021	6021000000-E	1620	FERTILIZER FOR TEMPORARY SEED- ING	0.5 TON		
0022	6024000000-E	1622	TEMPORARY SLOPE DRAINS	200 LF		
0023	6029000000-E	SP	SAFETY FENCE	100 LF		
0024	6030000000-E	1630	SILT EXCAVATION	260 CY		
0025	6036000000-E	1631	MATTING FOR EROSION CONTROL	6,465 SY		
0026	6037000000-E	SP	COIR FIBER MAT	100 SY		
0027	6038000000-E	SP	PERMANENT SOIL REINFORCEMENT MAT	395 SY		
0028	6045000000-E	SP	*** TEMPORARY PIPE 36"	60 LF		
0029	6070000000-N	1639	SPECIAL STILLING BASINS	2 EA		
0030	6071012000-E	SP	COIR FIBER WATTLE	125 LF		
0031	6071020000-E	SP	POLYACRYLAMIDE (PAM)	55 LB		
0032	6084000000-E	1660	SEEDING & MULCHING	0.5 ACR		
0033	6087000000-E	1660	MOWING	0.5 ACR		
0034	6090000000-E	1661	SEED FOR REPAIR SEEDING	50 LB		
0035	6093000000-E	1661	FERTILIZER FOR REPAIR SEEDING	0.25 TON		
0036	6096000000-E	1662	SEED FOR SUPPLEMENTAL SEEDING	50 LB		
0037	6108000000-E	1665	FERTILIZER TOPDRESSING	0.25 TON		
0038	6111000000-E	SP	IMPERVIOUS DIKE	336 LF		
0039	6114500000-N	1667	SPECIALIZED HAND MOWING	10 MHR		

County : Chatham

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0040	6117000000-N	SP	RESPONSE FOR EROSION CONTROL	13 EA		

**CULVERT ITEMS**

0041	8035000000-N	402	REMOVAL OF EXISTING STRUCTURE AT STATION ***** (12+90.00 -L-)	Lump Sum	L.S.	
0042	8121000000-N	412	UNCLASSIFIED STRUCTURE EXCAVATION AT STATION ***** (12+90.00 -L-)	Lump Sum	L.S.	
0043	8196000000-E	420	CLASS A CONCRETE (CULVERT)	72 CY		
0044	8804000000-N	SP	GENERIC CULVERT ITEM PRECAST REINFORCED CONC THREE SIDED CULV STA 12+90.00-L-	Lump Sum	L.S.	

1357/Jul15/Q11280.5/D219849032000/E44

Total Amount Of Bid For Entire Project :

SIGNATURE OF AUTHORIZED AGENT \_\_\_\_\_ COMPANY NAME \_\_\_\_\_