## BID TABULATIONS

Contract No: DH00132

Project: 17BP.8.R.8

Replace Bridge No. 30 over Crains Creek on SR 1809 (Grady Road) in Moore County.

Bid Opening: 10/22/2013 at 2:00 pm

|          | Bid Opening: 10/22/2013 at 2:00 pm                                   |          |       |   |             |  |             |   |             |  |            |
|----------|--|----------|-------|---|-------------|--|-------------|---|-------------|--|------------|
| ITEM NO. | ITEM   | QUANTITY | UNITS | Dane Construction, Inc. UNIT PRICE AMOUNT BID |             | Smith-Rowe, LLC<br>UNIT PRICE AMOUNT BID |             | R. E. Burns & Sons Co., Inc.<br>UNIT PRICE AMOUNT BID |             | Country Boy Landscaping, Inc.<br>UNIT PRICE AMOUNT BII |            |
| 1        | MOBILIZATION   | 1        | LS    | \$18,365.00                                   | \$18,365.00 | \$18,400.00                              | \$18,400.00 | \$19,000.00   | \$19,000.00 | \$21,500.00  | \$21,500.0 |
| 2        | CONSTRUCTION SURVEYING   | 1        | LS    | \$5,000.00                                    | \$5,000.00  | \$6,000.00                               | \$6,000.00  | \$4,000.00  | \$4,000.00  | \$4,500.00   | \$4,500.0  |
| 3        | BRIDGE APPROACH FILL-SUB REGIONAL<br>TIER, STATION -L- STA. 13+38.00 | 1        | LS    | \$7,465.00                                    | \$7,465.00  | \$5,000.00                               | \$5,000.00  | \$7,000.00  | \$7,000.00  | \$8,500.00   | \$8,500.0  |
| 4        | GRADING  | 1        | LS    | \$23,500.00                                   | \$23,500.00 | \$43,000.00                              | \$43,000.00 | \$43,000.00   | \$43,000.00 | \$77,780.00  | \$77,780.0 |
| 5        | SUPPLEMENTARY CLEARING & GRUBBING                                    | 1        | ACR   | \$100.00                                      | \$100.00    | \$75.00                                  | \$75.00     | \$1.00  | \$1.00      | \$1.00   | \$1.0      |
| 6        | FOUNDATION CONDITIONING MATERIAL,<br>MINOR STRUCTURES                | 10       | TON   | \$45.00                                       | \$450.00    | \$45.00                                  | \$450.00    | \$45.00   | \$450.00    | \$31.00  | \$310.0    |
| 7        | FOUNDATION CONDITIONING GEOTEXTILE                                   | 10       | SY    | \$3.50  | \$35.00     | \$2.00                                   | \$20.00     | \$2.00  | \$20.00     | \$4.50   | \$45.0     |
| 8        | 15" DRAINAGE PIPE  | 24       | LF    | \$35.00                                       | \$840.00    | \$40.00                                  | \$960.00    | \$40.00   | \$960.00    | \$42.00  | \$1,008.0  |
| 9        | INCIDENTAL STONE   | 50       | TON   | \$25.00                                       | \$1,250.00  | \$20.00                                  | \$1,000.00  | \$20.00   | \$1,000.00  | \$25.00  | \$1,250.0  |
| 10       | INCIDENTAL MILLING   | 250      | SY    | \$18.00                                       | \$4,500.00  | \$8.00                                   | \$2,000.00  | \$8.00  | \$2,000.00  | \$12.00  | \$3,000.0  |
| 11       | ASPHALT CONC BASE COURSE, TYPE B25.0B                                | 90       | TON   | \$70.00                                       | \$6,300.00  | \$85.00                                  | \$7,650.00  | \$85.00   | \$7,650.00  | \$85.00  | \$7,650.0  |
| 12       | ASPHALT CONC INTERMEDIATE COURSE,<br>TYPE I19.0B                     | 80       | TON   | \$72.00                                       | \$5,760.00  | \$85.00                                  | \$6,800.00  | \$85.00   | \$6,800.00  | \$185.00   | \$14,800.0 |
| 13       | ASPHALT CONC SURFACE COURSE, TYPE<br>SF9.5A                          | 170      | TON   | \$83.50                                       | \$14,195.00 | \$88.00                                  | \$14,960.00 | \$88.00   | \$14,960.00 | \$1.00   | \$170.0    |
| 14       | ASPHALT BINDER FOR PLANT MIX   | 20       | TON   | \$550.00                                      | \$11,000.00 | \$665.00                                 | \$13,300.00 | \$665.00  | \$13,300.00 | \$1.00   | \$20.0     |
| 15       | MASONARY DRAINAGE STRUCTURE  | 2        | EA    | \$1,375.00                                    | \$2,750.00  | \$1,400.00                               | \$2,800.00  | \$1,400.00  | \$2,800.00  | \$1,350.00   | \$2,700.0  |
| 16       | FRAME W/2GRTS, STD 840.20  | 2        | EA    | \$575.00                                      | \$1,150.00  | \$300.00                                 | \$600.00    | \$300.00  | \$600.00    | \$1,100.00   | \$2,200.0  |
| 17       | SHOULDER BERM GUTTER   | 30       | LF    | \$35.00                                       | \$1,050.00  | \$80.00                                  | \$2,400.00  | \$60.00   | \$1,800.00  | \$70.00  | \$2,100.0  |
| 18       | STEEL BEAM GUARDRAIL   | 25       | LF    | \$15.00                                       | \$375.00    | \$15.00                                  | \$375.00    | \$15.00   | \$375.00    | \$16.00  | \$400.0    |
| 19       | ADDITIONAL GUARDRAIL POSTS   | 5        | EA    | \$11.00                                       | \$55.00     | \$1.00                                   | \$5.00      | \$1.00  | \$5.00      | \$15.00  | \$75.0     |
| 20       | GUARDRAIL ANCHOR UNITS, TYPE III                                     | 4        | EA    | \$1,350.00                                    | \$5,400.00  | \$1,450.00                               | \$5,800.00  | \$1,450.00  | \$5,800.00  | \$1,050.00   | \$4,200.0  |
| 21       | GUARDRAIL ANCHOR UNITS, TYPE 350                                     | 4        | EA    | \$1,800.00                                    | \$7,200.00  | \$1,700.00                               | \$6,800.00  | \$1,700.00  | \$6,800.00  | \$1,875.00   | \$7,500.0  |
| 22       | RIP RAP, CLASS B   | 3        | TON   | \$50.00                                       | \$150.00    | \$115.00                                 | \$345.00    | \$115.00  | \$345.00    | \$45.00  | \$135.0    |
| 23       | GEOTEXTILE FOR DRAINAGE  | 205      | SY    | \$2.25  | \$461.25    | \$2.00                                   | \$410.00    | \$2.00  | \$410.00    | \$0.01   | \$2.0      |
| 24       | TEMPORARY TRAFFIC CONTROL  | 1        | LS    | \$3,450.00                                    | \$3,450.00  | \$4,100.00                               | \$4,100.00  | \$3,450.00  | \$3,450.00  | \$5,000.00   | \$5,000.0  |
| 25       | PAINT PAVEMENT MARKING LINES (4")                                    | 3600     | LF    | \$0.55  | \$1,980.00  | \$0.55                                   | \$1,980.00  | \$0.55  | \$1,980.00  | \$0.75   | \$2,700.0  |
| 26       | TEMPORARY SILT FENCE   | 650      | LF    | \$3.00  | \$1,950.00  | \$2.00                                   | \$1,300.00  | \$2.00  | \$1,300.00  | \$3.00   | \$1,950.0  |
| 27       | EROSION CONTROL STONE CLASS A  | 80       | TON   | \$32.00                                       | \$2,560.00  | \$23.00                                  | \$1,840.00  | \$23.00   | \$1,840.00  | \$30.00  | \$2,400.0  |
| 28       | EROSION CONTROL STONE CLASS B  | 20       | TON   | \$45.00                                       | \$900.00    | \$30.00                                  | \$600.00    | \$30.00   | \$600.00    | \$40.00  | \$800.0    |
| 29       | SEDIMENT CONTROL STONE   | 50       | TON   | \$28.00                                       | \$1,400.00  | \$25.00                                  | \$1,250.00  | \$25.00   | \$1,250.00  | \$40.00  | \$2,000.0  |
| 30       | TEMPORARY MULCHING   | 1        | ACR   | \$1,100.00                                    | \$1,100.00  | \$1,000.00                               | \$1,000.00  | \$1,000.00  | \$1,000.00  | \$1,350.00   | \$1,350.0  |
| 31       | SEED FOR TEMPORARY SEEDING   | 50       | LB    | \$6.50  | \$325.00    | \$2.00                                   | \$100.00    | \$2.00  | \$100.00    | \$5.00   | \$250.0    |
| 32       | FERTILIZER FOR TEMPORARY SEEDING                                     | 0.25     | TON   | \$1,000.00                                    | \$250.00    | \$800.00                                 | \$200.00    | \$800.00  | \$200.00    | \$400.00   | \$100.0    |
| 33       | TEMPORARY SLOPE DRAINS   | 200      | LF    | \$15.00                                       | \$3,000.00  | \$2.00                                   | \$400.00    | \$5.00  | \$1,000.00  | \$0.01   | \$2.0      |

|          |  |          | T     | Dane Construction, Inc. |             | Smith-Rowe, LLC |             | R. E. Burns & Sons Co., Inc. |             | Country Boy Landscaping, Inc. |          |
|----------|--|----------|-------|-------------------------|-------------|-----------------|-------------|------------------------------|-------------|-------------------------------|----------|
| ITEM NO. | ITEM   | QUANTITY | UNITS | UNIT PRICE              | AMOUNT BID  | UNIT PRICE      | AMOUNT BID  | UNIT PRICE                   | AMOUNT BID  | UNIT PRICE                    | AMOUNT B |
| 34       | SAFETY FENCE   | 100      | LF    | \$3.00                  | \$300.00    | \$2.50          | \$250.00    | \$2.50                       | \$250.00    | \$3.00                        | \$300.   |
| 35       | SILT EXCAVATION  | 30       | СҮ    | \$15.00                 | \$450.00    | \$8.00          | \$240.00    | \$8.00                       | \$240.00    | \$12.00                       | \$360.   |
| 36       | MATTING FOR EROSION CONTROL                                  | 6265     | SY    | \$2.00                  | \$12,530.00 | \$0.40          | \$2,506.00  | \$0.80                       | \$5,012.00  | \$0.01                        | \$62     |
| 37       | COIR FIBER MAT   | 50       | SY    | \$6.50                  | \$325.00    | \$8.20          | \$410.00    | \$4.20                       | \$210.00    | \$6.00                        | \$300    |
| 38       | 1/4" HARDWARE CLOTH  | 210      | LF    | \$4.00                  | \$840.00    | \$2.00          | \$420.00    | \$2.00                       | \$420.00    | \$4.00                        | \$840    |
| 39       | WATTLE   | 40       | LF    | \$6.50                  | \$260.00    | \$18.00         | \$720.00    | \$5.70                       | \$228.00    | \$10.00                       | \$40     |
| 40       | POLYACRYLAMIDE (PAM)   | 5        | LB    | \$8.00                  | \$40.00     | \$7.00          | \$35.00     | \$7.00                       | \$35.00     | \$0.01                        | \$0      |
| 41       | SEEDING AND MULCHING   | 3        | ACR   | \$2,000.00              | \$6,000.00  | \$900.00        | \$2,700.00  | \$1,800.00                   | \$5,400.00  | \$0.01                        | \$1      |
| 42       | MOWING   | 0.5      | ACR   | \$100.00                | \$50.00     | \$50.00         | \$25.00     | \$10.00                      | \$5.00      | \$50.00                       | \$2:     |
| 43       | SEED FOR REPAIR SEEDING                                      | 50       | LB    | \$6.50                  | \$325.00    | \$2.20          | \$110.00    | \$2.20                       | \$110.00    | \$2.00                        | \$10     |
| 44       | FERTILIZER FOR REPAIR SEEDING                                | 0.25     | TON   | \$1,000.00              | \$250.00    | \$1,000.00      | \$250.00    | \$1,000.00                   | \$250.00    | \$400.00                      | \$10     |
| 45       | SEED FOR SUPPLEMENTAL SEEDING                                | 50       | LB    | \$6.50                  | \$325.00    | \$2.00          | \$100.00    | \$2.00                       | \$100.00    | \$2.00                        | \$10     |
| 46       | FERTILIZER TOPDRESSING                                       | 0.75     | TON   | \$1,000.00              | \$750.00    | \$800.00        | \$600.00    | \$800.00                     | \$600.00    | \$2,000.00                    | \$1,50   |
| 47       | SPECIALIZED HAND MOWING                                      | 10       | MHR   | \$65.00                 | \$650.00    | \$14.00         | \$140.00    | \$10.00                      | \$100.00    | \$18.00                       | \$18     |
| 48       | RESPONSE FOR EROSION CONTROL                                 | 13       | EA    | \$125.00                | \$1,625.00  | \$1.00          | \$13.00     | \$1.00                       | \$13.00     | \$0.01                        | \$       |
| 49       | REMOVAL OF EXISTING STRUCTURE AT STA.<br>13+38.00 -L-        | 1        | LS    | \$35,000.00             | \$35,000.00 | \$31,350.00     | \$31,350.00 | \$12,000.00                  | \$12,000.00 | \$28,000.00                   | \$28,00  |
| 50       | UNCLASSIFIED STRUCTURE EXCAVATION AT<br>STATION 13+38.00 -L- | 1        | LS    | \$16,920.00             | \$16,920.00 | \$5,000.00      | \$5,000.00  | \$7,830.00                   | \$7,830.00  | \$20,000.00                   | \$20,00  |
| 51       | CLASS A CONCRETE (BRIDGE)                                    | 40       | CY    | \$650.00                | \$26,000.00 | \$655.25        | \$26,210.00 | \$750.00                     | \$30,000.00 | \$1,000.00                    | \$40,00  |
| 52       | BRIDGE APPROACH SLABS, STATION<br>13+38.00 -L-               | 1        | LS    | \$11,660.00             | \$11,660.00 | \$16,250.00     | \$16,250.00 | \$18,000.00                  | \$18,000.00 | \$23,000.00                   | \$23,00  |
| 53       | REINFORCING STEEL (BRIDGE)                                   | 4898     | LB    | \$1.00                  | \$4,898.00  | \$1.07          | \$5,240.86  | \$1.55                       | \$7,591.90  | \$2.00                        | \$9,79   |
| 54       | HP12X53 STEEL PILES  | 100      | LF    | \$82.45                 | \$8,245.00  | \$82.66         | \$8,266.00  | \$100.00                     | \$10,000.00 | \$40.00                       | \$4,00   |
| 55       | STEEL PILE POINTS  | 10       | EA    | \$200.00                | \$2,000.00  | \$200.00        | \$2,000.00  | \$200.00                     | \$2,000.00  | \$125.00                      | \$1,25   |
| 56       | PREDRILLING FOR PILES  | 80       | LF    | \$125.00                | \$10,000.00 | \$313.32        | \$25,065.60 | \$475.00                     | \$38,000.00 | \$625.00                      | \$50,00  |
| 57       | VERTICAL CONCRETE BARRIER WALL                               | 100      | LF    | \$112.35                | \$11,235.00 | \$110.52        | \$11,052.00 | \$120.00                     | \$12,000.00 | \$144.00                      | \$14,40  |
| 58       | RIP RAP CLASS II (2'-0" THICK)                               | 198      | TON   | \$43.75                 | \$8,662.50  | \$32.00         | \$6,336.00  | \$32.00                      | \$6,336.00  | \$49.50                       | \$9,80   |
| 59       | GEOTEXTILE FOR DRAINAGE                                      | 220      | SY    | \$3.00                  | \$660.00    | \$1.50          | \$330.00    | \$1.50                       | \$330.00    | \$2.25                        | \$49     |
| 60       | ELASTOMERIC BEARINGS   | 1        | LS    | \$7,500.00              | \$7,500.00  | \$2,300.00      | \$2,300.00  | \$3,000.00                   | \$3,000.00  | \$2,480.97                    | \$2,48   |
| 61       | 3'-0" X 1'-9" PRESTRESSED CONC CORED<br>SLABS                | 500      | LF    | \$130.00                | \$65,000.00 | \$136.77        | \$68,385.00 | \$160.00                     | \$80,000.00 | \$140.00                      | \$70,00  |

1 Dane Construction, Inc.

2 Smith-Rowe, LLC

3 R. E. Burns & Sons Co., Inc.

4 Country Boy Landscaping, Inc.