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 SHEET NO.

UO-1STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

T.I.P. NO.

        

        ON SR 1276 (GURNEY W. ROAD)
LOCATION: BRIDGE NO. 212 OVER DRY CREEK

         

TYPE OF WORK: ELECTRIC POWER DISTRIBUTION

MOORE COUNTY 

UTILITIES BY OTHERS PLANS 

  

SHOWN ON THIS SHEET.

THE CONTRACTOR FOR UTILITY WORK 

NO PAYMENT WILL BE MADE TO 

SHEET IS DONE BY OTHERS. 

ALL UTILITY WORK SHOWN ON THIS 
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Kelly Hayes, PE, PLS

INDEX OF SHEETS

SHEET NO.                                            DESCRIPTION  

UO-1                                    TITLE SHEET 

UTILITY OWNERS ON PROJECT 

Tim Welch, PE

Jamie Yow

UTILITIES COORDINATION CONSULTANT

License: C-2197

Fax:919-789-9591

Tel:919-789-9977 

Raleigh, NC 27605

1025 Wade Avenue
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UO-2                            UTILITY BY OTHERS SHEET 

(1) DUKE ENERGY - POWER (DISTRIBUTION)

(2) CENTURYLINK - COMMUNICATIONS
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 HYDRAULICS ENGINEER

OFF-SITE DETOUR ROUTE = 

VICINITY MAP

See Sheet 1A For Index of Sheets
See Sheet 1B For Conventional symbols
See Sheet 1C-1 For Survey Control Sheet

DRY CREEK

DRY CREEK

GRADING, DRAINAGE, PAVING & CULVERT

TO TALC MINE ROAD

-L- SR 1276 (GURNEY WEST ROAD)

-L- STA. 12+75.00

BEGIN PROJECT BRIDGE 212

LENGTH OF ROADWAY PROJECT BRIDGE 212 = 0.133 Miles

LENGTH OF STRUCTURE PROJECT BRIDGE 212 = 0.006 Miles

TOTAL LENGTH OF PROJECT BRIDGE 212 = 0.139 Miles

CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY METHOD III.

THIS PROJECT IS NOT WITHIN ANY MUNICIPAL BOUNDARIES.

DESIGN EXCEPTION REQUIRED FOR SAG VERTICAL CURVE AND ASSOCIATED NIGHTTIME STOPPING SIGHT DISTANCE.

-L- STA. 15+77.68

BEGIN CULVERT

-L- STA. 16+07.68

END CULVERT
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TO HWY 24/27

SR 1434

-L- STA. 20+11.00

END CONSTRUCTION

END PROJECT BRIDGE 212

-L- STA. 12+34.33

BRIDGE 212

BEGIN CONSTRUCTION
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