



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION


ROY COOPER
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

August 20, 2024

TO: Prospective Bidders

FROM: Jeff Turner, Division Proposals Engineer

DocuSigned by:

B47701BDF119489...

SUBJECT: **Addendum #1**
Contract: DI00350
"W-5709E" – Rowan County
Grading, Paving, Drainage, Signing, and Pavement Markings - NC 153 (Rice Street) at SR 1197 (Cannon Farm Road/Mt. Moriah Church Road) in China Grove

The subject contract proposal contains the following addendum:

1. Replace X-1A Cross-Section Summary sheet with the attached.

This addendum officially becomes part of the contract.

**STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS**

PROJ. REFERENCE NO.	SHEET NO.
W-5709E	X-1A

NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)													
L1			Y3															
14+25.00	0	0	11+00.00	0	0													
14+50.00	2	12	11+21.00	2	0													
14+75.00	3	26	11+25.00	1	0													
15+00.00	3	33	11+50.00	11	0													
15+25.00	2	38	11+75.00	14	2													
15+50.00	2	38	12+00.00	12	9													
15+75.00	2	56	12+25.00	8	22													
16+00.00	2	69	12+50.00	7	35													
16+25.00	1	73	12+75.00	7	40													
16+50.00	2	70	13+00.00	7	47													
16+55.22	0	57	13+31.11	8	69													
Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)																
L2																		
10+80.26	0	0																
11+00.00	3	34																
11+25.00	8	37																
11+50.00	28	17																
11+75.00	45	15																
12+00.00	35	20																
12+25.00	16	19																
12+50.00	4	15																
12+75.00	14	8																
13+00.00	18	8																
13+25.00	9	7																
13+37.71	3	1																
Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)													
Y1			RBT															
14+75.00	0	0	10+00.00	0	0													
15+00.00	10	6	10+25.00	0	225													
15+25.00	12	11	10+50.00	0	200													
15+50.00	7	25	10+64.17	0	100													
15+75.00	10	31	10+75.00	0	76													
16+00.00	18	25	11+00.00	0	136													
16+25.00	15	23	11+25.00	0	82													
16+50.00	11	21	11+50.00	0	83													
16+75.00	9	32	11+54.02	0	0													
16+89.30	6	29	11+75.00	0	83													
			12+00.00	0	128													
18+19.30	0	0	12+25.00	0	159													
18+25.00	2	8	12+50.00	0	147													
18+50.00	15	20	12+69.89	0	106													
18+75.00	18	10	12+75.00	0	30													
19+00.00	8	4	13+00.00	0	179													
19+25.00	2	1	13+25.00	1	195													
19+50.00	3	2	13+50.00	2	172													
19+75.00	3	3	13+58.22	0	54													
20+00.00	1	1	13+75.00	0	111													
			14+00.00	0	196													
			14+08.30	0	70													

Approximate quantities only. Unclassified excavation, borrow excavation, shoulder borrow, fine grading, clearing and grubbing, breaking of existing pavement and removal of existing pavement will be paid for at the lump sum price for "Grading".