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THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -

ARE CONSIDERED A PART OF THESE PLANS:

DATED JANUARY 2012 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY

1261.01         GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING

1205.12         PAVEMENT MARKINGS - BRIDGES

1261.02         GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING 

1262.01         GUARDRAIL END DELINEATION

1205.02         PAVEMENT MARKINGS - TWO LANE AND MULTILANE ROADWAYS

1205.01         PAVEMENT MARKINGS - LINE TYPES AND OFFSETS

1145.01         BARRICADES

1110.01         STATIONARY WORK ZONE SIGNS

1101.11         TRAFFIC CONTROL DESIGN TABLES

1101.03         TEMPORARY ROAD CLOSURES

INDEX OF SHEETS
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LEGEND

TRAFFIC CONTROL DEVICES

STATIONARY SIGN

BARRICADE (TYPE III)

TEMPORARY SIGNING

 

 

 

 

 

 

  

(919) 876-6888     NCBEES #F-0326

RALEIGH, NORTH CAROLINA 27609

1616 EAST MILLBROOK ROAD, SUITE 310

17BP.9.R.3

BRIDGE NO. 280040 OVER SWEARING CREEK ON SR 1298 (GRIMES BLVD.)

DAVIDSON COUNTY

1101.04         TEMPORARY SHOULDER CLOSURES

1110.02         PORTABLE WORK ZONE SIGNS

1135.01         CONES
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1101.01         WORK ZONE ADVANCE WARNING SIGNS

1130.01         DRUM

TMP-2         DETOUR SIGNING

TRAFFIC PATTERN ALTERATIONS

SIGNING

PAVEMENT MARKINGS AND MARKERS

ROAD NAME MARKING MARKERS

GENERAL NOTES 

   ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROAD.

H) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2

   ANY TRAFFIC PATTERN.

G) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING

   DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

   COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED FOR THE OFF-SITE

   TO CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

F) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED

   AS SHOWN IN THE TRAFFIC CONTROL PLANS.

   PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE 

   CONTROL PLANS.

   ACCORDING TO THE ROADWAY STANDARD DRAWINGS AND TRAFFIC

E) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD

   (3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

   40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE

D) INSTALL ADVANCED WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN

I) INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE AS FOLLOWS:

NONE

LANE AND SHOULDER CLOSURE REQUIREMENTS

    

    BARRIER OR GUARDRAIL OR A LANE CLOSURE IS INSTALLED.

    STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY

    OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY

B)  WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN

    IS NO LONGER NEEDED OR AS DIRECTED BY THE ENIGNEER.

    BEING PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE 

A)  REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT 

K) REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS.

   MARKING LINES.

J) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT

THERMOPLASTIC

PHASING

STEP 3: DISMANTLE AND REMOVE EXISTING BRIDGE NO. 280040.

PHASING

GENERAL NOTES AND 

SHEETS, LEGEND, 

DRAWINGS, INDEX OF 

ROADWAY STANDARD 

OR DIRECTED BY THE ENGINEER.

THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

ENGINEERING.

SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE 

OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 

TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED

DRAWINGS, STANDARD DETAILS AND ROADWAY DETAILS ARE NOT ATTAINABLE

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL

TRAFFIC CONTROL DEVICES

        (SEE SHEET TMP-2)

STEP 1: INSTALL ALL DETOUR SIGNING KEEPING SIGNS COVERED 

        ROADWAY TIE-INS AND ASSOCIATED ITEMS.

STEP 4: COMPLETE CONSTRUCTION OF PROPOSED STRUCTURE, APPROACH 

    TRAFFIC PATTERN ALTERATION.

C)  NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY

     LEGEND, GENERAL NOTES & PHASING.     

TMP-1         ROADWAY STANDARD DRAWINGS, INDEX OF SHEETS,

SR 1298 (GRIMES BLVD)

        (SEE SHEET TMP-2).

        ALL DETOUR SIGNING AND SHIFT TRAFFIC TO DETOUR

        CLOSE SR 1298 (GRIMES BLVD) TO TRAFFIC, UNCOVER

STEP 2: USING ROADWAY STANDARD DRAWING 1101.03, SHEET 1 OF 9,

        AND OPEN SR 1298 (GRIMES BLVD) TO TRAFFIC.

STEP 6: REMOVE ALL DETOUR SIGNING, ALL TRAFFIC CONTROL DEVICES

STATIONARY OR PORTABLE SIGN

        PER ROADWAY STANDARD DRAWINGS 1261 AND 1262.

        CENTERLINE.  INSTALL GUARDRAIL AND BARRIER DELINEATORS

        IN TWO-WAY, TWO-LANE PATTERN WITH DOUBLE YELLOW

        FINAL PAVEMENT MARKINGS ON SR 1298 (GRIMES BLVD) 

STEP 5: USING ROADWAY STANDARD DRAWINGS, 1205 SERIES, PLACE
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