WBS +# 17BP.1.R.59

CONTRACT #

DIVISION OF HIGHWATYS
STATE OF NORTH CAROLINA

SOIL STABILIZATION TIMEFRAMES

SITE DESCRIFPTION STABILIATION TIME IIMEFRAME EXCERPTTONS
PERIMETER DIKES, SWALES, DITCHES AND SLOPES 7 DAYS NONE
HIGH QUALITY WATER (HQW) ZONES 7 DAYS NONE
IF SLOPES ARE 10’ OR LESS IN LENGTH AND ARE
SLOPES STEEPER THAN 34 - DAYS NOT STEEPER THAN 2:, 14 DAYS ARE ALLOWED.
S OPES 3: OR FL ATTER 4 DAYS 7 DAYS FOR SLOPES GREATER THAN 50’ IN
LENGTH.
ALL OTHER AREAS WITH SLOPES FLATTER THAN 4:l 14 DAYS NONE, EXCEPT FOR PERIMETERS AND HQW ZONES.

PROJECT: _ I7TBP.L.R.59

TYRRELL COUNTY

STATION; __ 15+93.75 -L-

REPLACES BRIDGE NO. 880009

STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION
RALEIGH

EROSION CONTROL PLAN

BRIDGE #880009
OVER CANAL

36’-6" CLEAR ROADWAY - 90° SKEW
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