

WBS # 17BP.1.R.70

CONTRACT #:

DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA

SOIL STABILIZATION TIMEFRAMES

| SITE DESCRIPTION | STABILIZATION TIME | TIMEFRAME EXCEPTIONS |
|--|--------------------|--|
| PERIMETER DIKES, SWALES, DITCHES AND SLOPES | 7 DAYS | NONE |
| HIGH QUALITY WATER (HQW) ZONES | 7 DAYS | NONE |
| SLOPES STEEPER THAN 3:1 | 7 DAYS | IF SLOPES ARE 10' OR LESS IN LENGTH AND ARE NOT STEEPER THAN 2:1, 14 DAYS ARE ALLOWED. |
| SLOPES 3:1 OR FLATTER | 14 DAYS | 7 DAYS FOR SLOPES GREATER THAN 50' IN LENGTH. |
| ALL OTHER AREAS WITH SLOPES FLATTER THAN 4:1 | 14 DAYS | NONE, EXCEPT FOR PERIMETERS AND HQW ZONES. |

PROJECT: 17BP.1.R.70

MARTIN COUNTY

STATION: 12+82.51 -L-

REPLACES BRIDGE NO. 570021

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH

EROSION CONTROL PLAN
BRIDGE ON SR 1563 OVER
SWAMP

27'-10" CLEAR ROADWAY - 90° SKEW

| | | | | | | |
|-----------|-----|-------|-----|-----|-------|--------------|
| REVISIONS | | | | | | SHEET NO. |
| NO. | BY: | DATE: | NO. | BY: | DATE: | EC-1 |
| 1 | | | 1 | | | TOTAL SHEETS |
| 2 | | | 2 | | | 3 |