WBS # 17BP.1.R.62

DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA

SOIL STABILIZATION TIMEFRAMES

CONTRACT #

SITE DESCRIFPTION STABILIZATTON T IME T IMEFRAME EXCEPRPTIONS
PERIMETER DIKES, SWALES, DITCHES AND SLOPES 7 DAYS NONE
HIGH QUALITY WATER (HQW) ZONES 7 DAYS NONE
u IF SLOPES ARE 10’ OR LESS IN LENGTH AND ARE
SLOPES STEEPER THAN 3il ¢ DAYS NOT STEEPER THAN 2:l. 14 DAYS ARE ALLOWED.
| OPES 3.l OR Fl ATTER 4 DAYS 7 DAYS FOR SLOPES GREATER THAN 50’ IN
LENGTH.
ALL OTHER AREAS WITH SLOPES FLATTER THAN 4:l 14 DAYS NONE, EXCEPT FOR PERIMETERS AND HQW ZONES.
PROJECT: | /BP.l.R.62
WASHINGTON COUNTY
STATION; __ 15+63.80 -L-
sepARTHENT 7 TRAREORTATIo
EROSION CONTROL PLAN
BRIDGE #930003
OVER ALBEMARLE CANAL
33'-10" CLEAR ROADWAY - 60° SSP;EEVTV _
DRAWN BY: DATE: Nl = Nl e s%gé;é




