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INDEX OF SHEETS STANDARD SPECIFICATIONS LIST OF STANDARD DRAWINGS
SHEET # DESCRIPTION
GENERAL NOTES: 2018 SPECIFICATIONS EFF. 01-16-2018
1 TITLE SHEET EFFECTIVE: 01-16-2018 REV.
REVISED: 2018 ROADWAY ENGLISH STANDARD DRAWINGS
1A INDEX OF SHEETS, GENERAL NOTES, & LIST OF STANDARD
DRAWINGS GRADE LINE: The following Roadway Standards as appear in "Roadway Standard Drawings”
GRADING AND SURFACING: Highway Design Branch - N. C. Department of Transportation - Raleigh,
1B CONVENTIONAL PLAN SHEET SYMBOLS N. C., Dated January, 2018 are applicable to this project and by
THE GRADE LINES SHOWN DENOTE THE FINISHED ELEVATION OF THE PROPOSED reference hereby are considered a part of these plans:
1C-1 THRU 1C-2 SURVEY CONTROL SHEET SURFACING AT GRADE POINTS SHOWN ON THE TYPICAL SECTIONS. GRADE LINES
MAY BE ADJUSTED AT THEIR BEGINNING AND ENDING AND AT STRUCTURES AS STD.NO. TITLE
2A-1 PAVEMENT SCHEDULE AND TYPICAL SECTIONS DIRECTED BY THE ENGINEER IN ORDER TO SECURE A PROPER TIE-IN.
DIVISION 2 - EARTHWORK
2C-1 DETAILS FOR STRUCTURE ANCHOR UNITS CLEARING: 200.02 Method of Clearing - Method II
225.02 Guide for Grading Subgrade - Secondary and Local
3B-1 SUMMARIES OF GUARDRAIL, EARTHWORK, ASPHALT CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY 225.04 Method of Obtaining Superelevation - Two Lane Pavement
PAVEMENT REMOVAL & SHOULDER BERM GUTTER METHOD II.
DIVISION 3 - PIPE CULVERTS
3D-1 SUMMARY OF DRAINAGE SUPERELEVATION: 300.01 Method of Pipe Installation
4-5 PLAN & PROFILE SHEETS ALL CURVES ON THIS PROJECT SHALL BE SUPERELEVATED IN ACCORDANCE WITH DIVISION 4 - MAJOR STRUCTURES
STD. NO. 225.04 USING THE RATE OF SUPERELEVATION AND RUNOFF SHOWN 422 .02 Reinforced Bridge Approach Fills - Type II Modified Approach Fill
TMP-1 TRANSPORTATION MANAGEMENT PLAN ON THE PLANS. SUPERELEVATION IS TO BE REVOLVED ABOUT THE GRADE POINTS
SHOWN ON THE TYPICAL SECTIONS. DIVISION 5 - SUBGRADE, BASES AND SHOULDERS
EC-1 THRU EC-5 EROSION CONTROL PLANS 560.01 Method of Shoulder Construction - High Side of Superelevated
SHOULDER CONSTRUCTION: Curve - Method I
X-1 THRU X-7  CROSS-SECTIONS
ASPHALT, EARTH, AND CONCRETE SHOULDER CONSTRUCTION ON THE HIGH SIDE OF DIVISION 6 - ASPHALT BASES AND PAVEMENTS
S-1THRU S-24  STRUCTURE PLANS SUPERELEVATED CURVES SHALL BE IN ACCORDANCE WITH STD. NO. 560.01 654 .01 Pavement Repairs
SIDE ROADS: DIVISION 8 - INCIDENTALS
840.00 Concrete Base Pad for Drainage Structures
THE CONTRACTOR WILL BE REQUIRED TO DO ALL NECESSARY WORK TO PROVIDE 840.18 Concrete Grated Drop Inlet Type 'B' - 12" thru 36" Pipe
SUITABLE CONNECTIONS WITH ALL ROADS, STREETS, AND DRIVES ENTERING 840.29 Frames and Narrow Slot Flat Grates
THIS PROJECT. THIS WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE 840.35 Traffic Bearing Grated Drop Inlet - for Cast Iron Double Frame
FOR THE PARTICULAR ITEMS INVOLVED. and Grates
846.01 Concrete Curb, Gutter and Curb & Gutter
GUARDRAIL: 846.04 Drop Inlet Installation in Shoulder Berm Gutter
876.02 Guide for Rip Rap at Pipe Outlets

THE GUARDRAIL LOCATIONS SHOWN ON THE PLANS MAY BE ADJUSTED DURING

CONSTRUCTION AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHOULD

CONSULT WITH THE ENGINEER PRIOR TO ORDERING GUARDRAIL MATERIAL.
SUBSURFACE PLANS:

NO SUBSURFACE PLANS ARE AVAILABLE ON THIS PROJECT. THE CONTRACTOR
SHOULD MAKE HIS OWN INVESTIGATION AS TO THE SUBSURFACE CONDITIONS.

END BENTS:
THE ENGINEER SHALL CHECK THE STRUCTURE END BENT PLANS, DETAILS, AND
CROSS-SECTION PRIOR TO SETTING OF THE SLOPE STAKES FOR THE EMBANKMENT
OR EXCAVATION APPROACHING A BRIDGE.

RIGHT-OF -WAY MARKERS:

ALL RIGHT-OF-WAY MARKERS ON THIS PROJECT SHALL BE PLACED BY OTHERS.
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