



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

January 17, 2018

WBS No: 10B.209011
County: Union
Description: Remove and Replace Existing Structural Pipes.

Addendum No. 2
January 17, 2018 Letting

To: Prospective Bidders

Due to the forecasted hazardous conditions for today and Thursday, the letting for this project will be delayed till Tuesday January 23, 2018 at 2:00 PM. This delay will only be for this project due to the project requirement for paper bids. All other projects scheduled for let in Division 10 on January 17, 2018 will proceed as planned. If you have already submitted your bid for the Wednesday let, the Department will hold your package till Tuesday.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

A handwritten signature in cursive script that reads "Terry Burleson".

Terry Burleson
Proposals Engineer

cc: Scott Cole, PE, Division Engineer
Kellie Crump, Project Manager
Brad Eagle, Bridge Maintenance Engineer
File