



PAT McCRORY
Governor

NICHOLAS J. TENNYSON
Secretary

January 25, 2016

Blythe Construction, Inc.
P.O. Box 31635
Charlotte, NC 28231

Project: Roundabout at the Intersection of Rocky River Road (SR 1514) and Poplin Road (SR 1508)
Description: Grading, Paving, Pavement Removal, Drainage, Concrete Islands, and Thermoplastic Pavement Markings
County: Union
Contract : DJ00167
WBS No.: 45340.3.14
TIP No.: W-5210N

Dear Sir:

Blythe Construction, Inc. has been awarded the above project. In accordance with the Special Provisions of the contract, Blythe Construction, Inc. has met the advertised DBE goals of:

DBE 5.0%

Based on your bid proposal, the Department has approved the following prequalified DBE subcontractors and dollar amounts to meet the contract goal requirements. These firms are required to be utilized under the regulations in Special Provision (SP1G67) contained in the contract proposal. Any changes in the work affecting the DBE firms or replacement of a DBE firm will need to follow the appropriate steps as outlined in these provisions.

Committed DBE Subcontractor

Bid Submittal Amount

DOT Construction, Inc.

\$42,900.00

NCDOT shall proceed with award of the above-mentioned project to Blythe Construction, Inc. in the amount of \$734,744.86. Before final recommendation can be submitted to our Purchasing Department for approval, we must receive the following items from you:

1. A Payment Bond and a Performance Bond, each with an accompanying Power of Attorney, in the amount of \$734,744.86



PROJECT: Roundabout at the Intersection of Rocky River Road (SR 1514) and Poplin Road
(SR 1508)
DATE: January 25, 2016
PAGE: 2

2. A Certificate of Public Liability and Property Damage Insurance for the coverage stated in Section 107-15 of the NCDOT 2012 Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.
3. A Letter of Intent for each certified minority subcontractor listed and approved for the contract.

Please submit the above items to the following address:

Mr. Randy Bowers
DDC Engineer
716 West Main Street
Albemarle, NC 28001

No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Mrs. Kellie Crump at this office to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Article 108-10 of the Standard Specifications.

If you have any questions, please contact Mr. Randy Bowers at (704) 983-4400.

Sincerely,



Ritchie Hearne, PE
Project Manager

cc: Benny Sloan, State Contractor Utilization Engineer
Randy Bowers, DDC Engineer