



PAT McCrory
Governor

NICHOLAS J. TENNYSON
Secretary

February 16, 2016

Mr. Chris Cartner
Country Boy Landscaping, Inc.
PO Box 290
Harmony, NC 28634

Project: Construction of the Raging Ridge Rd Extension to SR-1161 (Stallings Rd) in Harrisburg.
County: Mecklenburg
TIP No: None
WBS No.: 43370

Dear Sir:

Country Boy Landscape, Inc. has been awarded the above project. Your bid proposal indicated adequate participation to satisfy the advertised MBE goal of 3.0% and WBE goal of 3.0%.

Based on your bid proposal, the Department has approved the following prequalified MBE/WBE subcontractors and dollar amounts to meet the contract goal requirements. These firms are required to be utilized under the regulations in the Special Provision contained in the contract proposal. Any changes in the work affecting a MBE/WBE firm or replacement of a MBE/WBE firm will need to follow the appropriate steps as outlined in these provisions.

<u>Committed MBE Subcontractors</u>	<u>Committed Amount</u>
Express Logistics Services Inc.	\$41,250.00
Lopez Rebar	\$3,881.10
<u>Committed WBE Subcontractors</u>	<u>Committed Amount</u>
Bullington Construction Inc.	\$13,700.00
Hunting Creek Construction Inc.	\$35,449.00

NCDOT shall proceed with award of the above project to Country Boy Landscaping Inc. in the amount of \$1,444,444.44. Before final recommendation can be submitted for approval, we must receive the following items from you:

- A Payment Bond and a Performance Bond, each with an accompanying Power of Attorney, in the amount of \$1,444,444.44.
- A Certificate of Public Liability and Property Damage Insurance for the coverage as stated in Section 107-15 of the NCDOT Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.



Please submit the above item to the following address:

Mr. Terry Burlison
NCDOT Proposal Engineer
716 West Main Street
Albemarle, NC 28001

No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Mr. Garland Haywood at (704) 983-4400 to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Section 108-10 of the Standard Specifications.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

Tim Boland, PE
Project Development Engineer

A handwritten signature in black ink, appearing to read 'Tim Boland', is written over a horizontal line. The signature is stylized and somewhat cursive.

cc: Benny Sloan, State Contractor Utilization Engineer
Marc Morgan, PE, District Engineer