



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY  
GOVERNOR

April 2, 2015

ANTHONY J. TATA  
SECRETARY

Red Clay Industries, Inc.  
P.O. Box 241689  
Charlotte, NC 28224

Project: I-77 NB Ramp at Exit 16A (Sunset Rd.)  
Description: Grading, Paving, Concrete Pavement Removal, and Thermoplastic Pavement Markings  
County: Mecklenburg  
Contract : DJ00134  
WBS No.: 45340.3.FS13  
TIP No.: W-5210M

Dear Sir:

Red Clay Industries, Inc. has been awarded the above project. In accordance with the Special Provisions of the contract, Red Clay Industries, Inc. has met the advertised DBE goals of:

**DBE 2.0%**

Based on your bid proposal, the Department has approved the following prequalified DBE subcontractors and dollar amounts to meet the contract goal requirements. These firms are required to be utilized under the regulations in Special Provision (SP1G67) contained in the contract proposal. Any changes in the work affecting the DBE firms or replacement of a DBE firm will need to follow the appropriate steps as outlined in these provisions.

<u>Committed DBE Subcontractor</u>	<u>Bid Submittal Amount</u>
Stay Alert Safety Services, Inc.	\$3,993.20
Express Logistics Services, Inc.	\$1,170.00

NCDOT shall proceed with award of the above-mentioned project to Red Clay Industries, Inc. in the amount of \$256,412.40. Before final recommendation can be submitted to our Purchasing Department for approval, we must receive the following items from you:

1. A Certificate of Public Liability and Property Damage Insurance for the coverage stated in Section 107-15 of the NCDOT 2012 Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.
2. A Letter of Intent for each certified minority subcontractor listed and approved for the contract.

PROJECT: I-77 NB Ramp at Exit 16A (Sunset Rd.)  
DATE: April 2, 2015  
PAGE: 2

Please submit the above items to the following address:

Mr. Randy Bowers  
DDC Engineer  
716 West Main Street  
Albemarle, NC 28001

No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Mrs. Kellie Crump at this office to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Article 108-10 of the Standard Specifications.

If you have any questions, please contact Mr. Randy Bowers at (704) 983-4400.

Sincerely,



Ritchie Hearne, PE  
Project Manager

cc: Terry Glover, Internal Monitoring and Reporting Section  
Randy Bowers, DDC Engineer