



PAT McCrory
Governor

NICHOLAS J. TENNYSON
Secretary

May 6, 2016

PROJECT.: 17BP.10.R.54 & 17BP.10.R.57
CONTRACT.: DJ000190
COUNTY: Stanly
DESCRIPTION: Replace Bridge #065 over Hardy Crk on Cottonville Rd. (SR 1918) & Bridge #143 over Ugly Creek on South Stanly School Rd. (SR 1922)

Smith-Rowe, LLC
639 Old US 52 South
Mount Airy, NC 27030

Dear Sir:

Smith-Rowe, LLC has been awarded the above project. Your bid proposal indicated adequate participation to satisfy the advertised WBE goal of 4.0% and MBE goal of 0%.

Based on your bid proposal, the Department has approved the following prequalified WBE subcontractor and dollar amount to meet the contract goal requirements. This firm is required to be utilized under the regulations in the Special Provision contained in the contract proposal. Any changes in the work affecting a WBE firm or replacement of a WBE firm will need to follow the appropriate steps as outlined in these provisions.

<u>Committed WBE Subcontractors</u>	<u>Committed Amount</u>
Lynn Thomas Grading, Inc.	\$35,000.00

NCDOT shall proceed with award of the above project to The Lane Construction Corporation in the amount of \$747,647.02. Before final recommendation can be submitted for approval, we must receive the following items from you:

- A Payment Bond and a Performance Bond, each with an accompanying Power of Attorney, in the amount of \$747,674.02.
- A Certificate of Public Liability and Property Damage Insurance for the coverage as stated in Section 107-15 of the NCDOT Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.
- A Letter of Intent for each certified minority subcontractor listed and approved for the contract.

Please submit the above items to the following address:

Ms. Kellie Crump
Division Project Manager
716 West Main Street
Albemarle, NC 28001



No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Kellie Crump at (704) 983-4400 to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Section 108-10 of the Standard Specifications.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

A handwritten signature in black ink, appearing to read "Kellie Crump". The signature is written in a cursive, flowing style.

Kellie Crump
Division Project Manager

cc: Benny Sloan, State Contractor Utilization Engineer
Marc Morgan, P. E., District Engineer
Garland Haywood, P. E., Resident Engineer
Brad Eagle, P. E., Bridge Maintenance Engineer