



STATE OF NORTH CAROLINA  
**DEPARTMENT OF TRANSPORTATION**

PAT MCCRORY  
 GOVERNOR

DIVISION OF HIGHWAYS  
 May 11, 2015

ANTHONY J. TATA  
 SECRETARY

Mr. Philip Brown  
 TCB Builders, LLC  
 PO Box 1625  
 Lexington, NC 27293

Project: Replace Bridge #342 over Gourdvine Creek  
 County: Union  
 TIP No: -NA-  
 WBS No.: 17BP.10.R.74

Dear Sir:

TCB Builders, LLC has been awarded the above project. Your bid proposal indicated adequate participation to satisfy the advertised MBE goal of 0% and WBE goal of 4.0%.

Based on your bid proposal, the Department has approved the following prequalified MBE/WBE subcontractors and dollar amounts to meet the contract goal requirements. These firms are required to be utilized under the regulations in the Special Provision contained in the contract proposal. Any changes in the work affecting a MBE/WBE firm or replacement of a MBE/WBE firm will need to follow the appropriate steps as outlined in these provisions.

<u>Committed MBE/WBE Subcontractors</u>	<u>Committed Amount</u>
Watts Barrier Walls	\$11,390.00
Bullington Construction, Inc.	\$13,025.00

NCDOT shall proceed with award of the above project to TCB Builders, LLC in the amount of \$531,856.50. Before final recommendation can be submitted for approval, we must receive the following items from you:

- A Payment Bond and a Performance Bond, each with an accompanying Power of Attorney, in the amount of \$531,856.50.
- A Certificate of Public Liability and Property Damage Insurance for the coverage as stated in Section 107-15 of the NCDOT Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.
- A Letter of Intent for each certified minority subcontractor listed and approved for the contract.



DATE: May 11, 2015  
PAGE: 2

Please submit the above item to the following address:

Mr. Ritchie Hearne, PE  
NCDOT Project Manager  
716 West Main Street  
Albemarle, NC 28001

No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Mr. Garland Haywood at (704) 983-4400 to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Section 108-10 of the Standard Specifications.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,



Ritchie Hearne, PE  
Project Manager

cc: Terrie Glover, Internal Monitoring & Reporting Section  
Garland Haywood, PE, Bridge Program Manager  
Lee Ainsworth, PE, Acting District Engineer