



STATE OF NORTH CAROLINA
 DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
 GOVERNOR

DIVISION OF HIGHWAYS
 June 5, 2015

ANTHONY J. TATA
 SECRETARY

Mr. Chris Cartner
 Country Boy Landscaping, Inc.
 P. O. Box 290
 Harmony, NC 28634

Project: US 74 (Independence Blvd.) East and West bound Shoulders from Approximately 800'
 East of Pecan Avenue to Charlottetown Avenue
 County: Mecklenburg
 TIP No: ER-2973
 WBS No.: 3710.3.FD25

Dear Sir:

Country Boy Landscaping, Inc. has been awarded the above project. Your bid proposal indicated adequate participation to satisfy the advertised DBE goal of 6.0%.

Based on your bid proposal, the Department has approved the following prequalified DBE subcontractors and dollar amounts to meet the contract goal requirements. These firms are required to be utilized under the regulations in the Special Provision contained in the contract proposal. Any changes in the work affecting a DBE firm or replacement of a DBE firm will need to follow the appropriate steps as outlined in these provisions.

Committed DBE Subcontractors

Committed Amount

Hunting Creek Construction, Inc.

\$16,400.00

NCDOT shall proceed with award of the above project to Country Boy Landscaping, Inc. in the amount of \$269,985.70. Before final recommendation can be submitted for approval, we must receive the following item from you:

- A Certificate of Public Liability and Property Damage Insurance for the coverage as stated in Section 107-15 of the NCDOT Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.

Please submit the above item to the following address:

Mr. Ritchie Hearne, PE
 NCDOT Project Manager
 716 West Main Street
 Albemarle, NC 28001



DATE: June 5, 2015
PAGE: 2

No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Mrs. Kellie Crump at (704) 983-4400 to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Section 108-10 of the Standard Specifications.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

A handwritten signature in cursive script that reads "Ritchie Hearne".

Ritchie Hearne, PE
Project Manager

cc: Terrie Glover, Internal Monitoring & Reporting Section
Brett Canipe, PE, District Engineer