



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

June 6, 2014

ANTHONY J. TATA
SECRETARY

Trull Contracting, LLC
P.O. Box 379
Midland, NC 28107

Project: Intersection of Morehead Road (SR 1300) and Carving Tree Lane (SR 1561)
Description: Grading, Paving, Drainage, Milling, Concrete Islands, and Thermoplastic Pavement Markings
County: Cabarrus
Contract : DJ00124
WBS No.: 43815
TIP No.: N/A

Dear Sir:

Trull Contracting, LLC has been awarded the above project. In accordance with the Special Provisions of the contract, Trull Contracting, LLC has met the advertised MBE/WBE goals of:

MBE 1%
WBE 4%

Based on your bid proposal, the Department has approved the following prequalified MBE/WBE subcontractors and dollar amounts to meet the contract goal requirements. These firms are required to be utilized under the regulations in Special Provision (SP1G67) contained in the contract proposal. Any changes in the work affecting the MBE/WBE firms or replacement of a MBE/WBE firm will need to follow the appropriate steps as outlined in these provisions.

<u>Committed MBE/WBE Subcontractor</u>	<u>Bid Submittal Amount</u>
RJJ Construction LLC	\$ 1,620.00
Ground Effects, Inc.	\$ 6,485.00

NCDOT shall proceed with award of the above-mentioned project to Trull Contracting, LLC in the amount of \$150,210.00. Before final recommendation can be submitted to our Purchasing Department for approval, we must receive the following items from you:

PROJECT: Intersection of Morehead Rd (SR 1300) and Carving Tree Lane (SR 1561)

DATE: June 6, 2014

PAGE: 2

1. A Certificate of Public Liability and Property Damage Insurance for the coverage stated in Section 107-15 of the NCDOT 2012 Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.
2. A Letter of Intent for each certified minority subcontractor listed and approved for the contract.


Please submit the above items to the following address:

Mr. Randy Bowers
DDC Engineer
716 West Main Street
Albemarle, NC 28001

No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Mrs. Kellie Crump at this office to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Article 108-10 of the Standard Specifications.

If you have any questions, please contact Mr. Randy Bowers at (704) 983-4400.

Sincerely,



Ritchie Hearne, PE
Project Manager

cc: Michael McKoy, State Contractor Utilization Engineer
Randy Bowers, DDC Engineer