



PAT McCrory
Governor

NICHOLAS J. TENNYSON
Secretary

June 20, 2016

WBS NO.: 50138.3.31, W-5601AD
F. A. NUMBER.: HSIP-3128(2)
CONTRACT NO.: DJ00197
COUNTY: Mecklenburg
DESCRIPTION: Lawyers Rd. at Lebanon/Wilson Grove Rd. Mint Hill

Trull Contracting, LLC
P. O. Box 379
Midland, NC 28107

Dear Sir:

Trull Contracting, LLC has been awarded the above project. Your bid proposal indicated adequate participation to satisfy the advertised DBE goal of 8.0%.

Based on your bid proposal, the Department has approved the following prequalified DBE subcontractors and dollar amounts to meet the contract goal requirements. These firms are required to be utilized under the regulations in the Special Provision contained in the contract proposal. Any changes in the work affecting a DBE firm or replacement of a DBE firm will need to follow the appropriate steps as outlined in these provisions.

<u>Committed DBE Subcontractors</u>	<u>Committed Amount</u>
Ground Effects	\$13,850.00
Express Logistics Services, Inc.	\$26,250.00

NCDOT shall proceed with award of the above project to Trull Contracting, LLC in the amount of \$499,890.00. Before final recommendation can be submitted for approval, we must receive the following items from you:

- A Payment Bond and a Performance Bond, each with an accompanying Power of Attorney, in the amount of \$499,890.00.
- A Certificate of Public Liability and Property Damage Insurance for the coverage as stated in Section 107-15 of the NCDOT Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.
- A Letter of Intent for each certified minority subcontractor listed and approved for the contract.

Please submit the above items to the following address:

Ms. Cindy Iorlano
716 West Main Street
Albemarle, NC 28001



No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Kellie Crump at (704) 983-4400 to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Section 108-10 of the Standard Specifications.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

A handwritten signature in cursive script, appearing to read "Kellie Crump".

Kellie Crump
Division Project Manager

cc: Benny Sloan, State Contractor Utilization Engineer
James Norris, Transportation Program Management
Wendy Taylor, P. E., District Engineer
Brady McKenzie, P. E., Resident Engineer