



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY  
GOVERNOR

ANTHONY J. TATA  
SECRETARY

June 12<sup>th</sup>, 2013

TO: Prospective Bidders

FROM: Curtis Barbee, Proposals Engineer

SUBJECT: Addendum #1 – Incorrect Line Item # 27  
WBS#17BP.10.R.20 & 17BP.10.R.31

The existing Contract Item Sheet in this Proposal list line item# 27 as “Trenchless Installation of 6” In Soil” this is incorrect. Line Item# 27 should be “Trenchless Installation of 6” Not in Soil”. Attached with this Addendum is a revised Contract Items Sheet, which consists of two (2) sheets, pages # 183 and 184.

**All Prospective Bidders shall attach this addendum and the revised Contract Sheet completed to their proposal, if a Prospective Bidder is filing electronically these sheets no not need to be completed but they shall be attached to the proposal to verify they have saw this addendum and are aware of this situation.** The revised Proposal shall be returned with their completed bid package to the North Carolina Department of Transportation on June 19<sup>th</sup>, 2013 for the bid opening.

Prospective Bidders should be aware that any bid package received by the NCDOT on June 19<sup>th</sup>, 2013 without this addendum and revised Contract Item Sheet attached to their proposal will be rejected as an irregular bid.

CC: Mr. Ritchie Hearne, PE.  
Mr. Garland Haywood, PE  
Ms. Kellie Crump  
Mr. Joel Laster  
File

## CONTRACT ITEMS

WBS# 17BP.10.R.20/WBS# 17BP.10.R.31							
Replace Structure #96 Over Savannah Branch On SR# 1220/ Replace Structure #287 Over Shaw Creek On SR#1241							
County				Anson			
LINE NO.	MASTER ITEM NO.	SEC. NO.	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL AMOUNT
1	0000100000-N	800	MOBILIZATION	1	LS		
2	0000400000-N	801	CONSTRUCTION SURVEYING	1	LS		
3	0057000000-E	226	UNDERCUT EXCAVATION	360	CY		
4	0063000000-N	SP	GRADING	1	LS		
5	0134000000-E	240	DRAINAGE DITCH EXCAVATION	120	CY		
6	0196000000-E	270	GEOTEXTILE FOR SOIL STABILIZATION	450	SY		
7	0318000000-E	300	FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES	11	TON		
8	0576000000-E	310	60" C.S. PIPE CULVERTS, .079" THICK	100	LF		
9	1121000000-E	520	AGGREGATE BASE COURSE	728	TON		
10	1220000000-E	545	INCIDENTAL STONE BASE	100	TON		
11	1330000000-E	607	INCIDENTAL MILLING	120	SY		
12	1489000000-E	610	ASPHALT CONC BASE COURSE, TYPE B25.0B	80	TON		
13	1498000000-E	610	ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B	50	TON		
14	1519000000-E	610	ASPHALT CONC SURFACE COURSE, TYPE S9.5B	40	TON		
15	1575000000-E	620	ASPHALT BINDER FOR PLANT MIX	10	TON		
16	3030000000-E	862	STEEL BM GUARDRAIL	275	LF		
17	3270000000-N	SP	GUARDRAIL ANCHOR UNITS, TYPE 350	8	EA		
18	3628000000-E	876	RIP RAP, CLASS I	124	TON		
19	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	282	SY		
20	4400000000-E	1110	WORK ZONE SIGNS (STATIONARY)	384	SF		
21	4410000000-E	1110	WORK ZONE SIGNS (BARRICADE MOUNTED)	40	SF		
22	4430000000-N	1130	DRUMS	17	EA		
23	4445000000-E	1145	BARRICADES (TYPE III)	80	LF		
24	5325600000-E	1510	6" WATER LINE	181	LF		
25	5800000000-E	1530	ABANDON 6" UTILITY PIPE	281	LF		
26	5871400000-E	1550	TRENCHLESS INSTALLATION OF 6" IN SOIL	75	LF		
27	5871410000-E	1550	TRENCHLESS INSTALLATION OF 6" NOT IN SOIL	25	LF		
28	6000000000-E	1605	TEMPORARY SILT FENCE	1580	LF		
29	6006000000-E	1610	STONE FOR EROSION CONTROL, CLASS A	35	TON		
30	6009000000-E	1610	STONE FOR EROSION CONTROL, CLASS B	38	TON		
31	6012000000-E	1610	SEDIMENT CONTROL STONE	75	TON		
32	6015000000-E	1615	TEMPORARY MULCHING	2.00	ACR		
33	6018000000-E	1620	SEED FOR TEMPORARY SEEDING	100	LB		
34	6021000000-E	1620	FERTILIZER FOR TEMPORARY SEEDING	0.50	TON		
35	6024000000-E	1622	TEMPORARY SLOPE DRAINS	400	LF		
36	6029000000-E	SP	SAFETY FENCE	200	LF		
37	6030000000-E	1630	SILT EXCAVATION	90	CY		
38	6036000000-E	1631	MATting FOR EROSION CONTROL:	5215	SY		
39	6038000000-E	SP	PERMANENT SOIL REINFORCEMENT MAT	305	SY		
40	6042000000-E	1632	¼" HARDWARE CLOTH	5	LF		
41	6069000000-E	1638	STILLING BASINS	76	CY		

42	607000000-N	1639	SPECIAL STILLING BASINS	1	EA		
43	6071010000-E	SP	WATTLE	225	LF		
44	6071020000-E	SP	POLYACRYLAMIDE (PAM)	35	LB		
45	6071030000-E	1640	COIR FIBER BAFFLE	200	LF		
46	6084000000-E	1660	SEEDING AND MULCHING	3.50	ACR		
47	6087000000-E	1660	MOWING	3.50	ACR		
48	6090000000-E	1661	SEED FOR REPAIR SEEDING	100	LB		
49	6093000000-E	1661	FERTILIZER FOR REPAIR SEEDING	0.50	TON		
50	6096000000-E	1662	SEED FOR SUPPLEMENTAL SEEDING	100	LB		
51	6108000000-E	1665	FERTILIZER TOPDRESSING	1.25	TON		
52	6111000000-E	SP	IMPERVIOUS DIKE	302	LF		
53	6114500000-N	SP	SPECIALIZED HAND MOWING	20	MHR		
54	6117000000-N	SP	RESPONSE FOR EROSION CONTROL	32	EA		
55	6120000000-E	SP	CULVERT DIVERSION CHANNEL	111	CY		

**STRUCTURE ITEMS**

56	8056000000-N	402	REMOVAL OF EXISTING STRUCTURE AT STATION 12+04.70 -L-	1	LS		
57	8056000000-N	402	REMOVAL OF EXISTING STRUCTURE AT STATION 12+15.62 -L-	1	LS		
58	8126000000-N	414	CULVERT EXCAVATION, STA. 12+04.70 -L-	1	LS		
59	8126000000-N	414	CULVERT EXCAVATION, STA. 12+15.62-L-	1	LS		
60	8133000000-E	414	FOUNDATION CONDITIONING MATERIAL, BOX CULVERT	124	TON		
61	8196000000-E	420	CLASS A CONCRETE (CULVERT)	234.5	CY		
62	8245000000-E	425	REINFORCING STEEL (CULVERT)	28,772	LB		

**Total Bid for Project**

\$ \_\_\_\_\_

**CONTRACTOR** \_\_\_\_\_

**ADDRESS** \_\_\_\_\_  
\_\_\_\_\_

**Federal ID No.** \_\_\_\_\_

**Contr. License No.** \_\_\_\_\_

**Telephone No.** \_\_\_\_\_

**Vendor No.** \_\_\_\_\_

**Authorized Agent** \_\_\_\_\_

**Signature** \_\_\_\_\_

**Witness** \_\_\_\_\_

**Signature** \_\_\_\_\_

**Title** \_\_\_\_\_

**Date** \_\_\_\_\_

**Title** \_\_\_\_\_

**Date** \_\_\_\_\_

**CORPORATE SEAL**