




STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

DIVISION OF HIGHWAYS
July 2, 2013

ANTHONY J. TATA
SECRETARY

TO: Prospective Bidders

FROM: Ritchie Hearne 
Division 10 Project Manager

SUBJECT: Bid Postponement, WBS 10.106032, Interstate Lighting Maintenance and Repair,
Mecklenburg and Cabarrus Counties

The subject bid opening scheduled for Wednesday, July 3, 2013 at 2:00 p.m. is being postponed because of confusion regarding contract line item numbers 14, 16, & 17 for "Furnish and Install 45' Aluminum Light Pole", "Interstate Lane Closure", and "Interstate Ramp Closure".

The Special Provisions for all three line items mentioned above require further information. NCDOT plans to modify these Special Provisions to eliminate potential confusion for those planning to bid.

A new proposal with a revised opening date of Wednesday, July 17, 2013 at 2:00 p.m. will be posted for this work no later than Wednesday, July 3, 2013. Otherwise, there are no changes to the other pages, including line items and quantities, in the revised proposal. Please use the revised proposal if bidding on this work.

cc: File

