



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

July 24, 2019

WBS No.: 40.2.2
CONTRACT NO.: 10-03-134
COUNTY: Union
DESCRIPTION: Fully-Operated Equipment for Snow and Ice Control (Multi-Axle Trucks with Brine Tanks) Contract E
LOCATION: US 74 Monroe Bypass

L & M Construction of Blairs LLC
P.O. Box 3487
Mooreville, NC 28117

Dear Sir:

L & M Construction of Blairs LLC has been awarded the above-mentioned project. Your bid proposal indicated adequate participation to satisfy the advertised combined MBE/WBE goal of 0.0%.

NCDOT shall proceed with award of the above project to L & M Construction of Blairs LLC in the amount of \$358,600.00. Before final recommendation can be submitted for approval, we must receive the following items from you:

- A Certificate of Public Liability and Property Damage Insurance for the coverage as stated in Section 107-15 of the NCDOT Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.

Please submit the above items to the following address:

Ms. Cindy Iorlano
716 West Main Street
Albemarle, NC 28001

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
DIVISION 10
716 WEST MAIN STREET
ALBEMARLE, NC 28001

Telephone: (704) 983-4400
Fax: (704) 982-3146
Customer Service: 1-877-368-4968

Location:
716 WEST MAIN STREET
ALBEMARLE, NC 28001

Website: www.ncdot.gov

No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Mike Campbell at (704) 847-0378 to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Section 108-10 of the Standard Specifications.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,



Terry Burleson
Division Contract Engineer

cc: William Rouse, Contractor Utilization Technician
Jeff Littlefield, P. E., Division Maintenance Engineer
Mike Campbell, Project Manager
Tonya Holloway, Office Assistant IV