



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY  
GOVERNOR

August 21, 2015

NICHOLAS J. TENNYSON  
SECRETARY

Mr. Chris C. Cartner  
Country Boy Landscaping, Inc.  
PO Box 290  
Harmony, NC 28634

Project: Doster Alternate Access Dr. from SR 1161 (Stallings Road) to Harrisburg Elementary School in Harrisburg  
County: Cabarrus  
WBS Element: 42412.3.8  
TIP No: P-4405EA

Dear Sir:

Country Boy Landscaping, Inc. has been awarded the above project. Your bid proposal indicated adequate participation to satisfy the advertised DBE goal of 6.0%.

Based on your bid proposal, the Department has approved the following prequalified DBE subcontractors and dollar amounts to meet the contract goal requirements. These firms are required to be utilized under the regulations in the Special Provision contained in the contract proposal. Any changes in the work affecting a DBE firm or replacement of a DBE firm will need to follow the appropriate steps as outlined in these provisions.

| <u>Committed DBE Subcontractor</u> | <u>Committed Amount</u> |
|------------------------------------|-------------------------|
| Hunting Creek Construction, Inc.   | \$21,720.00             |

NCDOT shall proceed with award of this project to Country Boy Landscaping, Inc. in the amount of \$348,888.88. Before final recommendation can be submitted for approval, we must receive the following items from you:

1. A Payment Bond and a Performance Bond, each with an accompanying Power of Attorney, in the amount of \$348,888.88.
2. A Certificate of Public Liability and Property Damage Insurance for the coverage as stated on page 31 of the contract proposal and in Section 107-15 of the January 2012 NCDOT Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.
3. A Letter of Intent for each certified DBE subcontractor listed and approved for the contract.

Please submit the above items to the following address:

Mr. Ritchie Hearne, PE  
Division Project Manager  
716 West Main St.  
Albemarle, NC 28001



DATE: August 21, 2015

PAGE: 2

No further action will be taken until we receive the items listed above. It will be your responsibility to contact Mr. Nat Hunter at (704) 845-1151 to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Article 108-10 of the Standard Specifications.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

A handwritten signature in blue ink that reads "Ritchie Hearne". The signature is written in a cursive style with a large initial "R".

Ritchie Hearne, PE  
Project Manager

cc: Benny Sloan, State Contractor Utilization Engineer  
Philip Moxley, PE, Division Maintenance Engineer  
File