

FED AID NO STATE FUNDED

REMOVE & REPLACE BRIDGE WITH CONCRETE BOX CULVERT

BRIDGE #410 OVER GRASSY BRANCH ON CLONTZ LONG ROAD (SR 1611)

DANE CONSTRUCTION INC MOUNTAIN CREEK CONTRACTORS  
INC

MOORESVILLE, NC

CATAWBA, NC

**ROADWAY ITEMS**

0001	0000100000-N	800	MOBILIZATION	Lump Sum		22475.00		22000.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum		4500.00		10000.00
0003	0008000000-E	200	SUPP CLEARING & GRUBBING	1 ACR	100.00	100.00	1000.00	1000.00
0004	0057000000-E	226	UNDERCUT EXCAVATION	50 CY	20.00	1000.00	40.00	2000.00
0005	0063000000-N	SP	GRADING	Lump Sum		61000.00		61000.00
0006	0318000000-E	300	FND CONDIR MATL MINOR STRS	10 TON	45.00	450.00	40.00	400.00
0007	0320000000-E	300	FND CONDIR GEOTEXTILE	40 SY	2.25	90.00	3.00	120.00
0008	0582000000-E	310	15" CS PIPE CULV 0.064"	92 LF	35.00	3220.00	50.00	4600.00
0009	1220000000-E	545	INCIDENTAL STONE BASE	57 TON	32.00	1824.00	40.00	2280.00
0010	1330000000-E	607	INCIDENTAL MILLING	100 SY	15.00	1500.00	15.00	1500.00
0011	1489000000-E	610	ASP CONC BASE CRS B25.0B	338 TON	65.00	21970.00	65.00	21970.00
0012	1498000000-E	610	ASP CONC INTR CRS I19.0B	207 TON	65.00	13455.00	65.00	13455.00
0013	1519000000-E	610	ASP CONC SURF CRS S9.5B	239 TON	70.00	16730.00	70.00	16730.00
0014	1575000000-E	620	ASP FOR PLANT MIX	40 TON	400.00	16000.00	400.00	16000.00
0015	2308000000-E	840	MASNRY DRAINAGE STRUCT	0.1 LF	1000.00	100.00	6000.00	600.00
0016	2830000000-N	858	ADJ MANHOLES	1 EA	650.00	650.00	1010.00	1010.00
0017	3030000000-E	862	STL BM GUARDRAIL	262.5 LF	32.50	8531.25	32.50	8531.25
0018	3045000000-E	862	SBGR SHOP CURVED	87.5 LF	21.00	1837.50	21.00	1837.50
0019	3150000000-N	862	ADDIT GUARDRAIL POSTS	5 EA	11.00	55.00	11.00	55.00
0020	3195000000-N	862	GR ANCHOR TYPE AT-1	2 EA	550.00	1100.00	550.00	1100.00
0021	3270000000-N	SP	GR ANCHOR TYPE 350	4 EA	3100.00	12400.00	3100.00	12400.00
0022	3503000000-E	866	WOVEN WIRE FENCE 47" FAB	100 LF	10.00	1000.00	10.00	1000.00
0023	3557000000-E	866	ADDITIONAL BARBED WIRE	100 LF	1.00	100.00	1.00	100.00
0024	3569000000-E	867	BARBED WIRE FENCE RESET	30 LF	20.00	600.00	20.00	600.00
0025	3578000000-N	SP	GENERIC FENCING ITEM (EA) REMOVE AND RESET EXISTING GATE	1 EA	650.00	650.00	650.00	650.00
0026	3578000000-N	SP	GENERIC FENCING ITEM (EA) STEEL POSTS FOR WOVEN WIRE FENCE, 7'-6" LONG	4 EA	50.00	200.00	50.00	200.00
0027	3578000000-N	SP	GENERIC FENCING ITEM (EA) STEEL POSTS FOR WOVEN WIRE FENCE, 8'-0" LONG	5 EA	125.00	625.00	125.00	625.00
0028	3635000000-E	876	RIP RAP, CLASS II	93 TON	45.00	4185.00	50.00	4650.00
0029	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	96 SY	2.25	216.00	3.00	288.00
0030	4400000000-E	1110	WORK ZONE SIGNS (STAT)	388.5 SF	12.28	4770.78	5.80	2253.30
0031	4410000000-E	1110	WORK ZONE SIGNS (BARR)	94 SF	11.74	1103.56	5.80	545.20
0032	4445000000-E	1145	BARRICADES (TYPE III)	80 LF	28.10	2248.00	21.00	1680.00
0033	6000000000-E	1605	TEMPORARY SILT FENCE	985 LF	3.00	2955.00	3.50	3447.50
0034	6009000000-E	1610	EROS CONTRL STONE CL B	100 TON	40.00	4000.00	45.00	4500.00
0035	6012000000-E	1610	SEDIMENT CONTROL STONE	120 TON	30.00	3600.00	40.00	4800.00
0036	6015000000-E	1615	TEMPORARY MULCHING	0.5 ACR	1100.00	550.00	1500.00	750.00
0037	6018000000-E	1620	SEED FOR TEMP SEEDING	100 LB	6.00	600.00	3.00	300.00
0038	6021000000-E	1620	FERT FOR TEMP SEEDING	0.5 TON	1800.00	900.00	1000.00	500.00
0039	6024000000-E	1622	TEMPORARY SLOPE DRAINS	200 LF	10.00	2000.00	6.00	1200.00

FED AID NO STATE FUNDED

REMOVE & REPLACE BRIDGE WITH CONCRETE BOX CULVERT

BRIDGE #410 OVER GRASSY BRANCH ON CLONTZ LONG ROAD (SR 1611)

DANE CONSTRUCTION INC MOUNTAIN CREEK CONTRACTORS  
INC

MOORESVILLE, NC

CATAWBA, NC

0040	6029000000-E	SP SAFETY FENCE	100 LF	3.00	300.00	4.00	400.00
0041	6030000000-E	1630 SILT EXCAVATION	90 CY	10.00	900.00	12.00	1080.00
0042	6036000000-E	1631 MATTING FOR EROS CONTROL	555 SY	1.95	1082.25	2.75	1526.25
0043	6037000000-E	SP COIR FIBER MAT	240 SY	4.00	960.00	5.00	1200.00
0044	6038000000-E	SP PERM SOIL REINF MAT	85 SY	5.00	425.00	5.00	425.00
0045	6042000000-E	1632 1/4" HARDWARE CLOTH	275 LF	6.00	1650.00	6.00	1650.00
0046	6045000000-E	SP *** TEMPORARY PIPE (48")	75 LF	35.00	2625.00	55.00	4125.00
0047	6070000000-N	1639 SPECIAL STILLING BASINS	2 EA	475.00	950.00	390.00	780.00
0048	6071020000-E	SP POLYACRYLAMIDE (PAM)	25 LB	8.00	200.00	15.00	375.00
0049	6084000000-E	1660 SEEDING AND MULCHING	0.5 ACR	2200.00	1100.00	1750.00	875.00
0050	6087000000-E	1660 MOWING	0.5 ACR	300.00	150.00	125.00	62.50
0051	6090000000-E	1661 SEED FOR REPAIR SEEDING	50 LB	5.00	250.00	5.00	250.00
0052	6093000000-E	1661 FERT FOR REPAIR SEEDING	0.25 TON	1800.00	450.00	1000.00	250.00
0053	6096000000-E	1662 SEED FOR SUPP SEEDING	50 LB	4.00	200.00	5.00	250.00
0054	6108000000-E	1665 FERTILIZER TOPDRESSING	0.25 TON	1500.00	375.00	1000.00	250.00
0055	6111000000-E	SP IMPERVIOUS DIKE	210 LF	25.00	5250.00	25.00	5250.00
0056	6114500000-N	1667 SPECIALIZED HAND MOWING	10 MHR	35.00	350.00	55.00	550.00
0057	6117000000-N	SP RESPONSE FOR EROS CONTROL	13 EA	50.00	650.00	350.00	4550.00
0058	6132000000-N	SP GENERIC EROSION CONTROL ITEM (EA) CONCRETE WASHOUT STRUCTURE	1 EA	1955.00	1955.00	900.00	900.00

**CULVERT ITEMS**

0059	8035000000-N	402 REMV EXIST STR ***** (STATION 13+36.72 -L-)	Lump Sum		14000.00		15000.00
0060	8126000000-N	414 CULV EXCAV @ ***** (STATION 13+36.72 -L-)	Lump Sum		25000.00		55000.00
0061	8133000000-E	414 FND CONDIR MAT, BOX CULV	107 TON	45.00	4815.00	40.00	4280.00
0062	8196000000-E	420 CLASS A CONCRETE (CULV)	160.3 CY	850.00	136255.00	610.00	97783.00
0063	8245000000-E	425 REINF STEEL (CULVERT)	19,292 LB	1.00	19292.00	1.00	19292.00
0064	8804000000-N	SP GENERIC CULVERT ITEM (LS) PLACEMENT OF NATIVE MATERIAL	Lump Sum		10515.00		2500.00
0065	8860000000-N	SP GENERIC STRUCTURE ITEM (LS) ASBESTOS ASSESSMENT	Lump Sum		600.00		5000.00

CONTRACT TOTAL TOTAL 449590.34 TOTAL 450281.50

ROADWAY ITEMS SUB-TOTAL 239113.34 SUB-TOTAL 251426.50  
CULVERT ITEMS SUB-TOTAL 210477.00 SUB-TOTAL 198855.00

**BIDDERS IN ORDER**

**CONTRACT TOTAL**

DANE CONSTRUCTION INC

SEP 06, 2017 03:46 PM

UNION

TIP NO

17BP.10.R.67

2:00 PM 3 / 3 002

FED AID NO STATE FUNDED

SEP 06 2017 DJ00235  
0.194 MI

REMOVE & REPLACE BRIDGE WITH CONCRETE BOX CULVERT

BRIDGE #410 OVER GRASSY BRANCH ON CLONTZ LONG ROAD (SR 1611)

---

MOUNTAIN CREEK CONTRACTORS INC

2