



STATE OF NORTH CAROLINA  
 DEPARTMENT OF TRANSPORTATION

PAT MCCRORY  
 GOVERNOR

November 12, 2014

ANTHONY J. TATA  
 SECRETARY

Mr. Phillip Brown  
 TCB Builders, LLC  
 P. O. Box 1625  
 Lexington, NC 27293

Project: Replace Bridge #285 over Lynches Creek on Trinity Church Road (SR 2153)  
 County: Union  
 Contract: DJ00139  
 WBS No.: 45356.3.FD28

Dear Sir:

TCB Builders, LLC has been awarded the above project. Your bid proposal indicated adequate participation to satisfy the advertised DBE goal of 6.0%.

Based on your bid proposal, the Department has approved the following prequalified DBE subcontractors and dollar amounts to meet the contract goal requirements. These firms are required to be utilized under the regulations in the Special Provision contained in the contract proposal. Any changes in the work affecting a DBE firm or replacement of a DBE firm will need to follow the appropriate steps as outlined in these provisions.

<u>Committed DBE Subcontractors</u>	<u>Committed Amount</u>
Bullington Construction, Inc.	\$13,850.00
Watts Barrier Walls	\$11,340.00
Traffic Control Safety Services, Inc.	\$3,576.00

NCDOT shall proceed with award of the above project to TCB Builders, LLC in the amount of \$454,835.25. Before final recommendation can be submitted for approval, we must receive the following items from you:

1. A Payment Bond and a Performance Bond, each with an accompanying Power of Attorney, in the amount of \$454,835.25.
2. A Certificate of Public Liability and Property Damage Insurance for the coverage as stated in Section 107-15 of the NCDOT Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.
3. A Letter of Intent for each certified DBE subcontractor listed and approved for the contract.



DATE: November 12, 2014

PAGE: 2

Please submit the above items to the following address:

Mr. Ritchie Hearne, PE  
NCDOT Project Manager  
716 West Main Street  
Albemarle, NC 28001

No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Mrs. Kellie Crump at this office to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Section 108-10 of the Standard Specifications.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

A handwritten signature in blue ink that reads "Ritchie Hearne". The signature is written in a cursive style with a large initial "R".

Ritchie Hearne, PE  
Project Manager

cc: Michael McKoy, State Contractor Utilization Engineer  
John Underwood, District Engineer