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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 11

PROPOSAL
DATE AND TIME OF BID OPENING: JULY 19, 2018 AT 2:00 PM
CONTRACT ID:  DK00249
WBS ELEMENT NO:: 50187.3.1

FEDERAL AID NO.: STATE FUNDED

COUNTY: CALDWELL

TIP NO.: U-5776

MILES: 0.228 MILES

ROUTE NO.: SR 1106

LOCATION: REALIGNMENT OF INTERSECTION OF SR 1106 (DUKE ST)

AND US 321A (S MAIN ST)

TYPE OF WORK: GRADING, DRAINAGE, PAVING, CURB & GUTTER,
AND SIGNALS

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE
LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING ' AND' AIR
CONDITIONING-AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON
BIDDING,: THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

THIS IS AROADWAY PROJECT. BID BONDS ARE REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DK00249 IN CALDWELL COUNTY, NORTH CAROLINA
Date: June 26, 2018
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DK00249; has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump
sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. DK00249 in Caldwell County, for the unit or
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby
become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion
of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements.
Failure to comply with any requirement may cause the bid to be considered irregular and
may be grounds for rejection of the bid.

For preparing and submitting the bid electronically using the on-line system Bid Express®, refer
to Article 102-8(B) of the 2018 Standard Specifications.

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital
Signature form Bid Express® for Division Contracts.

ELECTRONIC ON-LINE BID THRU BID EXPRESS:

1. Download entire proposal from Connect NCDOT website. Download EBS file from Bid
Express website.

2. Prepare and submit EBS file using Expedite software.

3. Expedite software necessary for electronic bid preparation may be downloaded from the
Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx or
from Bid Express.



https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS

GENERAL

BOND REQUIREMENTS:
(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for
Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the
2018 Standard Specifications for Roads and Structures.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(4-17-12) 108 SP1GO7 C

The date of availability for this contract is September 4, 2018.
The completion date for this contract is September 30, 2020.

Except where otherwise provided by the contract, observation periods required by the contract will not be
a part of the work to be completed by the completion date and/or intermediate contract times stated in the
contract. The acceptable completion of the observation periods that extend beyond the final completion
date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day. These
liquidated damages will not be cumulative with any liquidated damages which may become chargeable
under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1G13 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation and/or
Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will be required
to complete all work included in this contract and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is September 4, 2018.
The completion date for this intermediate contract time is April 30, 2020.

The liquidated damages for this intermediate contract time are One Thousand Dollars ($1,000.00) per
calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final
inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume
responsibility for the maintenance of all work except Planting, Reforestation and/or Permanent Vegetation
Establishment. The Contractor will be responsible for and shall make corrections of all damages to the
completed roadway caused by his planting operations, whether occurring prior to or after placing traffic
through the project.
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control
devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close
or narrow a lane of traffic on Hunters Creek Lane, Duke Street, and US 321A during the following time
restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Friday from 6:00 AM to 9:00 AM
AND
Monday thru Friday from 4:00 PM to 7:00 PM

In addition, the Contractor shall not close or narrow a lane of traffic on Hunters Creek Lane, Duke Street,
and US 321A, detain and/or alter the traffic flow on or during holidays, holiday weekends, special events,
or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 4:00 P.M. December 31st and 9:00 A.M. January 2nd.
If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 A.M. the following
Tuesday.

3. For Easter, between the hours of 4:00 P.M. Thursday and 9:00 A.M. Monday.

4, For Memorial Day, between the hours of 4:00 P.M. Friday and 9:00 A.M. Tuesday.

5. For Independence Day, between the hours of 4:00 P.M. the day before Independence Day and

9:00 A.M. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00
P.M. the Thursday before Independence Day and 9:00 A.M. the Tuesday after Independence Day.

6. For Labor Day, between the hours of 4:00 P.M. Friday and 9:00 A.M. Tuesday.
7. For Thanksgiving Day, between the hours of 4:00 P.M. Tuesday and 9:00 A.M. Monday.
8. For Christmas, between the hours of 4:00 P.M. the Friday before the week of Christmas Day and

9:00 A.M. the following Tuesday after the week of Christmas Day.

9. For Annual Christmas Tree Lighting (Monday before Thanksgiving), between the hours of
4:00 P.M. the Friday and 9:00 A.M. Tuesday.

10. For Christmas Parade (1% Saturday in December), between the hours of 4:00 P.M. Thursday
and 9:00 A.M. Tuesday.
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10. For Granite Falls Merchant’s Festival (3™ Saturday in September), between the hours of 4:00
P.M. Thursday and 9:00 A.M. Tuesday.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor
Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures will not
be required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install
all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions stated
above and place traffic in the existing traffic pattern.

The liquidated damages are One Thousand Dollars ($1,000.00) per hour.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period between
initial vegetation planting and final project acceptance, perform all work necessary to establish permanent
vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits. This work
shall include erosion control device maintenance and installation, repair seeding and mulching,
supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed. All work shall be
performed in accordance with the applicable section of the 2018 Standard Specifications. All work required
for initial vegetation planting shall be performed as a part of the work necessary for the completion and
acceptance of the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be responsible for
preparing the required National Pollutant Discharge Elimination System (NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has been
achieved at an 80% vegetation density (the amount of established vegetation per given area to stabilize the
soil) and no erodible areas exist within the project limits, the Contractor will be notified to remove the
remaining erosion control devices that are no longer needed. The Contractor will be responsible for, and
shall correct any areas disturbed by operations performed in permanent vegetation establishment and the
removal of temporary erosion control measures, whether occurring prior to or after placing traffic on the
project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding,
Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made at contract
unit prices for the affected items. Work required that is not represented by contract line items will be paid
in accordance with Articles 104-7 or 104-3 of the 2018 Standard Specifications. No additional
compensation will be made for maintenance and removal of temporary erosion control items.
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MAJOR CONTRACT ITEMS:
(2-19-02) 104

Caldwell County

SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the

2018 Standard Specifications):

Line # Description
27 Asphalt Concrete Base Course, Type B25.0 B
28 Asphalt Concrete Intermediate Course, Type 119.0 B
29 Asphalt Concrete Surface Course, Type S9.5 B

SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6

SP1 G37

Iltems listed below will be the specialty items for this contract (see Article 108-6 of the

2018 Standard Specifications).

Line # Description
Guardrail
Fencing
63-72 Signing
82-92 Long-Life Pavement Markings
100 Permanent Pavement Markers

101 -119 Utility Construction

120 - 141 Erosion Control
142 Reforestation

147 - 165 Signals/ITS System

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8

Revise the 2018 Standard Specifications as follows:

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

SP1 G43

The base index price for DIESEL #2 FUEL is $ 2.4505 per gallon. Where any of the following are included

as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description

Unclassified Excavation

Borrow Excavation

Class IV Subgrade Stabilization

Aggregate Base Course

Sub-Ballast

Asphalt Concrete Base Course, Type
Asphalt Concrete Intermediate Course, Type
Asphalt Concrete Surface Course, Type
Open-Graded Asphalt Friction Course

Units

Gal/CY
Gal/CY
Gal/Ton
Gal/Ton
Gal/Ton
Gal/Ton
Gal/Ton
Gal/Ton
Gal/Ton

Fuel Usage
Factor Diesel

0.29
0.29
0.55
0.55
0.55
2.90
2.90
2.90
2.90
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Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 6-19-18) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds
Termination of Contracts included elsewhere in this proposal. The Department of Transportation's schedule
of estimated completion progress for this project as required by that Standard Special Provision is as
follows:

Fiscal Year Progress (% of Dollar VValue)
2019 (7/01/18 - 6/30/19) 40% of Total Amount Bid
2020 (7/01/19 - 6/30/20) 60% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the
2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's progress
schedule over the progress as shown above shall be subject to the approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 5-15-18) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in
part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used
to meet the Combined MBE/WBE goal. No submittal of a Letter of Intent is required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be
performed by committed MBE/WBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to
meet the Combined MBE / WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than the
advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed participation along with a listing of the committed MBE and WBE firms.
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Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises,
the materials or supplies obtained by the Contractor.

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is
anticipated to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE certification. The MBE/WBE program follows the
same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49
CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations
(49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is
anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and
WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1S%20Subcontractor%20Payment%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%?20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval %20For
m%20Rev.%202012.zip


https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a
written joint check agreement among the parties providing full and prompt disclosure of the expected use
of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%
20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the
estimated amount (based on quantities and unit prices) listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Su
bcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project
that will meet the Combined MBE/WBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls

Combined MBE/WBE Goal
The Combined MBE/WBE Goal for this project is 7.0 %

The Combined Goal was established utilizing the following anticipated participation for Minority Business
Enterprises and Women Business Enterprises:

(A) Minority Business Enterprises 1.0 %

@ If the anticipated MBE participation is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that MBESs participate in at least the percent of
the contract as set forth above.

2 If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit
and use MBEs during the performance of the contract. Any MBE participation obtained
shall be reported to the Department.

(B) Women Business Enterprises 6.0 %

@ If the anticipated WBE participation is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that WBES participate in at least the percent of
the contract as set forth above.

2 If the anticipated WBE participation is zero, the Contractor shall make an effort to recruit
and use WBEs during the performance of the contract. Any WBE participation obtained
shall be reported to the Department.
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The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The Combined
Goal may be met by submitting all MBE participation, all WBE participation, or a combination of MBE
and WBE participation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal. The Directory can be
found at the following link.

https://www.ebs.nc.gov/VendorDirectory/default.ntml

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the Combined MBE/WBE goal will be considered
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above the goal will
follow the banking guidelines found elsewhere in this provision. All other additional
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the Department’s
overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation. The
Contractor shall indicate the following required information:

(A) Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of Expedite,
the bidding software of Bid Express®.

Q) Submit the names and addresses of MBE and WBE firms identified to participate in the
contract. If the bidder uses the updated listing of MBE and WBE firms shown in Expedite,
the bidder may use the dropdown menu to access the name and address of the firms.

2 Submit the contract line numbers of work to be performed by each MBE and WBE firm.
When no figures or firms are entered, the bidder will be considered to have no MBE or
WBE participation.

3 The bidder shall be responsible for ensuring that the MBE and WBE are certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not certified
at the time of the bid-letting, that MBE’s or WBE's participation will not count towards
achieving the Combined MBE/WBE goal.

(B) Paper Bids
(1) If the Combined MBE/ WBE goal is more than zero,

@) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of MBE
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and WBE Subcontractors contained elsewhere in the contract documents in order
for the bid to be considered responsive. Bidders shall indicate the total dollar value
of the MBE and WBE participation for the contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on the
Listing of MBE and WBE Subcontractors by entering the word “None” or the
number “0.” This form shall be completed in its entirety. Blank forms will not
be deemed to represent zero participation. Bids submitted that do not have
MBE and WBE participation indicated on the appropriate form will not be read
publicly during the opening of bids. The Department will not consider these bids
for award and the proposal will be rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not
count towards achieving the Combined MBE/WBE goal.

(2 If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE participation
that is achieved during the project shall be reported in accordance with requirements
contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the firm
is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other bidder.
In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal by virtue of
the work it performs on the contract with its own forces. However, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The MBE
or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit
toward the goals.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the Combined
MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.
This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday.
In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state
business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the
Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the
MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal. If the lack of this
participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall submit
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than
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2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.

Banking MBE/WBE Credit

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future use
by the bidder. Separate accounts will be maintained for MBE and WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and WBE firms
to meet the advertised goal, as part of the good faith effort, the Department will consider allowing the bidder
to withdraw funds to meet the Combined MBE/WBE goal as long as there are adequate funds available
from the bidder’s MBE and WBE bank accounts.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive bidder
shall submit to the Department documentation of adequate good faith efforts made to reach that specific
goal.

One complete set and 3 (three) copies of this information shall be received in the office of the Engineer no
later than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faith effort submittal. This documentation may include
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient
MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and aggressively
sought MBE/WBE participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith effort
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory
checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBES/WBEs that are also
prequalified subcontractors. The bidder must solicit this interest within at least 10 days prior to bid
opening to allow the MBES/WBEs to respond to the solicitation. Solicitation shall provide the
opportunity to MBES/WBEs within the Division and surrounding Divisions where the project is
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(B)

(©)

(D)

(E)

(F)

(G)

located. The bidder must determine with certainty if the MBES/WBES are interested by taking
appropriate steps to follow up initial solicitations.

Selecting portions of the work to be performed by MBES/WBES in order to increase the likelihood
that the Combined MBE/WBE goal will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer
to perform these work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the advertised
goal when the work to be sublet includes potential for MBE/WBE participation (2" and 3"
tier subcontractors).

Providing interested certified MBES/WBEs that are also prequalified subcontractors with adequate
information about the plans, specifications, and requirements of the contract in a timely manner to
assist them in responding to a solicitation.

@ Negotiating in good faith with interested MBES/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBES/WBES that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for MBES/WBEs
to perform the work.

(2 A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price
and capabilities as well as the advertised goal into consideration. However, the fact that
there may be some additional costs involved in finding and using MBES/WBES is not in
itself sufficient reason for a bidder’s failure to meet the advertised goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work
of a contract with its own organization does not relieve the bidder of the responsibility to
make good faith efforts. Bidding contractors are not, however, required to accept higher
guotes from MBEs/WBE:s if the price difference is excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in specific
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the
bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested MBES/WBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.



DKO00249 U-5776 16 Caldwell County

(H) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business assistance
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the
recruitment and placement of MBES/WBEs. Contact within 7 days from the bid opening the
Business Opportunity and Work Force Development Unit at BOWD@ncdot.gov to give
notification of the bidder’s inability to get MBE or WBE quotes.

M Any other evidence that the bidder submits which shows that the bidder has made reasonable good
faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving
the Combined MBE/WBE goal.

2 The bidders’ past performance in meeting the contract goal.

3 The performance of other bidders in meeting the advertised goal. For example, when the
apparent successful bidder fails to meet the goal, but others meet it, you may reasonably
raise the question of whether, with additional reasonable efforts the apparent successful
bidder could have met the goal. If the apparent successful bidder fails to meet the
advertised goal, but meets or exceeds the average MBE and WBE participation obtained
by other bidders, the Department may view this, in conjunction with other factors, as
evidence of the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has been
made to meet the advertised goal.

Non-Good Faith Appeal
The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal
a determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to
appeal the determination made by the Committee, they shall provide written notification to the Engineer.
The appeal shall be made within 2 business days of notification of the determination of non-good faith.
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal
(A) Participation
The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goal requirements. The total dollar value of participation by a committed MBE/WBE will
be based upon the value of work actually performed by the MBE/WBE and the actual payments to
MBE/WBE firms by the Contractor.
(B) Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
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(©)

(D)

(E)

(F)

submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the anticipated MBE participation. The same holds for work that a WBE
subcontracts to another WBE firm. Work that a MBE/WBE subcontracts to a non-MBE/WBE firm
does not count toward the contract goal requirement. It should be noted that every effort shall be
made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs
and WBEs to WBES), in order to fulfill the MBE or WBE participation breakdown. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or WBE firm
shows a good faith effort has been made to reach out to similarly certified firms and there is no
interest or availability, and they can get assistance from other certified firms, the Engineer will not
hold the prime responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE
contractor or subcontractor subcontracts a significantly greater portion of the work of the contract
than would be expected on the basis of standard industry practices, it shall be presumed that the
MBE or WBE is not performing a commercially useful function.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward
its contract goal requirement a portion of the total value of participation with the MBE or WBE in
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of
work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE regular
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE /WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds
or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable
and not excessive as compared with fees and commissions customarily allowed for similar
services.

2 With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.
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Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the MBE/WBE shall
also be responsible with respect to materials and supplies used on the contract, for negotiating price,
determining quality and quantity, ordering the material and installing (where applicable) and paying
for the material itself. To determine whether a MBE/WBE is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors. If it is determined that a MBE or WBE is not performing a Commercially
Useful Function, the contractor may present evidence to rebut this presumption to the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

(1) The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal.

2 The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

3 The MBE/WBE receives credit for the total value of the transportation services it provides
on the contract using trucks it owns, insures, and operates using drivers it employs.

(@) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified
as a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit for
the total value of the transportation services the subcontracted MBE or WBE provides on
the contract. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WABES), in order to fulfill the participation breakdown. This, however, may not always be
possible due to the limitation of firms in the area. If the MBE or WBE firm shows a good
faith effort has been made to reach out to similarly certified transportation service providers
and there is no interest or availability, and they can get assistance from other certified
providers, the Engineer will not hold the prime responsible for meeting the individual MBE
or WBE participation breakdown.

5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
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MBE/WBE subcontractor not to exceed the value of transportation services provided by
MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as a result of the
subcontract arrangement. The value of services performed under subcontract agreements
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of the leased truck. This type of lease
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s
payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the
MBE/WBE for convenience. This includes, but is not limited to, instances in which the Contractor seeks
to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A MBE/WBE may
only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for
the proposed termination. The prime contractor must give the MBE/WBE firm 5 days to respond to the
prime contractor’s notice of intent to terminate and advise the prime contractor and the Department of the
reasons, if any, why the firm objects to the proposed termination of its subcontract and why the Department
should not approve the action.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A) Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an additional
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE commitment
to meet the Combined MBE/WBE Goal. A good faith effort will only be required for removing a
committed MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to
cover the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.
Such documentation shall include, but not be limited to, the following:
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@ Copies of written notification to MBES/WBES that their interest is solicited in contracting
the work defaulted by the previous MBE/WBE or in subcontracting other items of work in
the contract.

2 Efforts to negotiate with MBES/WBEs for specific subbids including, at a minimum:

@ The names, addresses, and telephone numbers of MBES/WBEs who were
contacted.

(b) A description of the information provided to MBEs/WBEs regarding the plans and
specifications for portions of the work to be performed.

3 A list of reasons why MBE/WBE quotes were not accepted.

(@) Efforts made to assist the MBES/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B) Decertification Replacement

@ When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the Department
will not require the Contractor to solicit replacement MBE/WBE participation equal to the
remaining work to be performed by the decertified firm. The participation equal to the
remaining work performed by the decertified firm will count toward the contract goal
requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another similarly certified MBE/WBE subcontractor to perform at least the same amount
of work to meet the Combined MBE/WBE goal requirement. If a MBE/WBE firm is not
found to do the same amount of work, a good faith effort must be submitted to NCDOT
(see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a
committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the
contract amount, the Contractor shall seek additional participation by MBES/WBES unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBES/WBEs unless otherwise approved by the Engineer.
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When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction
on the project. The plan shall include the names of all trucking firms proposed for use, their certification
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and
the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services,
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy
of the agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures
claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WABE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting
of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final
payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from being approved for further
work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking
System.
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Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2018 Standard Specifications may be cause to disqualify the Contractor.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1G112B

Subsurface information is available on the roadway portion of this project only.

MAINTENANCE OF THE PROJECT:
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2018 Standard Specifications as follows:

Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first sentence
of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last sentence of
the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to the
Engineer on the same day of the weekly inspection. Where damaged guardrail or guiderail is repaired or
replaced as a result of maintaining the project in accordance with this article, such repair or replacement
shall be performed within 7 consecutive calendar days of such inspection report.

Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of the last
paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary, except for
maintenance of guardrail/guiderail, as this work will be considered incidental to the work covered by the
various contract items. The provisions of Article 104-7, Extra Work, and Article 104-8, Compensation and
Record Keeping will apply to authorized maintenance of guardrail/guiderail. Performance of weekly
inspections of guardrail/guiderail, and the damage reports required as described above, will be considered
to be an incidental part of the work being paid for by the various contract items.

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects arising
from faulty materials, faulty workmanship or negligence for a period of twelve months following
the date of final acceptance of the work for maintenance and shall replace such defective materials
and workmanship without cost to the Department. The Contractor will not be responsible for
damage due to faulty design, normal wear and tear, for negligence on the part of the Department,
and/or for use in excess of the design.

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of
twelve months, then the manufacturer’s guarantee shall apply for that particular piece of equipment
or material. The Department’s first remedy shall be through the manufacturer although the
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Contractor is responsible for invoking the warranted repair work with the manufacturer. The
Contractor’s responsibility shall be limited to the term of the manufacturer’s guarantee. NCDOT
would be afforded the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the Contractor
would be wholly responsible for under the terms of the contract. Examples would include pavement
structures, bridge components, and sign structures. This provision will not be used as a mechanism to force
the Contractor to return to the project to make repairs or perform additional work that the Department would
normally compensate the Contractor for. In addition, routine maintenance activities (i.e. mowing grass,
debris removal, ruts in earth shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project.
To ensure uniform application statewide the Division Engineer will forward details regarding the

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and approval
prior to the work being performed.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply with the requirements herein regardless of whether
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life
of the contract.

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to
manage the Contractor and subcontractor operations, insure compliance with Federal, State and
Local ordinances and regulations, and manage the Quality Control Program.

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters.

(© Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.
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(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project
erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be
Level Il and responsible for ensuring the erosion and sediment control/stormwater plan is
adequately implemented and maintained on the project and for conducting the quality control
program. The Certified Supervisor shall be on the project within 24 hours notice from initial
exposure of an erodible surface to the project’s final acceptance. Perform the following duties:

@ Manage Operations - Coordinate and schedule the work of subcontractors so that erosion
and sediment control/stormwater measures are fully executed for each operation and in a
timely manner over the duration of the contract.

@ Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the
work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

(©) Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited to
work platforms, temporary construction, pumping operations, plant and storage
yards, and cofferdams.

()] Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in jurisdictional
areas.

(9) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior to
any suspension of the work.

Q) Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

() Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that are
initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by
Department personnel as well as regulatory agencies.

2 Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater
permit (NCS000250) outlines certain objectives and management measures pertaining to
construction activities. The permit references NCG010000, General Permit to Discharge
Stormwater under the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control Program for



DKO00249 U-5776 25 Caldwell County

©)

construction activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at jurisdictional
waters, regardless of size. Some of the requirements are, but are not limited to:

@ Control project site waste to prevent contamination of surface or ground waters of
the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids,
any other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours after a
rainfall event of 0.5 inch that occurs within a 24 hour period. Additional
monitoring may be required at the discretion of Division of Water Resources
personnel if the receiving stream is 303(d) listed for turbidity and the project has
had documented problems managing turbidity.

(©) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review
by Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.
()] Maintain a log of turbidity test results as outlined in the Department's Procedure

for Monitoring Borrow Pit Discharge.

(9) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General Permit,
NCG010000.

(1 Report violations of the NPDES permit to the Engineer immediately who will
notify the Division of Water Quality Regional Office within 24 hours of becoming
aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits. The quality control program
shall:

€)) Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.

(c) Notify the Engineer when the required -certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.

4] Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section basis.

(o) Use flocculants approved by state regulatory authorities where appropriate and
where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment
control devices.
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(B)

(©)

(D)

(M Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.
() The Contractor’s quality control and inspection procedures shall be subject to

review by the Engineer. Maintain NPDES inspection records and make records
available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

@ Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3 Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and Level Il
Foreman. This person shall be onsite whenever construction activities as described above are
taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level 1l Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the following
erosion and sediment control/stormwater crew:

@ Seeding and Mulching

2 Temporary Seeding

(3) Temporary Mulching

(@)) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

9 Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12)  Riprap placement

(13)  Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level Il Foreman for a
Level I Installer, provided the Level Il Foreman is not tasked to another crew requiring Level Il
Foreman oversight.

Certified Designer - Include the certification number of the Level 111-B Certified Designer on the
erosion and sediment control/stormwater component of all reclamation plans and if applicable, the
certification number of the Level I11-A Certified Designer on the design of the project erosion and
sediment control/stormwater plan.
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Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing
or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order
for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A) Failure to adequately perform the duties as defined within this certification provision.

(B) Issuance of an ICA, NOV, or Cease and Desist Order.

© Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D) Demonstration of erroneous documentation or reporting techniques.

(E) Cheating or copying another candidate’s work on an examination.

(F Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions.

(H) Dismissal from a company for any of the above reasons.

m Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate
Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation
of certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving
notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on
the date specified on the certified notice. Failure to appeal within the time specified will result in a waiver
of all future appeal rights regarding the adverse action taken. The certificant will not be allowed to perform
duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal. Decision
of the Chief Engineer will be final and will be made in writing to the certificant.
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If a certification is temporarily suspended, the certificant shall pass any applicable written examination and
any proficiency examination, at the conclusion of the specified suspension period, prior to having the
certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers
and Certified Designer will be incidental to the project for which no direct compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs
designated as trout waters. For lakes and reservoirs not designated as trout waters, the turbidity shall not
exceed 25 NTUs. If the turbidity exceeds these levels due to natural background conditions, the existing
turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all
of the following:

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream
turbidity levels into compliance, or

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural
background conditions. If the background turbidity measurements exceed the standard, operation of the pit
and discharge can continue as long as the stream turbidity levels are not increased due to the discharge.

© Measure and record the turbidity test results (time, date and sampler) at all defined sampling
locations 30 minutes after startup and at a minimum, one additional sampling of all sampling locations
during that 24-hour period in which the borrow pit is discharging.

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought
into compliance.

During the Environmental Assessment required by Article 230-4 of the 2018 Standard Specifications, the
Contractor shall define the point at which the discharge enters into the State’s surface waters and the
appropriate sampling locations. Sampling locations shall include points upstream and downstream from
the point at which the discharge enters these waters. Upstream sampling location shall be located so that it
is not influenced by backwater conditions and represents natural background conditions. Downstream
sampling location shall be located at the point where complete mixing of the discharge and receiving water
has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced into
jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the wetland surface is
observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be reduced
to a level where sediment deposition does not occur. Staining of wetland surfaces from suspended clay
particles, occurring after evaporation or infiltration, does not constitute sedimentation. No activities shall
occur in wetlands that adversely affect the functioning of a wetland. Visible sedimentation will be
considered an indication of possible adverse impacts on wetland use.
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The Engineer will perform independent turbidity tests on a random basis. These results will be maintained
in a log within the project records. Records will include, at a minimum, turbidity test results, time, date
and name of sampler. Should the Department’s test results exceed those of the Contractor’s test results, an
immediate test shall be performed jointly with the results superseding the previous test results of both the
Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water
quality standards. Tier I Methods include stilling basins which are standard compensatory BMPs. Other
Tier I methods are noncompensatory and shall be used when needed to meet the stream turbidity standards.
Tier 11 Methods are also noncompensatory and are options that may be needed for protection of rare or
unique resources or where special environmental conditions exist at the site which have led to additional
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits,
Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific
site. Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or
special environmental conditions, Tier Il Methods may be required by regulators on a case by case basis
per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and
develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil may
indicate a high potential for turbidity and should be avoided when dewatering into surface water is
proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

ENVIRONMENTAL STEWARDSHIP AND PERFORMANCE OF EROSION CONTROL.:

The Contractor shall perform all aspects of his / her work related to the project in a manner that is
considerate of the environment and is representative of the Department’s commitment to environmental
stewardship. The Contractor shall take initiative to adhere to the erosion control plans and all provisions
stated in the related permits. The Contractor shall provide additional measures above and beyond the plans
and provisions when required to protect the environment. The Contractor shall also comply with all other
general requirements of the regulatory agencies. These include but are not limited to the US Army Corps
of Engineers, NC Wildlife Resources Commission (comments included in the Corps permit), NC
Department of Environment and Natural Resources — Land Quality Section, NC Department of
Environment and Natural Resources — Water Quality Section, etc. It is the responsibility of the Contractor
to be familiar and to comply with the contract permit provisions, erosion control plan, general requirements
of the agencies, and all laws pertaining to land disturbing activities.

Erosion Control Devices shall be installed and maintained in a timely manner throughout the life of the
project. Such devices shall be constructed and maintained by the end of each workday. Modifications to
the Erosion Control Plan shall be approved by the Engineer or his representative. Prior to grubbing and /
or grade-work, erosion control devices shall be installed to prevent any loss of sedimentation into streams
or outside the perimeter of the project. Inlet and outlet protection for pipes shall be constructed as part of
the pipe installation in a continuous manner. Erosion control devices should not be placed in the stream
itself.

In the event the Contractor does not comply with the erosion control plan and environmental conditions of
the contract, liquidated damages of $1,000.00 per day shall be imposed until the corrective action is taken
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in order to meet the requirements. These damages shall pertain to any permit condition and erosion control
measure that is not installed and maintained in accordance with the erosion control plan, permit conditions,
project special provisions, Standard Specifications, and directions provided by the Engineer or his/her
representative. Disregard for the environment by the Contractor shall also subject the Contractor to such
damages.

In the event that a Notice of Violation is issued for the project by NCDENR, the Contractor shall be assessed
a single amount of $5,000.00. If additional Violations are issued on the same project, liquidated damages
of $10,000.00 per occurrence will be imposed on the Contractor. Subsequent to the issuance of a NOV,
the Contractor shall work in a continuous manner to comply with the required corrective action by the
deadline given by the issuing agency. If the corrective actions are not completed by the required date of
compliance, the Department shall impose additional liquidated damages of $1,000.00 per day. All
damages stated above shall also apply to the issuance of an Immediate Corrective Action (ICA) by the
Department.

All liguidated damages described above shall be deducted from monies due to the Contractor. The
Contractor shall also comply with Article 107-12 and Division 16 of the Standard Specifications.

ENVIRONMENTAL NOTES TO CONTRACTOR:

1. Environmental stewardship and timely performance of erosion control shall be expected of the
Contractor on this project.

2. The Contractor may be subject to fines imposed by the Department for violations and / or non-
compliance related to environmental permits and erosion control issues (see special provisions).

3. Pipeinstallation shall include immediate protection of the inlet and outlet with appropriate erosion
control measures as part of the pipe installation process by the end of each day.

4. Installation of all pipe(s) shall be completed in a continuous manner.

5. Vegetation shall not be disturbed beyond the limits of construction without approval by the
Engineer.

6. Any ground disturbance beyond areas protected by installed erosion control devices shall be
protected immediately — no exceptions. This may require hand seeding and mulching in some
cases.

7. Temporary erosion control measures to protect areas of work shall be installed by end of each day,

regardless the construction stage of a particular operation.

Erosion control measures installed after the fact is not acceptable practice.

9. Ditches that are not to final grade shall have the necessary temporary erosion control measures
installed by the end of the day, including any basins and rock checks.

10. Filter stone and Class B Rip Rap for erosion control shall be installed at any location where runoff
leaves the project. Class B Rip Rap only is not acceptable.

11. Blasting shall be controlled with appropriate measures to prevent fly rock and loss of material into
rivers and streams and outside the limits of construction. Blasting mats will be required. Blasting
shall not take place without the presence of an Inspector. The Contractor shall provide a 24-hour
notice prior to blasting in a particular area. The Contractor shall be responsible for any and all
damages that may occur from blasting, including any fines. The Contractor shall consider and
implement when feasible alternative methods to blasting around environmentally sensitive areas.

12. No disturbed area shall be left unprotected from sediment runoff by the end of each day.

13. Grubbing shall not take place in an area until immediately before grading operations are to
commence in that particular area.

14. The Contractor is responsible for being familiar with the conditions of the environmental permits.

15. The Contractor must comply with all provisions of the contract, standard specifications and
drawings, and best management practices for bridge demolition and erosion control.

o



DKO00249 U-5776 31 Caldwell County

16. The presence of the Engineer or Inspector shall in no way lessen the Contractor’s responsibility for
compliance with the permits, conformity with erosion control, and protection of the environment.
Should the Engineer or Inspector fail to point out work that is not in compliance for any reason, it
shall in no way prevent later rejection or correction to the unsatisfactory materials or work when
discovered.

PRECONSTRUCTION CONFERENCE:

Following the award of a contract and prior to beginning work, the Contractor shall contact Doug Eller,
Boone District Engineer at 828.268.6022, to arrange a Pre-construction conference. The project
superintendent is required to attend the Pre-construction conference.
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PROJECT SPECIAL PROVISIONS

ROADWAY
SHOULDER RECONSTRUCTION PER SHOULDER MILE:
(1-18-00) (Rev. 8-21-12) 560 SP1 ROTAR
Description

This work consists of reconstructing each shoulder (including median shoulders as applicable) in
accordance with Standard Drawing No. 560.01 and 560.02 of the 2018 Roadway Standard Drawings except
that the rate of slope and width will be as shown on typical section, or to the existing shoulder point,
whichever is nearer, as long as the desired typical is achieved, and when completed, seeding and mulching.
This work shall be performed immediately after the resurfacing operations are complete as directed by the
Engineer.

Materials
The Contractor shall furnish all earth material necessary for the construction of the shoulders in accordance
with Section 1019 of the 2018 Standard Specifications. All soil is subject to test and acceptance or rejection

by the Engineer.

The Contractor will have the option of using Aggregate Shoulder Borrow (ASB) which meets the following
gradation on -Y2-.

Sieve Percent Passing
11/2" 100

1/2" 55-95

#4 35-74

Construction Methods

Obtain material from within the project limits or approved borrow source. Prior to adding borrow material,
the existing shoulder shall be scarified to provide the proper bond and shall be compacted to the satisfaction
of the Engineer.

Any excess material generated by the shoulder reconstruction shall be disposed of by the Contractor in an
approved disposal site.

Measurement and Payment

Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that have
been reconstructed. Measurement will be made along the surface of each shoulder to the nearest 0.01 of a
mile. Such price will include disposing of any excess material in an approved disposal site, and for all
labor, tools, equipment, and incidentals necessary to complete the work.

Borrow Excavation will be paid in accordance with Section 226 of the 2018 Standard Specifications for
earth material furnished by the Contractor. The requirements of Article 104-5 of the 2018 Standard
Specifications pertaining to revised contract prices for overrunning minor items will not apply to the item
of Borrow Excavation. If ASB is used for borrow, a unit weight of 140 pounds per cubic foot will be used
to convert the weight of ASB to cubic yards.
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Incidental Stone Base will be measured and paid as provided in Article 545-6 of the 2018 Standard
Specifications. If ASB is used for Incidental Stone Base, payment will be made for borrow as referenced
above.

Seeding and Mulching will be measured and paid as shown elsewhere in the contract documents. Where
ASB is used, seeding and mulching will not be required.

Payment will be made under:

Pay Item Pay Unit
Shoulder Reconstruction Shoulder Mile
Borrow Excavation Cubic Yard

SHOULDER RECONSTRUCTION PROCEDURE:
(7-1-95) (Rev. 10-15-13) 560 SP1 R10BR

Perform shoulder reconstruction immediately following paving operations and in no case allow paving
operations to exceed shoulder operations by more than two weeks without written permission of the
Engineer. Failure to meet this requirement shall be cause to cease paving operations until it can be met.
Place final pavement marking after shoulder reconstruction.

Upon completion of shoulder reconstruction, remove construction signs and use on other projects or store
at the county maintenance installation or as directed by the Engineer.

CLEARING AND GRUBBING - METHOD I:
(9-17-02) (Rev.8-18-15) 200 SP2 RO2A

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing
No. 200.02 of the 2018 Roadway Standard Drawings. Conventional clearing methods may be used except
where permit drawings or conditions have been included in the proposal which require certain areas to be
cleared by hand methods.

BURNING RESTRICTIONS:
(7-1-95) 200, 210, 215 SP2 R05

Open burning is not permitted on any portion of the right-of-way limits established for this project. Do not
burn the clearing, grubbing or demolition debris designated for disposal and generated from the project at
locations within the project limits, off the project limits or at any waste or borrow sites in this county.
Dispose of the clearing, grubbing and demolition debris by means other than burning, according to state or
local rules and regulations.

BUILDING REMOVAL:
(1-1-02) (Rev. 11-15-16) 215 SP2R15C

Remove the buildings and appurtenances listed below in accordance with Section 215 of the 2018 Standard
Specifications:

Demolition of Buildings and Appurtenances (Item No. 1)
Parcel 010 Rt. of Survey Station 10+40 SL Y1
Brick Column/Wood Fence
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Demolition of Buildings and Appurtenances (Item No. 2)
Parcel 012 Lt. of Survey Station 13+00 SL Y2 — Survey Station 15+40 SL Y2
Wood Post Fencing/Gates

When the description of the work for an item indicates a building partially inside and partially outside the
right of way and/or construction area, but does not require the building to be cut off, the entire building
shall be removed.

SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) 235, 560 SP2 R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the applicable
requirements of Section 560 and Section 235 of the 2018 Standard Specifications.

Measurement and Payment

Where the material has been obtained from an authorized stockpile or from a borrow source and Borrow
Excavation is not included in the contract, no direct payment will be made for this work, as the cost of this
work will be part of the work being paid at the contract lump sum price for Grading. If Borrow Excavation
is included in this contract and the material has been obtained from an authorized stockpile or from a borrow
source, measurement and payment will be as provided in Section 230 of the 2018 Standard Specifications
for Borrow Excavation.

AGGREGATE SUBGRADE:
(5-15-18) 505 SP5 R8

Revise the 2018 Standard Specifications as follows:
Page 5-8, Article 505-1 DESCRIPTION, lines 4-6, replace the paragraph with the following:

Construct aggregate subgrades in accordance with the contract. Install geotextile for soil stabilization and
place Class IV subgrade stabilization at locations shown in the plans and as directed.

Undercut natural soil materials if necessary to construct aggregate subgrades. Define “subbase” as the
portion of the roadbed below the Class IV subgrade stabilization. For Type 2 aggregate subgrades, undercut
subbases as needed. The types of aggregate subgrade with thickness and compaction requirements for each
are as shown below.

Type 1 - A 6 to 24 inch thick aggregate subgrade with Class IV subgrade stabilization compacted to 92%
of AASHTO T 180 as modified by the Department or to the highest density that can be reasonably obtained.

Type 2 - An 8 inch thick aggregate subgrade on a proof rolled subbase with Class 1V subgrade stabilization
compacted to 97% of AASHTO T 180 as modified by the Department.

Page 5-8, Article 505-3 CONSTRUCTION METHODS, line 12, insert the following after the first
sentence of the first paragraph:

For Type 2 aggregate subgrades, proof roll subbases in accordance with Section 260 before installing
geotextile for soil stabilization.



DKO00249 U-5776 35 Caldwell County

Page 5-8, Article 505-3 CONSTRUCTION METHODS, lines 16-17, replace the last sentence of the first
paragraph with the following:

Compact ABC as required for the type of aggregate subgrade constructed.

Page 5-8, Article 505-4 MEASUREMENT AND PAYMENT, line 26, insert the following after the last
sentence of the first paragraph:

Undercut Excavation of natural soil materials from subbases for Type 2 aggregate subgrades will be
measured and paid in accordance with Article 225-7 or 226-3. No measurement will be made for any
undercut excavation of fill materials from subbases.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2018 Standard Specifications.

The base price index for asphalt binder for plant mix is $501.67 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals
on June 1, 2018.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section 610-13, Final Surface Testing
and Acceptance.

ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) 610, 1012 SP6 R65

Revise the 2018 Standard Specifications as follows:

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the
following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 76-22 300 - 325°F

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph.

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”.
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Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:

TABLE 610-3
MIX DESIGN CRITERIA
_ Design Binder Corffvzzclgon Max. Volumetric Properties
Mix ESALSs PG Rut .
Type millionsA  Grade® Gmm @ Depth VMA VM 'VFA %Gmm
Nini Ndes (mm) % Min. % Min.-Max. @ Nini
S4.75A <1 64 - 22 6 50 115 16.0 4.0-6.0 65 - 80 <915
S9.5B 0-3 64 - 22 6 50 9.5 16.0 3.0-5.0 70-80 <915
S9.5C 3-30 64 - 22 7 65 6.5 155 3.0-5.0 65-78 <90.5
S9.5D > 30 76 - 22 8 100 4.5 155 3.0-5.0 65-78 <90.0
119.0C ALL 64 - 22 7 65 - 13.5 3.0-5.0 65-78 <90.5
B25.0C ALL 64 - 22 7 65 - 12.5 3.0-5.0 65-78 <90.5
Design Parameter Design Criteria
All Mix Dust to Binder Ratio (Po.o7s / Pbe) 0.6-1.4¢
Types Tensile Strength Ratio (TSR) P 85% Min. E
A. Based on 20 year design traffic.
B. Volumetric Properties based on specimens compacted to Nges as modified by the Department.
C. Dust to Binder Ratio (Po.o7s / Pre) for Type S4.75Ais 1.0 - 2.0.
D. NCDOT-T-283 (No Freeze-Thaw cycle required).
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum.

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with
the following:

Mix Type %RBR <20% 21% < %RBR < 30% %RBR > 30%
S4.75A,
S9.5B, S9.5C, PG 64-22 PG 64-22A PG 58-28
119.0C, B25.0C
S9.5D, OGFC PG 76-228 n/a n/a

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the
following:

TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT

Asphalt Concrete Mix Type
B25.0C

119.0C

S4.75A, S9.5B, S9.5C

S9.5D
A. If the mix contains any amount of RAS, The virgin binder shall be PG 58-28.

Minimum Surface and Air Temperature
35°F
35°F

40°F A

50°F
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Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:

TABLE 610-7
DENSITY REQUIREMENTS
Minimum % Gmm

Mix Type (Maximum Specific Gravity)
S4.75A 85.04
S9.5B 90.0
S9.5C, S9.5D, 119.0C, B25.0C 92.0

A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of
100 Ibs/sy or higher.

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following:

Pay Item Pay Unit
Asphalt Concrete Base Course, Type B25.0C Ton
Asphalt Concrete Intermediate Course, Type 119.0C Ton
Asphalt Concrete Surface Course, Type S4.75A Ton
Asphalt Concrete Surface Course, Type S9.5B Ton
Asphalt Concrete Surface Course, Type S9.5C Ton
Asphalt Concrete Surface Course, Type S9.5D Ton

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following:

Coarse Fine Aggregate Flat and
. . Sand Equivalent Elongated
Mix Type Aggregate Angularity % Minimum 5 - 1 Ratio
Angularity® % Minimum on
Yo Maximum
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791
S4.75A; S9.5B 75/ - 40 40 -
S9.5C; 119.0C;
B25 0C 95/90 45 45 10
S9.5D 100/ 100 45 50 10
OGFC 100/ 100 45 45 10
UBWC 100/ 85 45 45 10

A. Requirements apply to the design aggregate blend.
B. 95/90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured
faces.

CONCRETE STEPS:

The Contractor shall construct the concrete steps in accordance with NCDOT Standard Drawings and as
directed by the Engineer. Minor excavation +/-0.50 for preparation of existing ground elevation will be
required by the Contractor including backfilling with approved materials to match the existing topography
of the surrounding area in establishing the proper alignment and elevation needed to construct the number
of steps.
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Payment will be made based on the number of concrete steps in place and completed per “cubic yard, CY”
for each step per 5” riser / 12” tread or as approved by the Engineer.

DETECTABLE WARNING DOMES:

Description

Construct detectable warnings consisting of raised truncated domes to retrofit existing curb ramps in
accordance with the plan details, Section 848 of the 2018 Standard Specifications, the requirements of the
28 CFR Part 36 ADA Standards for Accessible Design and these provisions.

Materials

Detectable warning for retrofitting existing curb ramps shall consist of raised truncated domes. The
description, size and spacing shall conform to Section 848 of the 2018 Standard Specifications.

Use material for detectable warning systems as shown herein. Material and coating specifications must be
stated in the Manufacturers Type 3 Certification and all Detectable Warning systems must be on the
NCDOT Approved Products List.

Install detectable warnings created from one of the following materials: precast concrete blocks or bricks,
clay paving brick, gray or ductile iron castings, mild steel, stainless steel, and engineered plastics, rubber
or composite tile. Only one material type for detectable warning will be permitted per project, unless
otherwise approved by the Engineer.

(A) Detectable Warnings shall consist of a base with integrated raised truncated domes, and when
constructed of precast concrete they shall conform to the material requirements of Article 848-2 of
the 2018 Standard Specifications.

(B) Detectable Warnings shall consist of a base with integrated raised truncated domes, and may be
comprised of other materials including, but not limited to, clay paving brick, gray iron or ductile
iron castings, mild steel, stainless steel, and engineered plastics, rubber or composite tile, which
are applied directly to the curb ramps by incorporating into or attaching to the existing ramp floor.
The material shall have an integral color throughout the thickness of the material. The detectable
warning shall include fasteners, anchors, or adhesives for attachment in the existing ramp and shall
be furnished as a system from the manufacturer.

Prior to installation, the Contractor shall submit to the Engineer assembling instructions from the
manufacturer for each type of system used in accordance with Article 105-2 of the 2018 Standard
Specifications. The system shall be furnished as a kit containing all consumable materials and
consumable tools, required for the application. They shall be capable of being affixed to or
anchored in the concrete curb ramp, including green concrete (concrete that has set but not
appreciably hardened). The system shall be solvent free and contain no volatile organic compounds
(VOC). The static coefficient of friction shall be 0.8 or greater when measured on top of the
truncated domes and when measured between the domes in accordance with ASTM C1028 (dry
and wet). The system shall be resistant to deterioration due to exposure to sunlight, water, salt or
adverse weather conditions and impervious to degradation by motor fuels, lubricants and antifreeze.

© When steel or gray iron or ductile iron casting products are provided, only products that meet the
requirements of Subarticle 106-1(B) of the 2018 Standard Specifications may be used. Submit to
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the Engineer a Type 6 Certification, catalog cuts and installation procedures at least 30 days prior
to installation for all.

Construction Methods

(A) Prior to placing detectable warnings in existing concrete curb ramps, saw cut to the full depth of
the concrete, for other material remove as necessary, and adjust the existing subgrade to the proper
grade and in accordance with Article 848-3 of the 2018 Standard Specifications.

(B) Install all detectable warning to retrofit existing curb ramps in accordance with the manufacturer’s
recommendations.

Measurement and Payment

Detectable Warning Domes constructed of any type material will be paid as the actual number of warning
domes constructed, completed and accepted. Such price and payment will be full compensation for
excavating and backfilling; sawing, repairing and replacing portions of the existing curb ramp within the
pay limits for retrofit shown on the detail; pavement repairs; furnishing and placing detectable warnings,
construction joints and removing and disposing of portions of the existing curb ramp when required and for
all materials, labor, equipment, tools and incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Detectable Warning Domes Each

77 CONCRETE TRUCK APRON:

Description

Construct 7 Concrete Truck Apron in accordance with Section 848 of the Standard Specifications
as modified by the typical section in the plans and this provision.

Materials

Concrete shall be Class A Concrete meeting the requirements of Section 1000 of the Standard
Specifications.

Wire mesh reinforcement shall be W3.5 x W3.5 or W5 x W5 wire mesh meeting the requirements
of Section 1070 of the Standard Specifications.
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Measurement and Payment

7’ Concrete Truck Apron will be measured and paid for in square yards of 7 Concrete Truck
Apron that have completed and accepted. Such price and payment will be full compensation for
all work of constructing the truck apron, including but not limited to excavating and backfilling,
furnishing and placing concrete, and constructing joints.

Pay Item Pay Unit

7” Concrete Truck Apron Square Yard
FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES:

(1-17-12) (Rev. 1-16-18) 9,14, 17 SP9 RO5
Description

Foundations for metal poles include foundations for signals, cameras, overhead and dynamic message signs
(DMS) and high mount and light standards supported by metal poles or upright trusses. Foundations consist
of footings with pedestals and drilled piers with or without grade beams or wings. Anchor rod assemblies
consist of anchor rods (also called anchor bolts) with nuts and washers on the exposed ends of rods and
nuts and a plate or washers on the other ends of rods embedded in the foundation.

Construct concrete foundations with the required resistances and dimensions and install anchor rod
assemblies in accordance with the contract and accepted submittals. Construct drilled piers consisting of
cast-in-place reinforced concrete cylindrical sections in excavated holes. Provide temporary casings or
polymer slurry as needed to stabilize drilled pier excavations. Use a prequalified Drilled Pier Contractor to
construct drilled piers for metal poles. Define “excavation” and “hole” as a drilled pier excavation and
“pier” as a drilled pier.

This provision does not apply to foundations for signal pedestals; see Section 1743 of the 2018 Standard
Specifications and 2018 Roadway Standard Drawing No. 1743.01.

Materials

Refer to the 2018 Standard Specifications.

Item Section
Conduit 1091-3
Grout, Type 2 1003
Polymer Slurry 411-2(B)(2)
Portland Cement Concrete 1000
Reinforcing Steel 1070
Rollers and Chairs 411-2(C)
Temporary Casings 411-2(A)

Provide Type 3 material certifications in accordance with Article 106-3 of the 2018 Standard Specifications
for conduit, rollers, chairs and anchor rod assemblies. Store steel materials on blocking at least 12" above
the ground and protect it at all times from damage; and when placing in the work make sure it is free from
dirt, dust, loose mill scale, loose rust, paint, oil or other foreign materials. Load, transport, unload and store
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foundation and anchor rod assembly materials so materials are kept clean and free of damage. Bent,
damaged or defective materials will be rejected.

Use conduit type in accordance with the contract. Use Class A concrete for footings and pedestals, Class
Drilled Pier concrete for drilled piers and Class AA concrete for grade beams and wings including portions
of drilled piers above bottom of wings elevations. Corrugated temporary casings may be accepted at the
discretion of the Engineer. A list of approved polymer slurry products is available from:
connect.ncdot.gov/resources/Geological/Pages/Products.aspx

Provide anchor rod assemblies in accordance with the contract consisting of the following:

(A) Straight anchor rods,

(B) Heavy hex top and leveling nuts and flat washers on exposed ends of rods, and

© Nuts and either flat plates or washers on the other ends of anchor rods embedded in foundations.

Do not use lock washers. Use steel anchor rods, nuts and washers that meet ASTM F1554 for Grade 55
rods and Grade A nuts. Use steel plates and washers embedded in concrete with a thickness of at least 1/4".
Galvanize anchor rods and exposed nuts and washers in accordance with Article 1076-4 of the
2018 Standard Specifications. It is not necessary to galvanize nuts, plates and washers embedded in
concrete.

Construction Methods

Install the required size and number of conduits in foundations in accordance with the plans and accepted
submittals. Construct top of piers, footings, pedestals, grade beams and wings flat, level and within 1" of
elevations shown in the plans or approved by the Engineer. Provide an Ordinary Surface finish in
accordance with Subarticle 825-6(B) of the 2018 Standard Specifications for portions of foundations
exposed above finished grade. Do not remove anchor bolt templates or pedestal or grade beam forms or
erect metal poles or upright trusses onto foundations until concrete attains a compressive strength of at least
3,000 psi.

(A) Drilled Piers

Before starting drilled pier construction, hold a predrill meeting to discuss the installation,
monitoring and inspection of the drilled piers. Schedule this meeting after the Drilled Pier
Contractor has mobilized to the site. The Resident or Division Traffic Engineer, Contractor and
Drilled Pier Contractor Superintendent will attend this predrill meeting.

Do not excavate holes, install piles or allow equipment wheel loads or vibrations within 20 ft of
completed piers until 16 hours after Drilled Pier concrete reaches initial set.

Check for correct drilled pier alignment and location before beginning drilling. Check plumbness
of holes frequently during drilling.

Construct drilled piers with the minimum required diameters shown in the plans. Install piers with
tip elevations no higher than shown in the plans or approved by the Engineer.
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https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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Excavate holes with equipment of the sizes required to construct drilled piers. Depending on the
subsurface conditions encountered, drilling through rock and boulders may be required. Do not
use blasting for drilled pier excavations.

Contain and dispose of drilling spoils and waste concrete as directed and in accordance with Section
802 of the 2018 Standard Specifications. Drilling spoils consist of all materials and fluids removed
from excavations.

If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes with
temporary casings and/or polymer slurry. Do not use telescoping temporary casings. If it becomes
necessary to replace a temporary casing during drilling, backfill the excavation, insert a larger
casing around the casing to be replaced or stabilize the excavation with polymer slurry before
removing the temporary casing.

If temporary casings become stuck or the Contractor proposes leaving casings in place, temporary
casings should be installed against undisturbed material. Unless otherwise approved, do not leave
temporary casings in place for mast arm poles and cantilever signs. The Engineer will determine
if casings may remain in place. If the Contractor proposes leaving temporary casings in place, do
not begin drilling until a casing installation method is approved.

Use polymer slurry and additives to stabilize holes in accordance with the slurry manufacturer’s
recommendations. Provide mixing water and equipment suitable for polymer slurry. Maintain the
required slurry properties at all times except for sand content.

Define a “sample set” as slurry samples collected from mid-height and within 2 ft of the bottom of
holes. Take sample sets from excavations to test polymer slurry immediately after filling holes
with slurry, at least every 4 hours thereafter and immediately before placing concrete. Do not place
Drilled Pier concrete until both slurry samples from an excavation meet the required polymer slurry
properties. If any slurry test results do not meet the requirements, the Engineer may suspend
drilling until both samples from a sample set meet the required polymer slurry properties.

Remove soft and loose material from bottom of holes using augers to the satisfaction of the
Engineer. Assemble rebar cages and place cages and Drilled Pier concrete in accordance with
Subarticle 411-4(E) of the 2018 Standard Specifications except for the following:

(¢D) Inspections for tip resistance and bottom cleanliness are not required,

2 Temporary casings may remain in place if approved, and

3 Concrete placement may be paused near the top of pier elevations for anchor rod assembly
installation and conduit placement or

(@) If applicable, concrete placement may be stopped at bottom of grade beam or wings
elevations for grade beam or wing construction.

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier concrete until
a concrete placement procedure is approved. If applicable, temporary casings and fluids may be
removed when concrete placement is paused or stopped in accordance with the exceptions above
provided holes are stable. Remove contaminated concrete from exposed Drilled Pier concrete after
removing casings and fluids. If holes are unstable, do not remove temporary casings until a
procedure for placing anchor rod assemblies and conduit or constructing grade beams or wings is
approved.



DKO00249 U-5776 43 Caldwell County

(B)

(©)

Use collars to extend drilled piers above finished grade. Remove collars after Drilled Pier concrete
sets and round top edges of piers.

If drilled piers are questionable, pile integrity testing (PIT) and further investigation may be
required in accordance with Article 411-5 of the 2018 Standard Specifications. A drilled pier will
be considered defective in accordance with Subarticle 411-5(D) of the 2018 Standard
Specifications and drilled pier acceptance is based in part on the criteria in Article 411-6 of the
2018 Standard Specifications except for the top of pier tolerances in Subarticle 411-6(C) of the
2018 Standard Specifications.

If a drilled pier is under further investigation, do not grout core holes, backfill around the pier or
perform any work on the drilled pier until the Engineer accepts the pier. If the drilled pier is
accepted, dewater and grout core holes and backfill around the pier with approved material to
finished grade. If the Engineer determines a pier is unacceptable, remediation is required in
accordance with Article 411-6 of the 2018 Standard Specifications. No extension of completion
date or time will be allowed for remediation of unacceptable drilled piers or post repair testing.

Permanently embed a plate in or mark top of piers with the pier diameter and depth, size and number
of vertical reinforcing bars and the minimum compressive strength of the concrete mix at 28 days.

Footings, Pedestals, Grade Beams and Wings

Excavate as necessary for footings, grade beams and wings in accordance with the plans, accepted
submittals and Section 410 of the 2018 Standard Specifications. If unstable, caving or sloughing
materials are anticipated or encountered, shore foundation excavations as needed with an approved
method. Notify the Engineer when foundation excavation is complete. Do not place concrete or
reinforcing steel until excavation dimensions and foundation material are approved.

Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings with the
dimensions shown in the plans and in accordance with Section 825 of the 2018 Standard
Specifications. Use forms to construct portions of pedestals and grade beams protruding above
finished grade. Provide a chamfer with a 3/4" horizontal width for pedestal and grade beam edges
exposed above finished grade. Place concrete against undisturbed soil or backfill and fill in
accordance with Article 410-8 of the 2018 Standard Specifications. Proper compaction around
footings and wings is critical for foundations to resist uplift and torsion forces.

Anchor Rod Assemblies

Size anchor rods for design and the required projection above top of foundations. Determine
required anchor rod projections from nut, washer and base plate thicknesses, the protrusion of 3 to
5 anchor rod threads above top nuts after tightening and the distance of one nut thickness between
top of foundations and bottom of leveling nuts.

Protect anchor rod threads from damage during storage and installation of anchor rod assemblies.
Before placing anchor rods in foundations, turn nuts onto and off rods past leveling nut locations.
Turn nuts with the effort of one workman using an ordinary wrench without a cheater bar. Report
any thread damage to the Engineer that requires extra effort to turn nuts.

Arrange anchor rods symmetrically about center of base plate locations as shown in the plans. Set
anchor rod elevations based on required projections above top of foundations. Securely brace and
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hold rods in the correct position, orientation and alignment with a steel template. Do not weld to
reinforcing steel, temporary casings or anchor rods.

Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod assembly in
accordance with the following procedure:

)

)

@)
(4)

(5)

(6)
(7)

(8)
(9)

(10)

(11)

(12)

Turn leveling nuts onto anchor rods to a distance of one nut thickness between the top of
foundation and bottom of leveling nuts. Place washers over anchor rods on top of leveling
nuts.

Determine if nuts are level using a flat rigid template on top of washers. If necessary, lower
leveling nuts to level the template in all directions or if applicable, lower nuts to tilt the
template so the metal pole or upright truss will lean as shown in the plans. If leveling nuts
and washers are not in full contact with the template, replace washers with galvanized
beveled washers.

Verify the distance between the foundation and leveling nuts is no more than one nut
thickness.

Place base plate with metal pole or upright truss over anchor rods on top of washers. High
mount luminaires may be attached before erecting metal poles but do not attach cables,
mast arms or trusses to metal poles or upright trusses at this time.

Place washers over anchor rods on top of base plate. Lubricate top nut bearing surfaces
and exposed anchor rod threads above washers with beeswax, paraffin or other approved
lubricant.

Turn top nuts onto anchor rods. If nuts are not in full contact with washers or washers are
not in full contact with the base plate, replace washers with galvanized beveled washers.
Tighten top nuts to snug-tight with the full effort of one workman using a 12" wrench. Do
not tighten any nut all at once. Turn top nuts in increments. Follow a star pattern cycling
through each nut at least twice.

Repeat (7) for leveling nuts.

Replace washers above and below the base plate with galvanized beveled washers if the
slope of any base plate face exceeds 1:20 (5%), any washer is not in firm contact with the
base plate or any nut is not in firm contact with a washer. If any washers are replaced,
repeat (7) and (8).

With top and leveling nuts snug-tight, mark each top nut on a corner at the intersection of
2 flats and a corresponding reference mark on the base plate. Mark top nuts and base plate
with ink or paint that is not  water-soluble. Use  the
turn-of-nut method for pretensioning. Do not pretension any nut all at once. Turn top nuts
in increments for a total turn that meets the following nut rotation requirements:

NUT ROTATION REQUIREMENTS
(Turn-of-Nut Pretensioning Method)

Anchor Rod Diameter, inch Requirement
<112 1/3 turn (2 flats)
>11/2 1/6 turn (1 flat)

Follow a star pattern cycling through each top nut at least twice.

Ensure nuts, washers and base plate are in firm contact with each other for each anchor
rod. Cables, mast arms and trusses may now be attached to metal poles and upright trusses.
Between 4 and 14 days after pretensioning top nuts, use a torque wrench calibrated within
the last 12 months to check nuts in the presence of the Engineer. Completely erect mast
arm poles and cantilever signs and attach any hardware before checking top nuts for these
structures. Check that top nuts meet the following torque requirements:

| TORQUE REQUIREMENTS
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Anchor Rod Diameter, inch Requirement, ft-Ib
7/8 180
1 270
11/8 380
11/4 420
>11/2 600

If necessary, retighten top nuts in the presence of the Engineer with a calibrated torque
wrench to within + 10 ft-Ib of the required torque. Do not overtighten top nuts.
(13) Do not grout under base plate.

Measurement and Payment

Foundations and anchor rod assemblies for metal poles and upright trusses will be measured and paid for
elsewhere in the contract.

No payment will be made for temporary casings that remain in drilled pier excavations. No payment will
be made for PIT. No payment will be made for further investigation of defective piers. Further
investigation of piers that are not defective will be paid as extra work in accordance with Article 104-7 of
the 2018 Standard Specifications. No payment will be made for remediation of unacceptable drilled piers
or post repair testing.

HIGH STRENGTH CONCRETE FOR DRIVEWAYS:
(11-21-00) (Rev. 1-17-12) 848 SP10 R02

Use high early strength concrete for all driveways shown in the plans and as directed by the Engineer.
Provide high early strength concrete that meets the requirements of Article 1000-5 of the 2018 Standard
Specifications.

Measurement and payment will be in accordance with Section 848 of the 2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS
(5-20-08) Z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as
follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount
of allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments shall
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum
contract authority contained in General Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to
appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the
Department of Transportation provided funds are available. The State reserves the right to terminate or
suspend any transportation project contract, and any transportation project contract shall be so terminated
or suspended if funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given a written
notice of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in accordance with
the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(D) of the 2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory. When said samples are collected, the vendor shall supply an independent
laboratory report for each lot to be tested. Results from seed so sampled shall be final. Seed not meeting
the specifications shall be rejected by the Department of Transportation and shall not be delivered to North
Carolina Department of Transportation warehouses. If seed has been delivered it shall be available for
pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by
the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed,
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and
Wild Garlic. Seed shall not be labeled with the above weed species on the seed analysis label. Tolerances
as applied by the Association of Official Seed Analysts will NOT be allowed for the above noxious weeds
except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination percentages
as reported by the North Carolina Department of Agriculture and Consumer Services, Seed Testing
Laboratory will be used. Allowances, as established by the NCDOT, will be recognized for minimum pure
live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede
and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter
will be allowed on all other kinds of seed. In addition, all seed shall not contain more than 2% other crop
seed nor more than 1% total weed seed. The germination rate as tested by the North Carolina Department
of Agriculture shall not fall below 70%, which includes both dormant and hard seed. Seed shall be labeled
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with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other crop seed and
1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are
verified. Pure live seed percentages will be applied in a verified shortage situation. Those purchase orders
of deficient seed lots will be credited with the percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed:;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not be
approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum
144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed:;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not be
approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not be
approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed:;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass Bristly Locust Orchardgrass
Big Bluestem Birdsfoot Trefoil Switchgrass
Little Bluestem Indiangrass Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(2-12-18) 7.

Revise the 2018 Standard Specifications as follows:

Division 7
Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1”
with “724-4”,

Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1”
with “725-3".

Division 8
Page 8-23, lines 3, 6, 11 and 13, Section 836, SLUICE GATE, replace article number “8366” with “836”.

Division 10
Page 10-69, Table 1046-1 WIRE DIAMETER, rename RECYCLED PLASTIC AND COMPOSITE
OFFSET BLOCK PROPERTIES

Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article number
“1080-50” with “1080-10".

Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace article
number “1080-61" with “1080-11".

Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL,
replace article number “1080-72" with “1080-12".

Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace article
number “1080-83" with “1080-13”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious Weeds)
(3-18-03) (Rev. 12-20-16) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving
out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or limited
permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives at
the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project originating in a
guarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste, ditch
pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, or other
noxious weeds.

COoNoTOR~WN
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(7-21-09)

FEDERAL.:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer
shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to
each of his employees, wages at a rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

TITLE VI AND NONDISCRIMINATION:

(6-28-77)(Rev 6/19/2018) z6

Revise the 2018 Standard Specifications as follows:

Replace Article 103-4(B) with the following:

The North Carolina Department of Transportation is committed to carrying out the U.S. Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT) Order
1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code (U.S.C.) 140 and 23
CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are applicable to all North Carolina
Department of Transportation (NCDOT) contracts and to all related subcontracts, material supply,
engineering, architectural and other service contracts, regardless of dollar amount. Any Federal provision
that is specifically required not specifically set forth is hereby incorporated by reference.
(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)
During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor') agrees as follows:

(@)

(b)

(©)

(d)

(€)

Compliance with Regulations

The contractor (hereinafter includes consultants) shall comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration (FHWA), as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

Nondiscrimination

The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor
shall not participate directly or indirectly in the discrimination prohibited by the Acts and the
Regulations, including employment practices when the contract covers any activity, project, or
program set forth in Appendix B of 49 CFR Part 21.

Solicitations for Subcontractors, Including Procurements of Materials and Equipment

In all solicitations, either by competitive bidding, or negotiation made by the contractor for
work to be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier shall be notified by the contractor of the
contractor's obligations under this contract and the Acts and the Regulations relative to
Nondiscrimination on the grounds of race, color, or national origin.

Information and Reports

The contractor shall provide all information and reports required by the Acts, the Regulations,
and directives issued pursuant thereto and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the
FHWA to be pertinent to ascertain compliance with such Acts, Regulations, and instructions.
Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor shall so certify to the Recipient or the
FHWA, as appropriate, and shall set forth what efforts it has made to obtain the information.
Sanctions for Noncompliance:
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(f)

In the event of a contractor's honcompliance with the Non-discrimination provisions of this

contract, the Recipient will impose such contract sanctions as it and/or the FHWA may

determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor complies;
and/or

(ii) Cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions

The contractor shall include the provisions of paragraphs one through six in every subcontract,

including procurements of materials and leases of equipment, unless exempt by the Acts, the

Regulations and directives issued pursuant thereto. The contractor shall take action with respect

to any subcontract or procurement as the Recipient or the FHWA may direct as a means of

enforcing such provisions including sanctions for noncompliance. Provided, that if the

contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier

because of such direction, the contractor may request the Recipient to enter into any litigation

to protect the interests of the Recipient. In addition, the contractor may request the United

States to enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, as a
condition to receiving federal financial assistance, NCDOT will comply with Title VI of the Civil
Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and related
nondiscrimination authorities to ensure that no person shall, on the ground of race, color, national
origin, limited English proficiency, sex, age, or disability (including religion/creed or income-level,
where applicable), be excluded from participation in, be denied the benefits of, or be subjected to
discrimination under any programs, activities, or services conducted or funded by NCDOT.
Contractors and other organizations under contract or agreement with NCDOT must also comply
with Title VI and related authorities, therefore:

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors,

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s Title

VI Program. Contractors are not required to prepare or submit Title VI Programs. To comply

with this section, the prime contractor shall:

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal Employment
Opportunity (EEO) Policy in conspicuous locations accessible to all employees, applicants
and subcontractors on the jobsite.

2. Physically incorporate the required Title VI clauses into all subcontracts on federally-
assisted and state-funded NCDOT projects, and ensure inclusion by subcontractors into all
lower-tier subcontracts.

3. Required Solicitation Language. The Contractor shall include the following notification in
all solicitations for bids and requests for work or material, regardless of funding source:
“The North Carolina Department of Transportation, in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §8
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will
affirmatively ensure that any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full and fair opportunity to
submit bids in response to this invitation and will not be discriminated against on
the grounds of race, color, or national origin in consideration for an award. In
accordance with other related nondiscrimination authorities, bidders and
contractors will also not be discriminated against on the grounds of sex, age,
disability, low-income level, creed/religion, or limited English proficiency in
consideration for an award.”
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4,

5.

6.

Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent
lower tier subcontracts on Federal-aid highway construction contracts only.

Provide language assistance services (i.e., written translation and oral interpretation), free
of charge, to LEP employees and applicants. Contact NCDOT OCR for further assistance,
if needed.

For assistance with these Title VI requirements, contact the NCDOT Title VI
Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.qg. cities, counties, LGAS, planning organizations) may be required to prepare
and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or agreements.
Subrecipients must also ensure compliance by their contractors and subrecipients with Title V1.
(23 CFR 200.9(b)(7))

(c) Ifreviewed or investigated by NCDOT, the contractor or subrecipient agrees to take affirmative
action to correct any deficiencies found within a reasonable time period, not to exceed 90
calendar days, unless additional time is granted by NCDOT. (23 CFR 200.9(b)(15))

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External
Discrimination Complaints Process.

1.

Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of the public

and contractors) from discrimination by NCDOT employees, subrecipients and

contractors, regardless of funding source.

Eligibility

Any person—or class of persons—who believes he/she has been subjected to

discrimination based on race, color, national origin, Limited English Proficiency (LEP),

sex, age, or disability (and religion in the context of employment, aviation, or transit) may

file a written complaint. The law also prohibits intimidation or retaliation of any sort.

Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and must be

filed no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or

(i) The date when the person(s) became aware of the alleged discrimination; or

(iii) Where there has been a continuing course of conduct, the date on which that conduct
was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following entities:

» North Carolina Department of Transportation, Office of Civil Rights, Title VI
Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-522-
0453

» Federal Highway Administration, North Carolina Division Office, 310 New Bern
Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010

» US Department of Transportation, Departmental Office of Civil Rights, External Civil
Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 20590;
202-366-4070

Format for Complaints

Complaints must be in writing and signed by the complainant(s) or a representative, and

include the complainant’s name, address, and telephone number. Complaints received by

fax or e-mail will be acknowledged and processed. Allegations received by telephone will

be reduced to writing and provided to the complainant for confirmation or revision before

processing. Complaints will be accepted in other languages, including Braille.

Discrimination Complaint Form

Contact NCDOT Civil Rights to receive a full copy of the Discrimination Complaint Form

and procedures.
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6. Complaint Basis
Allegations must be based on issues involving race, color, national origin (LEP), sex, age,
disability, or religion (in the context of employment, aviation or transit). “Basis” refers to
the complainant’s membership in a protected group category.

Caldwell County

TABLE 103-1
COMPLAINT BASIS

Protected Categories

Definition

Examples

Applicable Nondiscrimination
Authorities

Race and Ethnicity

An individual belonging to one
of the accepted racial groups; or
the perception, based usually on
physical characteristics that a
person is a member of a racial

group

Black/African
American,
Hispanic/Latino,
Asian, American
Indian/Alaska Native,
Native
Hawaiian/Pacific
Islander, White

Color Color of skin, including shade Black, White, brown,
of skin within a racial group yellow, etc.

National Origin (Limited English | Place of birth. Citizenship is not | Mexican, Cuban,

Proficiency) a factor. (Discrimination based | Japanese,

on language or a person’s
accent is also covered)

Vietnamese, Chinese

Title VI of the Civil Rights Act of 1964;
49 CFR Part 21;

23 CFR 200;

49 U.S.C. 5332(b);

49 U.S.C. 47123.

(Executive Order 13166)

Sex Gender. The sex of an Women and Men 1973 Federal-Aid Highway Act;
individual. 49 U.S.C. 5332(b);
Note: Sex under this program 49 U.S.C. 47123.
does not include sexual
orientation.
Age Persons of any age 21-year-old person Age Discrimination Act of 1975
49 U.S.C. 5332(b);
49 U.S.C. 47123.
Disability Physical or mental impairment, Blind, alcoholic, Section 504 of the Rehabilitation Act of

permanent or temporary, or
perceived.

para-amputee,
epileptic, diabetic,
arthritic

1973;
Americans with Disabilities Act of 1990

Religion (in the context of
employment)

(Religion/ Creed in all aspects of
any aviation or transit-related
construction)

An individual belonging to a
religious group; or the
perception, based on
distinguishable characteristics
that a person is a member of a
religious group. In practice,
actions taken as a result of the
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views. Note: Does not have to
be associated with a recognized
religious group or church; if an
individual sincerely holds to the
belief, it is a protected religious
practice.

Muslim, Christian,
Sikh, Hindu, etc.

Title VII of the Civil Rights Act of 1964;
23 CFR 230;

FHWA-1273 Required Contract Provisions.
(49 U.S.C. 5332(h);

49 U.S.C. 47123)

(3) Pertinent Nondiscrimination Authorities
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During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest agrees to comply with the following non-discrimination statutes and authorities, including,
but not limited to:

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. 8§ 324 et seq.), (prohibits discrimination on the
basis of sex);

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability) and 49 CFR Part 27;

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
"programs or activities" to include all of the programs or activities of the Federal-aid recipients,
sub-recipients and contractors, whether such programs or activities are Federally funded or
not);

(h) Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the
basis of disability in the operation of public entities, public and private transportation systems,
places of public accommodation, and certain testing entities (42 U.S.C. 8§ 12131-12189) as
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

(i) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Nondiscrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;

(K) Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

(I) Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

(m) Title V11 of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits
employment discrimination on the basis of race, color, religion, sex, or national origin).

(4) Additional Title VI Assurances

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable

() Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)

The following clauses will be included in deeds effecting or recording the transfer of real
property, structures, or improvements thereon, or granting interest therein from the United
States pursuant to the provisions of Assurance 4.
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NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon
the condition that the North Carolina Department of Transportation (NCDOT) will accept title
to the lands and maintain the project constructed thereon in accordance with the North Carolina
General Assembly, the Regulations for the Administration of the Federal-Aid Highway
Program, and the policies and procedures prescribed by the Federal Highway Administration
of the U.S. Department of Transportation in accordance and in compliance with all
requirements imposed by Title 49, Code of Federal Regulations, U.S. Department of
Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-
assisted programs of the U.S Department of Transportation pertaining to and effectuating the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to
2000d-4), does hereby remise, release, quitclaim and convey unto the NCDOT all the right,
title and interest of the U.S. Department of Transportation in and to said lands described in
Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina
Department of Transportation (NCDOT) and its successors forever, subject, however, to the
covenants, conditions, restrictions and reservations herein contained as follows, which will
remain in effect for the period during which the real property or structures are used for a
purpose for which Federal financial assistance is extended or for another purpose involving the
provision of similar services or benefits and will be binding on the NCDOT, its successors and
assigns.

The NCDOT, in consideration of the conveyance of said lands and interests in lands, does
hereby covenant and agree as a covenant running with the land for itself, its successors and
assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded
from participation in, be denied the benefits of, or be otherwise subjected to discrimination
with regard to any facility located wholly or in part on, over, or under such lands hereby
conveyed [,] [and]* (2) that the NCDOT will use the lands and interests in lands and interests
in lands so conveyed, in compliance with all requirements imposed by or pursuant to Title 49,
Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department
of Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said
Regulations and Acts may be amended [, and (3) that in the event of breach of any of the above-
mentioned nondiscrimination conditions, the Department will have a right to enter or re-enter
said lands and facilities on said land, and that above described land and facilities will thereon
revert to and vest in and become the absolute property of the U.S. Department of Transportation
and its assigns as such interest existed prior to this instruction].*

(*Reverter clause and related language to be used only when it is determined that such a clause

IS necessary in order to make clear the purpose of Title VI.)

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, Facility, or

Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments

entered into by the North Carolina Department of Transportation (NCDOT) pursuant to the

provisions of Assurance 7(a):

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant
running with the land"] that:
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(i.) In the event facilities are constructed, maintained, or otherwise operated on the
property described in this (deed, license, lease, permit, etc.) for a purpose for which a
U.S. Department of Transportation activity, facility, or program is extended or for
another purpose involving the provision of similar services or benefits, the (grantee,
licensee, lessee, permittee, etc.) will maintain and operate such facilities and services
in compliance with all requirements imposed by the Acts and Regulations (as may be
amended) such that no person on the grounds of race, color, or national origin, will be
excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities.

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will have the right to terminate the (lease,
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon,
and hold the same as if the (lease, license, permit, etc.) had never been made or issued. *

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will have the right to enter or re-enter the lands and facilities
thereon, and the above described lands and facilities will there upon revert to and vest in
and become the absolute property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause

is necessary to make clear the purpose of Title VI.)

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, Facility

or Program (1050.2A, Appendix D)

The following clauses will be included in deeds, licenses, permits, or similar instruments/

agreements entered into by the North Carolina Department of Transportation (NCDOT)

pursuant to the provisions of Assurance 7(b):

1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant
running with the land") that (1) no person on the ground of race, color, or national origin,
will be excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities, (2) that in the construction of any improvements
on, over, or under such land, and the furnishing of services thereon, no person on the ground
of race, color, or national origin, will be excluded from participation in, denied the benefits
of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee,
permittee, etc.) will use the premises in compliance with all other requirements imposed
by or pursuant to the Acts and Regulations, as amended, set forth in this Assurance.

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above
Non- discrimination covenants, the NCDOT will have the right to terminate the (license,
permit, etc., as appropriate) and to enter or re-enter and repossess said land and the facilities
thereon, and hold the same as if said (license, permit, etc., as appropriate) had never been
made or issued. *

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will there upon revert to and vest in and become the absolute
property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause

is necessary to make clear the purpose of Title VI.)
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors (existing
and newcomers) will be automatically placed in the Alternate Program. Standard OJT requirements
typically associated with individual projects will no longer be applied at the project level. Instead, these
requirements will be applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC - Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll
minority and women as trainees to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contractors eligible will be contacted by the Department
to determine the number of trainees that will be assigned for the upcoming calendar year. At that time the
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training
program for the calendar year. This agreement will include a specific number of annual training goals
agreed to by both parties. The number of training assignments may range from 1 to 15 per contractor per
calendar year. The Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the
construction craft/operator positions. Preference shall be given to providing training in the following skilled
work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training requirements
that may be used by the contractors. However, the classifications established are not all-inclusive. Where
the training is oriented toward construction applications, training will be allowed in lower-level
management positions such as office engineers and estimators. Contractors shall submit new classifications
for specific job functions that their employees are performing. The Department will review and recommend
for acceptance to FHWA the new classifications proposed by contractors, if applicable. New classifications
shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications on
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journeyman level status or in which they have been employed as a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested shall
be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted
by the OJT program staff.
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Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing
minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of
the specific program requirement. Trainees will be allowed to be transferred between projects if required
by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract documents.
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*AWARD LIMITS ON MULTIPLE PROJECTS*

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total of

$ , for those projects indicated below
on which bids are being opened on the same date as shown in the Proposal Form. Individual projects shall
be indicated by placing the project number and county in the appropriate place below. Projects not
selected will not be subject to an award limit.

(Project Number) (County)
(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall state such
limit in the space provided above in the second line of this form.

It is agreed that in the event that | am (we are) the successful bidder on indicated projects, the total value
of which is more that the above stipulated award limits, the Board of Transportation will award me (us)
projects from among those indicated which have a total value not exceeding the award limit and which
will result in the best advantage to the Department of Transportation.

**Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall
be authorized to sign this form.
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PROJECT SPECIAL PROVISIONS
GEOENVIRONMENTAL

CONTAMINATED SOIL (4/17/2017)

The Contractor’s attention is directed to the fact that soil contaminated with petroleum
hydrocarbon compounds exist within the project area. The known areas of contamination are
indicated on corresponding plans sheets. Information relating to these contaminated areas,
sample locations, and investigation reports will be available at the following web address by
navigating to the correct letting year and month then selecting, “Plans and Proposals”, “U-5776",
“GeoEnv Postings”:

http://dotw-xfer01.dot.state.nc.us/dsplan/

Petroleum contaminated soil may be encountered during any earthwork activities on the project.
The Contractor shall only excavate those soils that the Engineer designates necessary to
complete a particular task. The Engineer shall determine if soil is contaminated based on
petroleum odors and unusual soil staining. Contaminated soil not required to be excavated is to
remain in place and undisturbed. Undisturbed soil shall remain in place, whether contaminated
or not. The Contractor shall transport all contaminated soil excavated from the project to a
facility licensed to accept contaminated soil.

In the event that the Contractor chooses to stockpile the soil temporarily, the stockpile shall be
created within the property boundaries of the source material and in accordance with the
Stockpile Containment Detail found in the plans. If the volume of contaminated material
exceeds available space on site, the Contractor shall obtain a permit from the NCDEQ UST
Section’s Regional Office for off-site temporary storage. Stockpiling contaminated soil will be
incidental to the project. The Contractor shall provide disposal manifests and weigh tickets to the
Engineer for review and approval. The Engineer will in turn provide the GeoEnvironmental
Section with a copy of the disposal manifests and weigh tickets for their records.

Measurement and Payment:

The quantity of contaminated soil hauled, and disposed of shall be the actual number of tons of
material, which has been acceptably transported and weighed with certified scales as
documented by disposal manifests and weigh tickets. The quantity of contaminated soil,
measured as provided above, shall be paid for at the contract unit price per ton for “Hauling and
Disposal of Petroleum Contaminated Soil”.

The above price and payment shall be full compensation for all work covered by this section,
including, but not limited to loading, transportation, weighing, laboratory testing, disposal,
equipment, decontamination of equipment, labor, and personal protective equipment.

o ‘“III;‘"", ,
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Project: U-5776 UbO-1 County: CALDWELL

PROJECT SPECIAL PROVISIONS
Utilities by Others

TGS Engineers
706 Hillsborough Street - Suite 200
Raleigh, NC 27603

General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

A) Town of Granite Falls - Power Distribution
B) Charter Communications - CATV

C) CenturyLink - Communications

D) Piedmont Natural Gas - Gas

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owners. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105-8 of the 2018 Standard
Specifications.

Utilities Requiring Adjustment:
Utility relocations are shown on the Utilities by Others Plans.

A) Town of Granite Falls - Power Distribution

1) Town of Granite Falls power will be relocated by August 4, 2018.

2) Contact person for Town of Granite Falls power is Rocky Martin at 980-259-
0575.

B) Charter Communications - CATV

1) Charter Communications will not be relocated by date of availability. They
indicated relocations should be completed within 60 days after Town of Granite
Falls power relocates. The expected date of completion is October 4, 2018.

2) Contact person for Charter Communications is Jody McCarty at 828-217-0971.

6/28/18 1/2
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PROJECT SPECIAL PROVISIONS
Utilities by Others

C) CenturyLink - Communications

1) CenturyLink will not be relocated by date of availability. They indicated
relocations should be completed within 60 days after Charter Communications
relocates. The expected date of completion is December 4, 2018.

2) Contact person for Century Link is Kent Carlson at 828-460-1640.

D) Piedmont Natural Gas — Gas

1) Piedmont Natural Gas has already completed their relocation and all known
conflicts have been adjusted.

2) Contact person for Piedmont Natural Gas is Josh Goforth at 828-304-8037.

6/28/18 212
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PROJECT SPECIAL PROVISIONS
Utility Construction

B. Chad Houser, PE, PLS | Project Manager \\“0‘9\1\‘\ CAggr,,
B ~‘\ $ .............. ’, 3
TGS Engineers S FESS! N
804-C N. Lafayette St. | Shelby, NC 28150 | 704-476-0003 ex 311 : DocuSlgfg,e :;
chouser@tgsengineers.com bbl/l/‘?s &‘ouguf
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g
DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

Revise the 2018 Standard Specifications as follows:

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2:
add the following sentences:

The utility owner is the Town of Granite Falls. The contact person is Chris Graybeal and he can

be reached by phone at 828-396-7111.

Polyethylene Encasement (Poly-Wrap)

Polyethylene encasement shall be applied to any ductile iron pipe and fittings located within 10
feet of existing or proposed gas lines or as shown on the plans. Polyethylene encasement shall
also be applied to any ductile iron pipe and fittings located in areas where contaminated soil is

encountered or where directed by the Engineer.

Polyethylene material, thickness and width, shall conform to latest revision of AWWA/ANSI C-
105/A21.5 . Only tubes shall be used on the main pipeline. Minimum thickness shall be 8 mil.

The inside surface of the polyethylene wrap to be in contact with the pipe exterior shall be infused
with a blend of anti-microbial biocide to mitigate microbiologically influenced corrosion and a

volatile corrosion inhibitor to control galvanic corrosion.

Polyethylene encasement shall be installed, per AWWA C600 and ANSI/ C105/A21.5, where
shown on the drawings on ductile iron pipe, fittings, and valves in accordance with AWWA C105.

Method C, using polyethylene sheets, shall only be used when directed by the Engineer.

Payment will be under:

Pay Item Pay Unit
Polyethylene Encasement (Poly-Wrap) Linear Feet

1/04/2018 1/1
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TABILIZATION REQUIREMENTS:
(3-11-2016)

Stabilization for this project shall comply with the time frame guidelines as specified by the
NCG-010000 general construction permit effective August 1, 2016 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no
exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined by
North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract and
as directed.

SEEDING AND MUL CHING: (West)
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall

be determined. All rates are in pounds per acre.

Shoulder and Median Areas:

August 1 - June 1 May 1 - September 1

20# Kentucky Bluegrass 20# Kentucky Bluegrass

T75# Hard Fescue 75# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000#  Limestone 4000# Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1 - June 1 May 1 - September 1

100# Tall Fescue 100# Tall Fescue

15# Kentucky Bluegrass 15# Kentucky Bluegrass

30# Hard Fescue 30# Hard Fescue

25# Rye Grain Fertilizer 10# German or Browntop Millet
500# 500# Fertilizer

4000#  Limestone 40004 Limestone

Approved Tall Fescue Cultivars:

06 Dust Escalade Justice Serengeti
2" Millenium+  Essential Kalahari Shelby

3 Millenium  Evergreen 2 Kitty Hawk 2000  Sheridan
Apache 111 Falcon IV Legitimate Signia
Avenger Falcon NG Lexington Silver Hawk

Barlexas Falcon V LSD Sliverstar
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Barlexas Il
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner Il
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

4-Season
Alexa Il
America
Apollo
Arcadia
Aries
Armada
Arrow
Arrowhead
Aura
Avid
Award
Awesome
Bandera
Barduke

Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse Il
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte
Garrison
Gazelle Il
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

EC-2

Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

Or’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor 11
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment 11
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket
Scorpion

Caldwell County

Shenandoah Elite
Sidewinder
Skyline

Solara

Southern Choice Il
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe Il
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo

Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack Il
Xtremegreen

Approved Kentucky Bluegrass Cultivars:

Blue Velvet
Blueberry
Boomerang
Brilliant
Cabernet
Champagne
Champlain
Chicago Il
Corsair
Courtyard
Delight
Diva
Dynamo
Eagleton
Emblem

Gladstone
Granite
Hampton
Harmonie
Impact
Jefferson
Juliet
Jump Start
Keeneland
Langara
Liberator
Madison
Mercury
Midnight
Midnight 11

Quantum Leap
Rambo
Rhapsody
Rhythm

Rita

Royce
Rubicon
Rugby 11
Shiraz
Showcase
Skye

Solar Eclipse
Sonoma
Sorbonne
Starburst
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Barnique Empire Moon Shadow Sudden Impact
Baroness Envicta Moonlight SLT Total Eclipse
Barrister Everest Mystere Touche
Barvette HGT Everglade Nu Destiny Tsunami
Bedazzled Excursion NuChicago Unique
Belissimo Freedom 11 NuGlade Valor
Bewitched Freedom 111 Odyssey Voyager 1l
Beyond Front Page Perfection Washington
Blacksburg 11 Futurity Pinot Zinfandel
Blackstone Gaelic Princeton 105
Blue Note Ginney 1l Prosperity

Approved Hard Fescue Cultivars:
Aurora Il Eureka Il Oxford Scaldis 11
Aurora Gold Firefly Reliant 11 Spartan 11
Berkshire Granite Reliant IV Stonehenge
Bighorn GT Heron Rescue 911
Chariot Nordic Rhino

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-
2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

Native Grass Seeding And Mulching (West)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot
zone on both sides of the stream or depression, measured from top of stream bank or center of
depression. The stream bank of the stream relocation shall be seeded by a method that does not
alter the typical cross section of the stream bank. Native Grass Seeding and Mulching shall also be
performed in the permanent soil reinforcement mat section of preformed scour holes, and in other
areas as directed.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

August 1 - June 1 May 1 — September 1

18# Creeping Red Fescue 18# Creeping Red Fescue

8# Big Bluestem 8# Big Bluestem

6# Indiangrass 6# Indiangrass

4# Switchgrass A# Switchgrass

35# Rye Grain 25# German or Browntop Millet
500# Fertilizer 500#  Fertilizer

4000# Limestone 4000# Limestone

Approved Creeping Red Fescue Cultivars:
Aberdeen Boreal Epic Cindy Lou
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Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-
2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed
immediately following grade establishment.

Measurement and Payment

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article
1660-8 of the Standard Specifications.

TEMPORARY SEEDING:

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. German Millet, or Browntop Millet
shall be used in summer months and rye grain during the remainder of the year. The Engineer
will determine the exact dates for using each kind of seed.

FERTILIZER TOPDRESSING:

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500
pounds per acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio is
maintained and the rate of application adjusted to provide the same amount of plant food as 16-8- 8
analysis and as directed.

SUPPL EMENTAL SEEDING:

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and
the rate of application may vary from 25# to 75# per acre. The actual rate per acre will be
determined prior to the time of topdressing and the Contractor will be notified in writing of the
rate per acre, total quantity needed, and areas on which to apply the supplemental seed. Minimum
tillage equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as
to prevent disturbance of existing vegetation. A clodbuster (ball and chain) may be used where
degree of slope prevents the use of a sod seeder.

MOWING:

The minimum mowing height on this project shall be six inches.

LAWN TYPE APPEARANCE:

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.
Remove all trash, debris, and stones %" and larger in diameter or other obstructions that could
interfere with providing a smooth lawn type appearance. These areas shall be reseeded to match
their original vegetative conditions, unless directed otherwise by the Field Operations Engineer.
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REFORESTATION:

Description

Reforestation will be planted within interchanges and along the outside borders of the road, and
in other areas as directed. Reforestation is not shown on the plan sheets. See the Reforestation

Detail Sheet.

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing activities
shall be restored to the preconstruction contours and revegetated with native woody species.

The entire Reforestation operation shall comply with the requirements of Section 1670 of the
Standard Specifications.

Materials
Reforestation shall be bare root seedlings 12"-18" tall.

Construction Methods

Reforestation shall be shall be planted as soon as practical following permanent Seeding and
Mulching. The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern line,
or as directed.

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a
fine clay (kaolin) or a superabsorbent that is designated as a bare root dip. The type, mixture
ratio, method of application, and the time of application shall be submitted to the Engineer for
approval.

With the approval of the Engineer, seedlings may be coated before delivery to the job or at the time
of planting, but at no time shall the roots of the seedlings be allowed to dry out. The roots shall be
moistened immediately prior to planting.

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15.

Measurement and Payment

Reforestation will be measured and paid for in accordance with Article 1670-17 of the
Standard Specifications.

HIGH QUALITY WATERS:

Description

The Unnamed Tributary to Catawba River has been identified as high quality waters. This
designation requires special procedures to be used for clearing and grubbing, temporary stream
crossings, and grading operations within the High Quality Water Zone and as designated by the
Engineer. The High Quality Water Zones are identified on the plans as Environmentally Sensitive
Areas. This also requires special procedures to be used for seeding and mulching and staged
seeding.
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The High Quality Water Zone/Environmentally Sensitive Area shall be defined as a 50- foot
buffer zone on both sides of the stream measured from top of streambank.

Construction Methods

Clearing and Grubbing

In areas identified as High Quality Water Zones/Environmentally Sensitive Areas, the Contractor
may perform clearing operations, but not grubbing operations until immediately prior to beginning
grading operations as described in Article 200-1 of the Standard Specifications. Only clearing
operations (not grubbing) shall be allowed in this buffer zone until immediately prior to beginning
grading operations. Erosion control devices shall be installed immediately following the clearing
operation.

Grading

Once grading operations begin in identified High Quality Water Zones/ Environmentally Sensitive
Areas, work shall progress in a continuous manner until complete. All construction within these
areas shall progress ina continuous manner such that each phase is complete and areas are
permanently stabilized prior to beginning of next phase. Failure on the part of the Contractor to
complete any phase of construction in a continuous manner in High Quality Water Zones/
Environmentally Sensitive Areas will be just cause for the Engineer to direct the suspension of
work in accordance with Article 108-7 of the Standard Specifications.

Temporary Stream Crossings

Any crossing of streams within the limits of this project shall be accomplished in accordance with
the requirements of Subarticle 107-13(B) of the Standard Specifications.

Seeding and Mulching

Seeding and mulching shall be performed in accordance with Section 1660 of the Standard
Specifications and vegetative cover sufficient to restrain erosion shall be installed immediately
following grade establishment.

Seeding and mulching shall be performed on the areas disturbed by construction immediately
following final grade establishment. No appreciable time shall lapse into the contract time without
stabilization of slopes, ditches and other areas within the High Quality Water Zones/Environmentally
Sensitive Areas.

Stage Seeding

The work covered by this section shall consist of the establishment of a vegetative cover on cut and
fill slopes as grading progresses. Seeding and mulching shall be done in stages on cut and fill
slopes that are greater than 20 feet in height measured along the slope, or greater than 2 acres in
area. Each stage shall not exceed the limits stated above.

Additional payments will not be made for the requirements of this section, as the cost for this work
shall be included in the contract unit prices for the work involved.
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MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum
extent practicable. Vegetation along stream banks and adjacent to other jurisdictional resources
outside the construction limits shall only be removed upon approval of Engineer. No additional
payment will be made for this minimization work.

STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary
diversions or earth berms across access/haul roads to direct runoff into sediment devices. Silt fence
sections that are temporarily removed shall be reinstalled across access/haul roads at the end of
each working day.

WASTE AND BORROW SOURCES:

Payment for temporary erosion control measures, except those made necessary by the
Contractor’s own negligence or for his own convenience, will be paid for at the appropriate
contract unit price for the devices or measures utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’s expense.

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and
Waste Site Reclamation Procedures for Contracted Projects” located at:

http://www.ncdot.qgov/doh/operations/dp chief eng/roadside/fieldops/downloads/Files/Contracte
dReclamationProcedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.

TEMPORARY DIVERSION:

This work consists of installation, maintenance, and cleanout of Temporary Diversions in
accordance with Section 1630 of the Standard Specifications. The quantity of excavation for
installation and cleanout will be measured and paid for as Silt Excavation in accordance with
Article 1630-3 of the Standard Specifications.

SAFETY FENCE AND JURISDICTIONAL FILAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
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polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.
The fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence
approved by the Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 Ib/ft of
length.

Boundary Flagging
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section.
The flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be

orange in color and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence
shall be erected to conform to the general contour of the ground.

Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set
or set with a post driver. If hand set, all backfill material shall be thoroughly tamped. Wood
posts may be sharpened to a dull point if power driven. Posts damaged by power driving shall be
removed and replaced prior to final acceptance. The tops of all wood posts shall be cut at a 30-
degree angle. The wood posts may, at the option of the Contractor, be cut at this angle either
before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple
across each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article

105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking of

the safety fence. All stakeouts for safety fence shall be considered incidental to the work being
paid for as “Construction Surveying”, except that where there is no pay item for construction
surveying, all safety fence stakeout will be performed by state forces.
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The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel to
buffer but must not encroach on the buffer at any location. Interior boundaries of hand
clearing shall be identified with a different colored flagging to distinguish it from mechanized
clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for delineation
of the interior boundaries. This delineation will be considered incidental to the work being paid
for as Construction Surveying, except that where there is no pay item or construction surveying
the cost of boundary flagging delineation shall be included in the unit prices bid for the various
items in the contract. Installation for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with
highly visible orange flagging attached. Stakes shall be installed a minimum of 6” into the
ground. Additional flagging may be placed on overhanging vegetation to enhance visibility
but does not substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this
delineation, as the cost of same shall be included in the unit prices bid for the various items in the
contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.

Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and
post bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND
POLYACRYLAMIDE (PAM):

Description

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are
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devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate
PAM into the construction runoff to increase settling of sediment particles and reduce turbidity
of runoff. Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be
placed at locations shown on the plans or as directed. Installation shall follow the detail
provided in the plans and as directed. Work includes furnishing materials, installation of
Temporary Rock Silt Checks Type A, matting installation, PAM application, and removing
Temporary Rock Silt Checks Type A with Excelsior Matting and PAM.

Materials

Structural stone shall be class B stone that meets the requirements of Section 1042 of the
Standard Specifications for Stone for Erosion Control, Class B.

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005
of the Standard Specifications for these stone sizes.

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the
Standard Specifications, or shall meet specifications provided elsewhere in this contract.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.
Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM will be placed, and from offsite material used to construct the
roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary
Rock Silt Check Type A. The PAM product used shall be listed on the North Carolina Department
of Environment and Natural Resources (NCDENR) Division of Water Quality (DWQ) web site as
an approved PAM product for use in North Carolina.

Construction Methods

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A)
of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided
in the plans.

Installation of matting shall be in accordance with the detail provided in the plans, and anchored
by placing Class B stone on top of the matting at the upper and lower ends.

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks
Type A and matting where the water is going to flow over. PAM applications shall be done
during construction activities and after every rainfall event that is equal to or exceeds 0.50 in.

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting
and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at
the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article
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1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere
in this contract.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the Temporary Rock Silt Checks Type A. Such price and payment will be full
compensation for all work covered by this section, including, but not limited to, furnishing all
materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound

COIR FIBER MAT:

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in
locations as directed. Work includes providing all materials, excavating and backfilling, and
placing and securing coir fiber mat with stakes, steel reinforcement bars or staples as directed.

Materials
ltem Section
Coir Fiber Mat 1060-14

Anchors: Stakes, reinforcement bars, or staples shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One end of
the stake must be sharpened or beveled to facilitate driving through the coir fiber mat and down
into the underlying soil. The other end of the stake needs to have a 1"- 2" long head at the top
with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a 4"
diameter bend at one end with a 4" straight section at the tip to catch and secure the coir fiber
mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than
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12" in length with a throat of 1" in width.

Construction Methods

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and
apply without stretching such that it will lie smoothly but loosely on the soil surface.

For stream relocation applications, take care to preserve the required line, grade, and cross
section of the area covered. Bury the top slope end of each piece of mat in a narrow trench at
least 6 in. deep and tamp firmly. Where one roll of matting ends and a second roll begins,
overlap the end of the upper roll over the buried end of the second roll so there is a 6 in. overlap.
Construct check trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the
mat or as directed. Fold over and bury mat to the full depth of the trench, close and tamp firmly.
Overlap mat at least 6 in. where 2 or more widths of mat are installed side by side.

Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer
edges and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be
required.

Measurement and Payment

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.

Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard
CONCRETE WASHOUT STRUCTURE:

(12-01-15)
Description

Concrete washout structures are enclosures above or below grade to contain concrete waste water
and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other
equipment. Concrete washouts must collect and retain all the concrete washout water and solids, so
that this material does not migrate to surface waters or into the ground water. These enclosures are
not intended for concrete waste not associated with wash out operations.

The concrete washout structure may include constructed devices above or below ground and or
commercially available devices designed specifically to capture concrete waste water.
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Materials
Item Section
Temporary Silt Fence 1605

Safety Fence shall meet the specifications as provided elsewhere in this contract.

Geomembrane basin liner shall meet the following minimum physical properties for low
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the
minimum setback dimensions can be achieved the liner is not required. (5 feet above groundwater,
50 feet from top of bank of perennial stream, other surface water body, or wetland.)

Construction Methods

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details and
as directed.

Install temporary silt fence around the perimeter of the enclosure in accordance with the details and
as directed if structure is not located in an area where existing erosion and sedimentation control
devices are capable to containing any loss of sediment.

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, so
it is clearly visible to site personnel.

The construction details for the above grade and below grade concrete washout structures can be
found on the following web page link:

http://www.ncdot.qgov/doh/operations/dp chief eng/roadside/soil water/details/

Alternate details for accommodating concrete washout may be submitted for review and approval.
The alternate details shall include the method used to retain and dispose of the concrete waste water
within the project limits and in accordance with the minimum setback requirements. (5 feet above
groundwater, 50 feet from top of bank of perennial stream, other surface water body, or wetland.)
Maintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. Grade the earth material
to match the existing contours and permanently seed and mulch area.

Measurement and Payment

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the
details. If alternate details are approved then those details will also be paid for per each approved
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and installed device.

Caldwell County

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the
Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.
Payment will be made under:

Pay Item Pay Unit
Concrete Washout Structure Each

FABRIC INSERT INLET PROTECTION DEVICE
(6-29-17)
Description

This work shall consist of installing, maintaining, and removing Fabric Insert Inlet Protection
Device, of the type specified, in inlet structures (catch basins, drop inlets, etc) in areas where
asphalt or concrete may not be fully removed in lieu Rock Inlet Sediment Traps Type C, or as
directed.

Materials

The product shall be a fabric inlet protection device composed of a fitted woven polypropylene
geotextile double sewn with nylon thread suspended sack. The Fabric Insert Inlet Protection
Device shall be manufactured to fit the opening of the catch basin or drop inlet or shall have a
deflector to direct runoff from the curb opening into the fabric sack. The Fabric Insert Inlet
Protection Device shall have a rigid frame or support system to support the loaded weight of the
product. The product shall have lifting loops for removing the device from the basin and will have
dump straps attached at the bottom to facilitate the emptying of the device. The Fabric Insert Inlet
Protection Device shall have an overflow system to allow stormwater to enter the inlet structure
and avoid ponding on the roadway when the device reaches capacity.

The stitching shall meet the following physical properties:

Physical Test Method English
Average Wide Width Strength ASTM D-4884 165 Ib/in

The fitted filter assembly shall have the following physical properties:

Physical Test Method English

Grab Tensile ASTM D-4632 315 x 300 Ibs
Grab Elongation ASTM D-4632 15x 15 %
Minimum Puncture Strength ASTM D-4833 125 lbs
Mullen Burst ASTM D-3786 650 PSI
Minimum UV Resistance ASTM D-4355 90 %.

Flow Rate ASTM D-4491 40 gal/min/ft?
Apparent Opening ASTM D-4751 40 US Sieve
Permittivity ASTM D-4491 0.55 sec?
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Construction Methods

Strictly comply with manufacturer’s installation instructions and recommendations. Maintenance
shall include regular daily inspections and after each qualifying rain event. The Fabric Insert Inlet
Protection Device shall be emptied, cleaned and placed back into the basin when it reaches 50%
capacity or as directed.

Measurement and Payment

This work will be paid for at the contract unit price per Fabric Insert Inlet Protection Device of the
type specified, complete in place and accepted. Such payment shall be full compensation for
furnishing and installing the Fabric Insert Inlet Protection Device in accordance with this
specification and for all required maintenance.

Maintenance of the device, cleanout and disposal of accumulated sediments shall be paid for by
Fabric Insert Inlet Protection Device Cleanout.

Payment will be made under:

Pay Item Pay Unit

Fabric Insert Inlet Protection Device Each
Fabric Insert Inlet Protection Device Cleanout  Each

FABRIC INSERT INLET PROTECTION DEVICE (HIGH FLOW)
(6-29-17)
Description

This work shall consist of installing, maintaining, and removing Fabric Insert Inlet Protection
Device, of the type specified, in inlet structures (catch basins, drop inlets, etc) in areas where
asphalt or concrete may prevent the proper installation of a Rock Inlet Sediment Traps Type C, or
as directed.

Materials

The product shall be a fabric inlet protection device composed of a fitted woven polypropylene
geotextile double sewn with nylon thread suspended sack. The Fabric Insert Inlet Protection
Device shall be manufactured to fit the opening of the catch basin or drop inlet or shall have a
deflector to direct runoff from the curb opening into the fabric sack. The Fabric Insert Inlet
Protection Device shall have a rigid frame or support system to support the loaded weight of the
product. The product shall have lifting loops for removing the device from the basin and will have
dump straps attached at the bottom to facilitate the emptying of the device. The Fabric Insert Inlet
Protection Device shall have an overflow system to allow stormwater to enter the inlet structure
and avoid ponding on the roadway when the device reaches capacity

The stitching shall meet the following physical properties:

Physical Test Method English
Average Wide Width Strength ASTM D-4884 165 Ib/in

The fitted filter assembly shall have the following physical properties:
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Physical Test Method English
Grab Tensile ASTM D-4632 255 x 275 Ibs
Minimum Puncture Strength ASTM D-4833 125 Ibs
Mullen Burst ASTM D-3786 420 PSI
Minimum UV Resistance ASTM D-4355 70 %.
Flow Rate ASTM D-4491 200 gal/min/ft?
Apparent Opening ASTM D-4751 20 US Sieve
Permittivity ASTM D-4491 1.5 sec?

Construction Methods

Strictly comply with manufacturer’s installation instructions and recommendations. Maintenance
shall include regular daily inspections and after each qualifying rain event. The Fabric Insert Inlet
Protection Device shall be emptied, cleaned and placed back into the basin when it reaches 50%

capacity or as directed.

Measurement and Payment

This work will be paid for at the contract unit price per Fabric Insert Inlet Protection Device of the
type specified, complete in place and accepted. Such payment shall be full compensation for
furnishing and installing the Fabric Insert Inlet Protection Device in accordance with this
specification and for all required maintenance.

Maintenance of the device, cleanout and disposal of accumulated sediments shall be paid for by
Fabric Insert Inlet Protection Device Cleanout.

Payment will be made under:

Pay Item

Fabric Insert Inlet Protection Device

Pay Unit
Each

Fabric Insert Inlet Protection Device Cleanout  Each
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RESPONSE FOR EROSION CONTROL

Description

Caldwell County

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and
supplies to the project necessary for the pursuit of any or all of the following work as shown herein,
by an approved subcontractor.

Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY

SP Coir Fiber Mat SY
1640 Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA

Construction Methods

Provide an approved subcontractor who performs an erosion control action as described in the
NPDES Inspection Form SPPP30. Each erosion control action may include one or more of the

above work items.

Measurement and Payment

Response for Erosion Control will be measured and paid for by counting the actual number of
times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily
completes an erosion control action described in Form 1675. The provisions of Article 104-5 of
the Standard Specifications will not apply to this item of work.
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Payment will be made under:

Pay Item Pay Unit
Response for Erosion Control Each
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1. 2018 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES
The 2018 Standard Specifications are revised as follows:
1.1. GENERAL REQUIREMENTS - Construction Methods (1700-3(K))

Page 17-4, revise sentence starting on line 14 to read “Modify existing electrical services, as
necessary, to meet the grounding requirements of the NEC, these Standard Specifications, Standard
Drawings, and the project plans.”

Page 17-4, revise sentence beginning on line 21 to read “Furnish and install additional ground rods
to grounding electrode system as necessary to meet the Standard Specifications, Standard Drawings,
and test requirements.”

2. SIGNAL HEADS
21. MATERIALS
A. General:

Fabricate vehicle signal head housings and end caps from die-cast aluminum. Fabricate 16-inch
pedestrian signal head housings and end caps from die-cast aluminum. Provide visor mounting
screws, door latches, and hinge pins fabricated from stainless steel. Provide interior screws,
fasteners, and metal parts fabricated from stainless steel.

Fabricate tunnel and traditional visors from sheet aluminum.

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of
tunnel and traditional visors, wire outlet bodies, wire entrance fitting brackets and end caps when
supplied as components of pole and pedestal mounting assemblies, and pedestrian pushbutton
housings. Have electrostatically-applied, fused-polyester paint in highway yellow (Federal Standard
595C, Color Chip Number 13538) a minimum of 2.5 to 3.5 mils thick. Do not apply paint to the
latching hardware, rigid vehicle signal head mounting brackets for mast-arm attachments or balance
adjuster components.

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic
baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169,
“Enamel Heat Resisting, Instrument Black.”

Where required, provide polycarbonate signal heads and visors that comply with the provisions
pertaining to the aluminum signal heads listed on the QPL with the following exceptions:

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide
UV stabilized polycarbonate plastic with a minimum thickness of 0.1 & 0.01 inches that is
highway yellow (Federal Standard 595C, Color Chip 13538). Ensure the color is incorporated
into the plastic material before molding the signal head housings and end caps. Ensure the plastic
formulation provides the following physical properties in the assembly (tests may be performed
on separately molded specimens):

Test Required Method

Specific Gravity 1.17 minimum ASTM D 792
Flammability Self-extinguishing | ASTM D 635
Tensile Strength, yield, PSI 8500 minimum ASTM D 638
Izod impact strength, ft-1b/in [notched, 1/8 inch] | 12 minimum ASTM D 256
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For pole mounting, provide side of pole mounting assemblies with framework and all other
hardware necessary to make complete, watertight connections of the signal heads to the poles and
pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary
hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the
positive locking device on the signal head with the serrations integrally cast into the brackets.
Provide upper and lower pole plates that have a 1 Y-inch vertical conduit entrance hubs with the
hubs capped on the lower plate and 1 '%-inch horizontal hubs. Ensure that the assemblies provide
rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads.
Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a minimum
of ten Number 14 AWG conductors.

For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the positive
locking device on the signal head with serrations integrally cast into the slipfitter. Provide stainless
steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch long square head
bolts for attachment to pedestal. Provide a center post for multi-way slipfitters.

For light emitting diode (LED) traffic signal modules, provide the following requirements for
inclusion on the Department’s Qualified Products List for traffic signal equipment.

1. Sample submittal,

2. Third-party independent laboratory testing results for each submitted module with evidence of
testing and conformance with all of the Design Qualification Testing specified in section 6.4
of each of the following Institute of Transportation Engineers (ITE) specifications:

e Vehicle Traffic Control Signal Heads — Light Emitting Diode (LED) Circular Signal
Supplement

e Vehicle Traffic Control Signal Heads — Light Emitting Diode (LED) Vehicle Arrow
Traffic Signal Supplement

e Pedestrian Traffic Control Signal Indications —Light Emitting Diode (LED) Signal
Modules.

(Note: The Department currently recognizes two approved independent testing laboratories.
They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories.
Independent laboratory tests from other laboratories may be considered as part of the QPL
submittal at the discretion of the Department,

3. Evidence of conformance with the requirements of these specifications,
4. A manufacturer’s warranty statement in accordance with the required warranty, and

5. Submittal of manufacturer’s design and production documentation for the model, including
but not limited to, electrical schematics, electronic component values, proprietary part
numbers, bill of materials, and production electrical and photometric test parameters.

6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED
traffic signal modules.

In addition to meeting the performance requirements for the minimum period of 60 months,
provide a written warranty against defects in materials and workmanship for the modules for a
period of 60 months after installation of the modules. During the warranty period, the manufacturer
must provide new replacement modules within 45 days of receipt of modules that have failed at no

Version 18.1 4 print date: 06/12/18



U-5776 TS-5 Caldwell County

cost to the State. Repaired or refurbished modules may not be used to fulfill the manufacturer’s
warranty obligations. Provide manufacturer’s warranty documentation to the Department during
evaluation of product for inclusion on Qualified Products List (QPL).

B. Vehicle Signal Heads:

Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings with
provisions for attaching backplates.

Provide visors that are 10 inches in length for 12-inch vehicle signal heads.

Provide a termination block with one empty terminal for field wiring for each indication plus one
empty terminal for the neutral conductor. Have all signal sections wired to the termination block.
Provide barriers between the terminals that have terminal screws with a minimum Number 8 thread
size and that will accommodate and secure spade lugs sized for a Number 10 terminal screw.

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal heads.
Mount the termination block in the red section on five-section vehicle signal heads.

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets less
than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the bottom
of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no wires and
are used only for connecting the bottom signal sections together may be flat in construction.

For mast-arm mounting, provide rigid vehicle signal head mounting brackets and all other
hardware necessary to make complete, watertight connections of the vehicle signal heads to the mast
arms and to provide a means for vertically adjusting the vehicle signal heads to proper alignment.
Fabricate the mounting assemblies from aluminum, and provide serrated rings made of aluminum.
Provide stainless steel cable attachment assemblies to secure the brackets to the mast arms. Ensure
all fastening hardware and fasteners are fabricated from stainless steel.

Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist of an
assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in traffic signal
sections. Use LEDs that are aluminum indium gallium phosphorus (AllnGaP) technology for red and
yellow indications and indium gallium nitride (InGaN) for green indications. Install the ultra bright
type LEDs that are rated for 100,000 hours of continuous operation from -40°F to +165°F. Design
modules to have a minimum useful life of 60 months and to meet all parameters of this specification
during this period of useful life.

For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw
connection to the existing terminal block in a standard signal head. Do not provide other types of
crimped terminals with a spade adapter.

Ensure the power supply is integral to the module assembly. On the back of the module,
permanently mark the date of manufacture (month & year) or some other method of identifying date
of manufacture.

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the
LED. Transparent tinting films are unacceptable. Provide a lens that is integral to the unit with a
smooth outer surface.
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1. LED Circular Signal Modules:

Provide modules in the following configurations: 12-inch circular sections. All makes and
models of LED modules purchased for use on the State Highway System shall appear on the current
NCDOT Traffic Signal Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the Department)
for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads — Light Emitting
Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VITCSH
Circular Supplement) and other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures outlined
in the VTCSH Circular Supplement:

Module Type Max. Wattage at 165° F Nominal Wattage at 77° F
12-inch red circular 17 11
12-inch green circular 15 15

For yellow circular signal modules, provide modules tested under the procedures outlined in the
VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-inch
circular module and 13 Watts or less for the 8-inch circular module.

Note: Use a wattmeter having an accuracy of +£1% to measure the nominal wattage and
maximum wattage of a circular traffic signal module. Power may also be derived from voltage,
current and power factor measurements.

C. Pedestrian Signal Heads:

Provide pedestrian signal heads with international symbols that meet the MUTCD. Do not
provide letter indications.

Comply with the ITE standard for “Pedestrian Traffic Control Signal Indications” and the
following sections of the ITE standard for “Vehicle Traffic Control Signal Heads” in effect on the
date of advertisement:

e Section 3.00 - “Physical and Mechanical Requirements”

e Section 4.01 - “Housing, Door, and Visor: General”

e Section 4.04 - “Housing, Door, and Visor: Materials and Fabrication”
e Section 7.00 - “Exterior Finish”

Provide a double-row termination block with three empty terminals and number 10 screws for
field wiring. Provide barriers between the terminals that accommodate a spade lug sized for number
10 terminal screws. Mount the termination block in the hand section. Wire all signal sections to the
terminal block.

Where required by the plans, provide 16-inch pedestrian signal heads with traditional three-
sided, rectangular visors, 6 inches long.
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Provide 2-inch diameter pedestrian push-buttons with weather-tight housings fabricated from
die-cast aluminum and threading in compliance with the NEC for rigid metal conduit. Provide a
weep hole in the housing bottom and ensure that the unit is vandal resistant.

Provide push-button housings that are suitable for mounting on flat or curved surfaces and that
will accept 1/2-inch conduit installed in the top. Provide units that have a heavy duty push-button
assembly with a sturdy, momentary, normally-open switch. Have contacts that are electrically
insulated from the housing and push-button. Ensure that the push-buttons are rated for a minimum of
5 mA at 24 volts DC and 250 mA at 12 volts AC.

Provide standard R10-3 signs with mounting hardware that comply with the MUTCD in effect
on the date of advertisement. Provide R10-3E signs for countdown pedestrian heads and R10-3B for
non-countdown pedestrian heads.

Design the LED pedestrian traffic signal modules (hereafter referred to as modules) for
installation into standard pedestrian traffic signal sections that do not contain the incandescent signal
section reflector, lens, eggcrate visor, gasket, or socket. Provide modules that consist of an assembly
that uses LEDs as the light source in lieu of an incandescent lamp. Use LEDs that are of the latest
aluminum indium gallium phosphorus (AllnGaP) technology for the Portland Orange hand and
countdown displays. Use LEDs that are of the latest indium gallium nitride (InGaN) technology for
the Lunar White walking man displays. Install the ultra-bright type LEDs that are rated for 100,000
hours of continuous operation from -40°F to +165°F. Design modules to have a minimum useful life
of 60 months and to meet all parameters of this specification during this period of useful life.

Design all modules to operate using a standard 3 - wire field installation. Provide spade
terminals crimped to the lead wires and sized for a #10 screw connection to the existing terminal
block in a standard pedestrian signal housing. Do not provide other types of crimped terminals with
a spade adapter.

Ensure the power supply is integral to the module assembly. On the back of the module,
permanently mark the date of manufacture (month & year) or some other method of identifying date
of manufacture.

Provide modules in the following configuration: 16-inch displays which have the solid
hand/walking man overlay on the left and the countdown on the right, and 12-inch displays which
have the solid hand/walking man module as an overlay. All makes and models of LED modules
purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal
Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the Department)
for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the ITE “Pedestrian Traffic Control Signal Indicators - Light Emitting
Diode (LED) Signal Modules” dated August 04, 2010 (hereafter referred to as PTCSI Pedestrian
Standard) and other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures outlined
in the PTCSI Pedestrian Standard:
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Module Type Max. Wattage at 165° F Nominal Wattage at 77° F
Hand Indication 16 13
Walking Man Indication 12 9
Countdown Indication 16 13

Note: Use a wattmeter having an accuracy of £1% to measure the nominal wattage and
maximum wattage of a circular traffic signal module. Power may also be derived from voltage,
current and power factor measurements.

Provide module lens that is hard coated or otherwise made to comply with the material exposure
and weathering effects requirements of the Society of Automotive Engineers (SAE) J576. Ensure all
exposed components of the module are suitable for prolonged exposure to the environment, without
appreciable degradation that would interfere with function or appearance.

Ensure the countdown display continuously monitors the traffic controller to automatically learn
the pedestrian phase time and update for subsequent changes to the pedestrian phase time.

Ensure the countdown display begins normal operation upon the completion of the preemption
sequence and no more than one pedestrian clearance cycle.

D. Signal Cable:

Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except provide
the following conductor insulation colors:

e For 16-4 cable: white, yellow, red, and green

e For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black
stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on conductor
insulation with a longitudinal or spiral pattern.

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA
specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA specification
number and provide conductors constructed of stranded copper.

E. Optically-Programmed Vehicle Signal Sections:

Material, equipment, and hardware furnished under this section must be pre-approved on the
Department’s QPL by the date of installation.

Design the programmable signal sections to tilt in two degree increments for a maximum of ten
degrees above and ten degrees below horizontal, while still maintaining a common vertical axis.

Design the programmable signal sections to mount to standard signal sections to form a signal
head. Ensure that the programmable signal sections have a mounting system compatible with the
standard 1 '4-inch traffic signal fittings.

Provide an optical system consisting of a lamp, a diffuser, an optical limiter, and an objective
lens. Ensure that all programming is accomplished optically with no hoods or louvers necessary to
accomplish the programming. Provide optical masking tape with each section.

Provide a 150-Watt, 115 VAC lamp with integral reflector and rated output of 1750 lumens.
Ensure that the average rated life is at least 6000 hours.
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Provide a high resolution, annular, incremental lens. Ensure that the lens and door are sealed to
provide a moisture and dust proof seal. Provide a red, yellow, or green ball or arrow indication as
specified by the bid list, plans, or purchase order.

F. Louvers:

Material, equipment, and hardware furnished under this section must be pre-approved on the
Department’s QPL by the date of installation.

Provide louvers made from sheet aluminum. Paint the louvers alkyd urea black synthetic baked
enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169, “Enamel
Heat Resisting, Instrument Black.”

Ensure that the louvers have a 0-degree horizontal viewing angle. Provide a minimum of 5
vanes.

3. CONTROLLERS WITH CABINETS
3.1. MATERIALS - TYPE 2070L CONTROLLERS

Conform to CALTRANS Transportation Electrical Equipment Specifications (TEES) (dated
August 16, 2002, plus Errata 1 dated October 27, 2003 and Errata 2 dated June 08, 2004) except as
required herein.

Furnish Model 2070L controllers. Ensure that removal of the CPU module from the controller
will place the intersection into flash.

The Department will provide software at the beginning of the burning-in period. Contractor shall
give 5 working days notice before needing software. Program software provided by the Department.

Provide model 2070L controllers with the latest version of OS9 operating software and device
drivers, composed of the unit chassis and at a minimum the following modules and assemblies:

e MODEL 2070 1B, CPU Module, Single Board
e MODEL 2070-2A, Field I/O Module (FI/O)

e Note: Configure the Field /O Module to disable both the External WDT
Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”)

e MODEL 2070-3B, Front Panel Module (FP), Display B (8x40)
e MODEL 2070-4A, Power Supply Module, 10 AMP
e MODEL 2070-7A, Async Serial Com Module (9-pin RS-232)

Furnish one additional MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) for all
master controller locations.

For each master location and central control center, furnish a U.S. Robotics V.92 or approved
equivalent auto-dial/auto-answer external modem to accomplish the interface to the Department-
furnished microcomputers. Include all necessary hardware to ensure telecommunications.
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3.2.MATERIALS - GENERAL CABINETS
Provide a moisture resistant coating on all circuit boards.

Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between
each load switch field terminal and equipment ground. Electrical performance is outlined below.

PROPERTIES OF MOV SURGE PROTECTOR
Maximum Continuous Applied Voltage at 150 VAC (RMS)
185° F 200 VDC
Maximum Peak 8x20us Current at 185° F 6500 A
Maximum Energy Rating at 185° F 80J
Voltage Range 1 mA DC Test at 77° F 212-268 V
1;/;2;);.1: Clamping Voltage 8x20us, 100A at 305V
Typical Capacitance (1 MHz) at 77° F 1600 pF

Provide a power line surge protector that is a two-stage device that will allow connection of the
radio frequency interference filter between the stages of the device. Ensure that a maximum
continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 20
peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a maximum
clamp voltage of 395V at 20,000A with a nominal series inductance of 200uh. Ensure that the
voltage does not exceed 395V. Provide devices that comply with the following:

Frequency (Hz) Minimum Insertion Loss
(dB)

60 0
10,000 30
50,000 55
100,000 50
500,000 50
2,000,000 60
5,000,000 40
10,000,000 20
20,000,000 25
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3.3. MATERIALS - TYPE 170E CABINETS
A. Type 170 E Cabinets General:

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet
Assembly Specification (dated July 2008), except as required herein.

Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases,
and 6 overlaps. When overlaps are required, provide auxiliary output files for the overlaps. Do not
reassign load switches to accommodate overlaps unless shown on electrical details.

Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, and
model 242 DC isolators according to the electrical details. As a minimum, provide one (1) model
2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, one (1)
DC isolator (located in slot [14), and four (4) model 430 flash transfer relays (provide seven (7)
model 430 flash transfer relays if auxiliary output file is installed) with each cabinet.

B. Type 170 E Cabinet Electrical Requirements:

Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or conflict
monitor initiated flashing operation, the controller starts up in the programmed start up phases and
start up interval.

Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope or
container and placed in the cabinet drawer.

All AC+ power is subject to radio frequency signal suppression.

Provide surge suppression in the cabinet for each type of cabinet device. Provide surge
protection for the full capacity of the cabinet input file. Provide surge suppression devices that
operate properly over a temperature range of -40° F to +185° F. Ensure the surge suppression
devices provide both common and differential modes of protection.

Provide a pluggable power line surge protector that is installed on the back of the PDA (power
distribution assembly) chassis to filter and absorb power line noise and switching transients. Ensure
the device incorporates LEDs for failure indication and provides a dry relay contact closure for the
purpose of remote sensing. Ensure the device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 20,000A

Occurrences (8x20us waveform).................... 10 minimum @ 20,000A
Maximum Clamp Voltage............................ 395VAC

Operating Current..........oevviiiiieeineennnennnnnn 15 amps

Response Time..........cooovviiiiiiiiiiiiiiian. < 5 nanoseconds

Provide a loop surge suppressor for each set of loop terminals in the cabinet. Ensure the device
meets the following specifications:

Peak Surge Current (6 times, 8x20ps)
(Differential Mode).............ccoevvviininnn. 400A
(Common Mode)...........coeviiiiiiiiinnnn... 1,000A
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Occurrences (8x20us waveform).................... 500 min @ 200A
Maximum Clamp Voltage

(Differential Mode @400A)..................... 35V

(Common Mode @1,000A)...............c....... 35V
Response Time...........oooeviiiiiiiiiiiiiiiiin < 5 nanoseconds
Maximum Capacitance.............ooevevueennnennnnn. 35 pF

Provide a data communications surge suppressor for each communications line entering or
leaving the cabinet. Ensure the device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 10,000A

Occurrences (8x20us waveform).................... 100 min @ 2,000A

Maximum Clamp Voltage............................ Rated for equipment protected
Response Time...........oooeviiiiiiiiiiiiiiiiin < 1 nanosecond

Maximum Capacitance.............ooevvvueennnennnn. 1,500 pF

Maximum Series Resistance......................... 15Q

Provide a DC signal surge suppressor for each DC input channel in the cabinet. Ensure the
device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 10,000A

Occurrences (8x20us waveform).................... 100 @ 2,000A
Maximum Clamp Voltage............................ 30V
Response Time.........ccooovviiiiiiiiiiiiiian. < 1 nanosecond

Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input. Ensure the
device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 20,000A

Maximum Clamp Voltage........................... 350VAC

Response Time..........coooeviiiiiiiiiiiiiiiian. < 200 nanoseconds
Discharge Voltage...........cccoovvviiiiiiiiiiinnn. <200 Volts @ 1,000A
Insulation Resistance.................ccooeeieennn... >100 MQ

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to withstand
maximum overcurrents which could occur before protective device thresholds are attained and
current flow is interrupted.

If additional surge protected power outlets are needed to accommodate fiber transceivers,
modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum
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rating of 15 A/ 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. Ensure
the power outlet strip plugs into one of the controller unit receptacles located on the rear of the PDA.
Ensure power outlet strip is mounted securely; provide strain relief if necessary.

Provide a door switch in the front and a door switch in the rear of the cabinet that will provide
the controller unit with a Door Ajar alarm when either the front or the rear door is open. Ensure the
door switches apply DC ground to the Input File when either the front door or the rear door is open.

FRONT REAR
DOOR AJAR DOOR AJAR
J11-W on 332 J11-w on 332
(19-5P on 3365) (19-5P on 3365)
DS1 DS2
DCN DCN
NOTE: PUSH NOTE: PUSH
BUTTON N/C BUTTON N/C

Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent
fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide
sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. Conveniently
locate the fixtures so as not to interfere with a technician’s ability to perform work on any devices or
terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. Install 16 watt T-4
lamps in the fluorescent fixtures. Provide a door switch to provide power to each fixture when the
respective door is open. Wire the fluorescent fixtures to the 15 amp ECB (equipment circuit

breaker).
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FUSE 1.04 FRONT LIGHT
DS3

FLUDRSESCENT L AMP
NOTE: PUSH BUTTON N/C

NEUTRAL BUS
FUSE 1.04 REAR L IGHT
054
FLUORSESCENT L AMP
NOTE: PUSH BUTTON N/C
E0CE T0

ER1
GF [ DUPLEX

15 A
_& NEUTRAL BUS

EQUIPMENT DUPLEX

EQ CB LINE LOAD
= )
o Zo
T1-10 = =
T0 LINE LCAD

<NELITRAL BUS

Furnish a police panel with a police panel door. Ensure that the police panel door permits access
to the police panel when the main door is closed. Ensure that no rainwater can enter the cabinet even
with the police panel door open. Provide a police panel door hinged on the right side as viewed from
the front. Provide a police panel door lock that is keyed to a standard police/fire call box key. In
addition to the requirements of LA Specification No. 54-053-08, provide the police panel with a
toggle switch connected to switch the intersection operation between normal stop-and-go operation
(AUTO) and manual operation (MANUAL). Ensure that manual control can be implemented using
inputs and software such that the controller provides full programmed clearance times for the yellow
clearance and red clearance for each phase while under manual control.

Provide a 1/4-inch locking phone jack in the police panel for a hand control to manually control
the intersection. Provide sufficient room in the police panel for storage of a hand control and cord.

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together on
the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) on the
rear of the PDA.

Provide detector test switches mounted at the top of the cabinet rack or other convenient location
which may be used to place a call on each of eight phases based on the chart below. Provide three
positions for each switch: On (place call), Off (normal detector operation), and Momentary On
(place momentary call and return to normal detector operation after switch is released). Ensure that
the switches are located such that the technician can read the controller display and observe the
intersection.

Connect detector test switches for cabinets as follows:

Version 18.1 14 print date: 06/12/18



U-5776 TS-15 Caldwell County
332 Cabinet
Detector Call Switches | Terminals
Phase 1 I-w
Phase 2 14-W
Phase 3 I5-W
Phase 4 I8-W
Phase 5 J1-W
Phase 6 J4-W
Phase 7 J5-W
Phase 8 J8-W

Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent
contacts per side, dual-sided with 0.156 inch contact centers. Provide the PCB 28/56 connector
contacts with solder eyelet terminations. Ensure all connections to the PCB 28/56 connector are
soldered to the solder eyelet terminations.

Ensure that all cabinets have the CMU connector wired according to the 332 cabinet connector
pin assignments (include all wires for auxiliary output file connection). Wire pins 13, 16, R, and U
of the CMU connector to a separate 4 pin plug, P1, as shown below. Provide a second plug, P2,
which will mate with P1 and is wired to the auxiliary output file as shown below. Provide an
additional plug, P3, which will mate with P1 and is wired to the pedestrian yellow circuits as shown
below. When no auxiliary output file is installed in the cabinet, provide wires for the green and
yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 17 and 18, and the wires
for the P2 plug. Terminate the two-foot wires with ring type lugs, insulated, and bundled for
optional use.

P1 P2 P3
PIN |FUNCTION| CONN TO ||[FUNCTION| CONN TO ||[FUNCTION| CONN TO
1 CH-9G CMU-13 OLA-GRN A123 2P-YEL 114
2 CH-9Y CMU-16 OLA-YEL Al122 4P-YEL 105
3 CH-10G CMU-R OLB-GRN Al126 6P-YEL 120
4 CH-10Y CMU-U OLB-YEL A125 8P-YEL 111

Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable as
specified in LA Specification No. 54-053-08.

Provide a P20 connector that mates with and is compatible with the red interface connector
mounted on the front of the conflict monitor. Ensure that the P20 connector and the red interface
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connector on the conflict monitor are center polarized to ensure proper connection. Ensure that
removal of the P20 connector will cause the conflict monitor to recognize a latching fault condition
and place the cabinet into flashing operation.

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded wires.
Ensure the length of these wires is a minimum of 42 inches in length. Provide a durable braided
sleeve around the wires to organize and protect the wires.

Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict monitor
as shown below. Ensure the pedestrian Don’t Walk circuits are wired to channels 13 through 16 of
the P20 connector. When no auxiliary output file is installed in the cabinet, provide wires for
channels 9 through 12 reds. Provide a wire for special function 1. Terminate the unused wires with
ring type lugs, insulated, and bundled for optional use.

P20 Connector
PIN FUNCTION CONNTO PIN FUNCTION CONNTO
1 Channel 15 Red 119 2 Channel 16 Red 110
3 Channel 14 Red 104 4 Chassis GND 01-9
5 Channel 13 Red 113 6 N/C
7 Channel 12 Red AUX 101 8 Spec Function 1
9 Channel 10 Red AUX 124 10 | Channel 11 Red AUX 114
11 Channel 9 Red AUX 121 12 Channel 8 Red 107
13 Channel 7 Red 122 14 Channel 6 Red 134
15 Channel 5 Red 131 16 Channel 4 Red 101
17 Channel 3 Red 116 18 Channel 2 Red 128
19 Channel 1 Red 125 20 Red Enable 01-14

Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 connector.
When no auxiliary output file is installed in the cabinet, connect the C5 connector to a storage socket
located on the Input Panel or on the rear of the PDA.

Do not wire pin 12 of the load switch sockets.

In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the
Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay.

Provide a two pole, ganged circuit breaker for the flash bus circuit. Ensure the flash bus circuit
breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum of 10,000
RMS symmetrical amperes short circuit current rating. Do not provide the auxiliary switch feature
on the flash bus circuit breaker. Ensure the ganged flash bus circuit breaker is certified by the circuit
breaker manufacturer to provide gang tripping operation.
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Ensure auxiliary output files are wired as follows:

AUXILIARY OUTPUT FILE
TERMINAL BLOCK TA ASSIGNMENTS
POSITION | FUNCTION

1 Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3
(OLE)

2 Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3
(OLF)

Flash Transfer Relay Coils
AC -

Power Circuit 5

Power Circuit 5
Equipment Ground Bus
NC

0 9 N B B~ W

Provide four spare load resistors mounted in each cabinet. Ensure each load resistor is rated as
shown in the table below. Wire one side of each load resistor to AC-. Connect the other side of
each resistor to a separate terminal on a four (4) position terminal block. Mount the load resistors
and terminal block either inside the back of Output File No. 1 or on the upper area of the Service
Panel.
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ACCEPTABLE LOAD RESISTOR
VALUES

VALUE (ohms) WATTAGE
15K - 1.9K 25W (min)
2.0K - 3.0K 10W (min)

Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 AC
isolators, and Model 2061 power supply units that conform to CALTRANS’ “Transportation
Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1.

C. Type 170 E Cabinet Physical Requirements:

Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet door as
specified in LA Specification No. 54-053-08. Do not provide a Communications Terminal Panel as
specified in LA Specification No. 54-053-08. Do not provide terminal block TBB on the Service
Panel. Do not provide Cabinet Verification Test Program software or associated test jigs as
specified in LA Specification No. 54-053-08.

Furnish unpainted, natural, aluminum cabinet shells. Ensure that all non-aluminum hardware on
the cabinet is stainless steel or a Department approved non-corrosive alternate.

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the enclosure
and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet the same
standards as the cabinet and doors.

Provide front and rear doors with latching handles that allow padlocking in the closed position.
Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch shank. Place
the padlocking attachment at 4.0 inches from the handle shank center to clear the lock and key.
Provide an additional 4.0 inches minimum gripping length.

Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1)
police master key with each cabinet. Ensure main door locks allow removal of keys in the locked
position only.

Provide a surge protection panel with 16 loop surge protection devices and designed to allow
sufficient free space for wire connection/disconnection and surge protection device replacement. For
model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an additional
two AC+ interconnect surge devices to protect one slot and eight DC surge protection devices to
protect four slots. Provide no protection devices on slot 114.

For base mounted cabinets, mount surge protection panels on the left side of the cabinet as viewed
from the rear. Attach each panel to the cabinet rack assembly using bolts and make it easily
removable. Mount the surge protection devices in vertical rows on each panel and connect the
devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge
protection panel, terminate all grounds from the surge protection devices on a copper equipment
ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard input
file using spade lugs for input file protection.
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Provide permanent labels that indicate the slot and the pins connected to each terminal that may
be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs is next to
each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the terminal
pins of the input slots (either D & E for upper or J & K for lower).

Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below controller
mounting section of the cabinet. Ensure the shelf is designed to fully expose the table surface outside
the controller at a height approximately even with the bottom of the controller. Ensure the shelf has a
storage bin interior which is a minimum of 1 inch deep and approximately the same dimensions as
the shelf. Provide an access to the storage area by lifting the hinged top of the shelf. Fabricate the
shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L
controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in
the fully extended position and does not inhibit the removal of the 2070L controller or removal of
cards inside the controller when fully extended. Provide a locking mechanism that is easily released
when the shelf is to be returned to its non-use position directly under the controller.

D. Model 2018 Enhanced Conflict Monitor:

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.
Ensure each channel consists of a green, yellow, and red field signal input. Ensure that the conflict
monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated
March 12, 2009, with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210
monitor unit and other requirements stated in this specification.

Ensure the conflict monitor is provided with an 18 channel conflict programming card. Pin EE
and Pin T of the conflict programming card shall be connected together. Pin 16 of the conflict
programming card shall be floating. Ensure that the absence of the conflict programming card will
cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until
the programming card is properly inserted and the conflict monitor is reset.

Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically
display the status of the monitor under normal conditions and to provide a comprehensive review of
field inputs with monitor status under fault conditions. Ensure that the monitor indicates the
channels that were active during a conflict condition and the channels that experienced a failure for
all other per channel fault conditions detected. Ensure that these indications and the status of each
channel are retained until the Conflict Monitor is reset. Furnish LED indicators for the following:

e AC Power (Green LED indicator)

e VDC Failed (Red LED indicator)

e  WDT Error (Red LED indicator)

e Conflict (Red LED indicator)

e Red Fail (Red LED indicator)

e Dual Indication (Red LED indicator)

e Yellow/Clearance Failure (Red LED indicator)
e PCA/PC Ajar (Red LED indicator)
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e Monitor Fail/Diagnostic Failure (Red LED indicator)

e 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18
channels)

Provide a switch to set the Red Fail fault timing. Ensure that when the switch is in the ON
position the Red Fail fault timing value is set to 1350 +/- 150 ms (2018 mode). Ensure that when the
switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150 ms (210 mode).

Provide a switch to set the Watchdog fault timing. Ensure that when the switch is in the ON
position the Watchdog fault timing value is set to 1.0 +/- 0.1 s (2018 mode). Ensure that when the
switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1 s (210 mode).

Provide a jumper or switch to set the AC line brown-out levels. Ensure that when the jumper is
present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 Vrms,
the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is
set to 400 +/- 50ms (2018 mode). Ensure that when the jumper is not present or the switch is in the
OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage
threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17 ms (210
mode).

Provide a jumper or switch that will enable and disable the Watchdog Latch function. Ensure
that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function
is disabled. In this mode of operation, a Watchdog fault will be reset following a power loss,
brownout, or power interruption. Ensure that when the jumper is present or the switch is in the ON
position the Watchdog Latch function is enabled. In this mode of operation, a Watchdog fault will
be retained until a Reset command is issued.

Provide a jumper that will reverse the active polarity for pin #EE (output relay common). Ensure
that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a
voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).
Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’
at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode).

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor
with a red interface connector mounted on the front of the monitor. Ensure the connector is a 20 pin,
right angle, center polarized, male connector with latching clip locks and polarizing keys. Ensure
the right angle solder tails are designed for a 0.062” thick printed circuit board. Keying of the
connector shall be between pins 3 and 5, and between 17 and 19. Ensure the connector has two rows
of pins with the odd numbered pins on one row and the even pins on the other row. Ensure the
connector pin row spacing is 0.10” and pitch is 0.10”. Ensure the mating length of the connector
pins is 0.24”. Ensure the pins are finished with gold plating 30p” thick.

Version 18.1 20 print date: 06/12/18



U-5776 TS-21 Caldwell County

T :
Pin #1 \\\\\\

Polarizing Key A Notch B Polarizing Key C
® O <
© 0 |

LR i
1.365"7
1.765"

Ensure the red interface connector pins on the monitor have the following functions:

Pin # Function Pin # Function

1 Channel 15 Red 2 Channel 16 Red

3 Channel 14 Red 4 Chassis Ground

5 Channel 13 Red 6 Special Function 2
7 Channel 12 Red 8 Special Function 1
9 Channel 10 Red 10 Channel 11 Red
11 Channel 9 Red 12 Channel 8 Red

13 Channel 7 Red 14 Channel 6 Red

15 Channel 5 Red 16 Channel 4 Red

17 Channel 3 Red 18 Channel 2 Red

19 Channel 1 Red 20 Red Enable

Ensure that removal of the P20 cable connector will cause the conflict monitor to recognize a
latching fault condition and place the cabinet into flashing operation.
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Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red
Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active
when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function
input shall be sensed not active when the input voltage is less than 50 Vrms or the duration is less
than 250 ms. A Special Function input is undefined by these specifications and may or may not be
sensed active when the input voltage is between 50 Vrms and 70 Vrms or the duration is between 250
ms and 550 ms.

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following
requirements:

e consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on”
condition;

e consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off”
condition (no valid signal);

e consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms and
500 ms to be undefined by these specifications;

e consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms
as an “on” condition;

e consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as
an “off” condition; and

e consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration between
200 ms and 500 ms to be undefined by these specifications.

Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES and
the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and
will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through
the external remote reset input for the following failures:

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no
“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor
channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor
channel for a period greater than 1000 ms when used with a 170 controller and 1500 ms
when used with a 2070 controller, ensure monitor will trigger and put the intersection into
flash. If the absence of any indication condition lasts less than 700 ms when used with a 170
controller and 1200 ms when used with a 2070 controller, ensure conflict monitor will not
trigger. Red fail monitoring shall be enabled on a per channel basis by the use of switches
located on the conflict monitor. Have red monitoring occur when all of the following input
conditions are in effect:

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70
Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and

b) Neither Special Function 1 nor Special Function 2 inputs are active.
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c¢) Pin #EE (output relay common) is not active

2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a
green is missing or shorter than 2.7 seconds (with + 0.1-second accuracy). If a channel fails
to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (£ 0.1 second)
following the detection of an “on” signal at a Green input for that channel, ensure that the
monitor triggers and generates a clearance/short yellow error fault indication. Short/missing
yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches
located on the conflict monitor. This fault shall not occur when the channel is programmed
for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common)
1s active.

3. Dual Indications on the Same Channel: In this condition, more than one indication
(R,Y,G) is detected as “on” at the same time on the same channel. If dual indications are
detected for a period greater than 500 ms, ensure that the conflict monitor triggers and
displays the proper failure indication (Dual Ind fault). If this condition is detected for less
than 200 ms, ensure that the monitor does not trigger. G-Y-R dual indication monitoring
shall be enabled on a per channel basis by the use of switches located on the conflict monitor.
G-Y dual indication monitoring shall be enabled for all channels by use of a switch located
on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or
pin #EE (output relay common) is active.

4. Configuration Settings Change: The configuration settings are comprised of (as a
minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any
option switches, any option jumpers, and the Watchdog Enable switch. Ensure the conflict
monitor compares the current configuration settings with the previous stored configuration
settings on power-up, on reset, and periodically during operation. If any of the configuration
settings are changed, ensure that the conflict monitor triggers and causes the program card
indicator to flash. Ensure that configuration change faults are only reset by depressing and
holding the front panel reset button for a minimum of three seconds. Ensure the external
remote reset input does not reset configuration change faults.

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz +
20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level. Ensure the
conflict monitor will resume normal operation when the AC Line voltage returns above the “restore’
level. Ensure the AC Power indicator will remain illuminated when the AC voltage returns above
the “restore” level. Should an AC Line power interruption occur while the monitor is in the fault
mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the
correct fault and channel indicators will be displayed.

b

Provide a flash interval of at least 6 seconds and at most 10 seconds in duration following a
power-up, an AC Line interruption, or a brownout restore. Ensure the conflict monitor will suspend
all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of
4 Hz + 20% with a 50% duty cycle during this interval. Ensure the termination of the flash interval
after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False
state and the AC Line voltage is greater than the “restore” level. If the watchdog input has not made
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5 transitions between the True and False state within 10 + 0.5 seconds, the monitor shall enter a

WDT error fault condition.

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches using
the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the NCHRP 3-54

research project for protected-permissive left turn signal displays. Ensure the conflict monitor will
operate in the FY A mode and FYAc (Compact) mode as specified below to monitor each channel

pair for the following fault conditions: Conflict, Flash Rate Detection, Red Fail, Dual Indication, and
Clearance. Provide a switch to select between the FY A mode and FYAc mode. Provide a switch to

select each FY A phase movement for monitoring.

Version 18.1

FYA mode
FYA Signal Phase 1 Phase 3 Phase 5 Phase 7
Head
Red Arrow | Channel 9 Red | Channel 10 Red | Channel 11 Red | Channel 12 Red
Yellow Channel 9 Channel 10 Channel 11 Channel 12
Arrow Yellow Yellow Yellow Yellow
Flashing Channel 9 Channel 10 Channel 11 Channel 12
Yellow
QGreen QGreen QGreen QGreen
Arrow
Green Channel 1 Channel 3 Green | Channel 5 Green | Channel 7 Green
Arrow QGreen
FYAc mode
FYA Signal Phase 1 Phase 3 Phase 5 Phase 7
Head
Red Arrow | Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red
Yellow Channel 1 Channel 3 Channel 5 Channel 7
Arrow Yellow Yellow Yellow Yellow
Flashing Channel 1
Yellow Channel 3 Green | Channel 5 Green | Channel 7 Green
Green
Arrow
Green Channel 9 Channel 9 Channel 10 Channel 10
Arrow QGreen Yellow QGreen Yellow
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If a FYA channel pair is enabled for FY A operation, the conflict monitor will monitor the FYA
logical channel pair for the additional following conditions:

1. Conflict: Channel conflicts are detected based on the permissive programming jumpers on
the program card. This operation remains unchanged from normal operation except for the
solid Yellow arrow (FYA clearance) signal.

2. Yellow Change Interval Conflict: During the Yellow change interval of the Permissive
Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting
channels to the solid Yellow arrow channel (clearance) are active. These conflicting
channels shall be determined by the program card compatibility programming of the
Permissive Turn channel (flashing Yellow arrow). During the Yellow change interval of the
Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no
conflicting channels to the solid Yellow arrow channel (clearance) are active as determined
by the program card compatibility programming of the Protected Turn channel (solid Green
arrow).

3. Flash Rate Detection: The conflict monitor unit shall monitor for the absence of a valid
flash rate for the Permissive turn channel (flashing Yellow arrow). If the Permissive turn
channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, ensure
the conflict monitor triggers and puts the intersection into flash. If the Permissive turn
channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, ensure the
conflict monitor does not trigger. Ensure the conflict monitor will remain in the triggered (in
fault mode) state until the unit is reset at the front panel or through the external remote reset
input. Provide a jumper or switch that will enable and disable the Flash Rate Detection
function. Ensure that when the jumper is not present or the switch is in the OFF position the
Flash Rate Detection function is enabled. Ensure that when the jumper is present or the
switch is in the ON position the Flash Rate Detection function is disabled.

4. Red Monitoring or Absence of Any Indication (Red Failure): The conflict monitor unit
shall detect a red failure if there is an absence of voltage on all four of the inputs of a FYA
channel pair (RA, YA, FYA, GA).

5. Dual Indications on the Same Channel: The conflict monitor unit shall detect a dual
indication if two or more inputs of a FY A channel pair (RA, YA, FYA, GA) are “on” at the
same time.

6. Short/Missing Yellow Indication Fault (Clearance Error): The conflict monitor unit shall
monitor the solid Yellow arrow for a clearance fault when terminating both the Protected
Turn channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow
arrow) interval.

Ensure that the conflict monitor will log at least nine of the most recent events detected by the
monitor in non-volatile EEPROM memory (or equivalent). For each event, record at a minimum the
time, date, type of event, status of each field signal indication with RMS voltage, and specific
channels involved with the event. Ensure the conflict monitor will log the following events: monitor
reset, configuration, previous fault, and AC line. Furnish the signal sequence log that shows all
channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds
prior to the current fault trigger point. Ensure the display resolution of the inputs for the signal
sequence log is not greater than 50 ms.
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For conflict monitors used within an Ethernet communications system, provide a conflict
monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication access to the monitor by
a local notebook computer and remotely via a workstation or notebook computer device connected
to the signal system local area network. The Ethernet port shall be electrically isolated from the
conflict monitor’s electronics and shall provide a minimum of 1500 Vrms isolation. Integrate
monitor with Ethernet network in cabinet. Provide software to retrieve the time and date from a
network server in order to synchronize the on-board times between the conflict monitor and the
controller. Furnish and install the following Windows based, graphic user interface software on
workstations and notebook computers where the signal system client software is installed: 1)
software to view and retrieve all event log information, 2) software that will search and display a list
of conflict monitor IP addresses and IDs on the network, and 3) software to change the conflict
monitor’s network parameters such as IP address and subnet mask.

For non-Ethernet connected monitors, provide a RS-232C/D compliant port (DB-9 female
connector) on the front panel of the conflict monitor in order to provide communications from the
conflict monitor to the 170/2070 controller or to a Department-furnished laptop computer.
Electrically isolate the port interface electronics from all monitor electronics, excluding Chassis
Ground. Ensure that the controller can receive all event log information through a controller
Asynchronous Communications Interface Adapter (Type 170E) or Async Serial Comm Module
(2070). Furnish and connect a serial cable from the conflict monitor’s DB-9 connector to Comm
Port 1 of the 2070 controller. Ensure conflict monitor communicates with the controller. Provide a
Windows based graphic user interface software to communicate directly through the same monitor
RS-232C/D compliant port to retrieve and view all event log information to a Department-furnished
laptop computer. The RS-232C/D compliant port on the monitor shall allow the monitor to function
as a DCE device with pin connections as follows:

Conflict Monitor RS-232C/D (DB-9 Female) Pinout
Pin Number Function 1/0
1 DCD 0)
2 TX Data 0)
3 RX Data 1
4 DTR |
5 Ground -
6 DSR 0)
7 CTS I
8 RTS O
9 NC -
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MONITOR BOARD EDGE CONNECTOR
Pin # Function (Back Side) Pin # Function (Component
Side)

1 Channel 2 Green A Channel 2 Yellow
2 Channel 13 Green B Channel 6 Green

3 Channel 6 Yellow C Channel 15 Green
4 Channel 4 Green D Channel 4 Yellow
5 Channel 14 Green E Channel 8 Green

6 Channel 8 Yellow F Channel 16 Green
7 Channel 5 Green H Channel 5 Yellow
8 Channel 13 Yellow J Channel 1 Green

9 Channel 1 Yellow K Channel 15 Yellow
10 Channel 7 Green L Channel 7 Yellow
11 Channel 14 Yellow M Channel 3 Green
12 Channel 3 Yellow N Channel 16 Yellow
13 Channel 9 Green P Channel 17 Yellow
14 Channel 17 Green R Channel 10 Green
15 Channel 11 Yellow S Channel 11 Green
16 Channel 9 Yellow T Channel 18 Yellow
17 Channel 18 Green U Channel 10 Yellow
18 Channel 12 Yellow A% Channel 12 Green
19 Channel 17 Red W Channel 18 Red

20 Chassis Ground X Not Assigned

21 AC- Y DC Common

22 Watchdog Timer Z External Test Reset
23 +24VDC AA +24VDC

24 Tied to Pin 25 BB Stop Time (Output)
25 Tied to Pin 24 CC Not Assigned

26 Not Assigned DD Not Assigned

27 Relay Output, Side #3, N.O. EE Relay Output,Side

#2,Common
28 Relay Output, Side #1, N.C. FF AC+
-- Slotted for keying between Pins 17/U and 18/V
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS

Pin #

Function (Back Side)

Pin #

Function (Component

Side)

O 00 1N DN K~ WK =

-- Slotted for keying between Pins 24/BB and 25/CC

Version 18.1

Channel 2 Green
Channel 3 Green
Channel 4 Green
Channel 5 Green
Channel 6 Green
Channel 7 Green
Channel 8 Green
Channel 9 Green
Channel 10 Green
Channel 11 Green
Channel 12 Green
Channel 13 Green
Channel 14 Green
Channel 15 Green
Channel 16 Green
N/C

Channel 1 Yellow
Channel 2 Yellow
Channel 3 Yellow
Channel 4 Yellow
Channel 5 Yellow
Channel 6 Yellow
Channel 7 Yellow
Channel 8 Yellow

Channel 17 Green
Channel 18 Green
Channel 16 Green

Yellow Inhibit Common

28

N XYXE<LCH I ZI O R<ImooQwp»

w >
w >

CC
DD
EE
FF

Channel 1 Green
Channel 2 Green
Channel 3 Green
Channel 4 Green
Channel 5 Green
Channel 6 Green
Channel 7 Green
Channel 8 Green
Channel 9 Green
Channel 10 Green
Channel 11 Green
Channel 12 Green
Channel 13 Green
Channel 14 Green
Channel 15 Green
PC AJAR

Channel 9 Yellow
Channel 10 Yellow
Channel 11 Yellow
Channel 12 Yellow
Channel 13 Yellow
Channel 14 Yellow
Channel 15 Yellow
Channel 16 Yellow

Channel 17 Yellow
Channel 18 Yellow

PC AJAR (Program Card)

Channel 17 Green
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E. Preemption and Sign Control Box

3789510 MOT13A

Provide preemption and sign control box to operate in a Model 332 cabinet. Provide hardware to
mount the box to the cage of the cabinet to ensure the front side is facing the opposite side of the
cabinet. Furnish the material of the box from a durable finished metallic or thermoplastic case.
Ensure the size of the box is not greater than 7(1) x 5(w) x 5(d) inches. Ensure that no modification
is necessary to mount the box on the cabinet cage.

Provide the following components in the preemption and sign control box: relays, fuses, terminal
blocks, MOVs, resistor, RC network, lamp, and push button switch.
Provide UL Listed or Recognized relay K1 as a DPDT enclosed relay (120 VAC, 60 Hz coil)

with an 8-pin octal-style plug and associated octal base. Provide contact material made of AgCdO
with a 10 amp, 240 VAC rating. Ensure the relay has a specified pickup voltage of 102 VAC.

Provide relay SSR1 as a Triac SPST normally open solid state relay that is rated for 120 VAC
input and zero-crossing (resistive load) 25 amp @ 120 VAC output. Ensure the relay turns on at 90
Vrms within 10 ms and turns off at 10 Vrms within 40 ms. Ensure the relay has physical
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characteristics as shown in the wiring detail in Figure 1. Provide 4 terminal screws with saddle
clamps.

Provide fuses F1 and F2 as a UL Listed '4" x 1-1/4" glass tube rated at 250 volts with a 10kA
interrupting rating. Ensure F1 non-delay (fast-acting) and F2 slow-blow (time-delay) fuses have a
maximum opening times of 60 minutes and 120 seconds for currents of 135 and 200 percent of the
ampere rating, respectively. Ensure F2 slow-blow (time-delay) fuses have a minimum opening
times of 12 seconds at 200 percent of the ampere rating. Provide fuse holders that are UL
Recognized panel-mounted holders rated 250V, 15 ampere minimum with bayonet-type knobs
which accept /4" x 1-1/4" glass tube fuses.

Provide terminal blocks that are rated for 300V and are made of electrical grade thermoplastic or
thermosetting plastic. Ensure each terminal block is of closed back design and has recessed-screw
terminals with molded barriers between terminals. Ensure each terminal block is labeled with a
block designation. Ensure each terminal is labeled with the function and a number.

Provide 3/4-inch diameter radial lead UL-recognized metal oxide varistors (MOVs) that have
electrical performance as outlined below.

PROPERTIES OF MOV SURGE PROTECTOR
Maximum Continuous Applied Voltage at 150 VAC (RMS)
185° F 200 VDC
Maximum Peak 8x20us Current at 185° F 6500 A
Maximum Energy Rating at 185° F 80J
Voltage Range 1 mA DC Test at 77° F 212-268 V
17\/;2X.F Clamping Voltage 8x20us, 100A at 395V
Typical Capacitance (1 MHz) at 77° F 1600 pF

Provide resistor R1 as a 2K ohm, 12 watt, wirewound resistor with tinned terminals and
attaching leads. Ensure the resistor is spaced apart from surrounding wires.

Provide a LED or incandescent lamp that has a voltage rating of 120 VAC with a minimum life
rating at 50,000 hours.

Wire the preemption and sign control box as shown in Figure 1.
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3.4. MATERIALS - TYPE 170 DETECTOR SENSOR UNITS

Furnish detector sensor units that comply with Chapter 5 Section 1, “General Requirements,”
and Chapter 5 Section 2, “Model 222 & 224 Loop Detector Sensor Unit Requirements,” of the
CALTRANS “Transportation Electrical Equipment Specifications” dated March 12, 2009 with
Erratum 1.

3.5. MATERIALS - TYPE 2070E CONTROLLERS

Furnish model 2070E controller units that conform to CALTRANS Transportation Electrical
Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and
Errata 2 dated December 5, 2014) except as required herein.

The Department will provide software at the beginning of the burning-in period. Contractor shall
give 5 working days notice before needing software. Program software provided by the Department.
Provide model 2070E controllers with OS-9 release 1.3.1 or later with kernel edition #380 or
later operating software and device drivers, composed of the unit chassis and at a minimum the

following modules and assemblies:

e MODEL 2070-1E, CPU Module, Single Board, with 8Mb Datakey (blue in color)
e MODEL 2070-2E+, Field I/O Module (FI/O)
e Note: Configure the Field I/O Module to disable both the External WDT
Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”)
e MODEL 2070-3B, Front Panel Module (FP), Display B (8x40)
e MODEL 2070-4A, Power Supply Module, 10 AMP
e MODEL 2070-7A, Async Serial Com Module (9-pin RS-232)

3.6. MATERIALS - TYPE 2070LX CONTROLLERS

Furnish model 2070LX controller units that conform to CALTRANS Transportation Electrical
Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and
Errata 2 dated December 5, 2014) except as required herein.

The Department will provide software at the beginning of the burning-in period. Contractor shall
give 5 working days notice before needing software. Program software provided by the Department.

Provide model 2070LX controllers with Linux kernel 2.6.18 or higher and device drivers,
composed of the unit chassis and at a minimum the following modules and assemblies:

e MODEL 2070-1C, CPU Module, Single Board, with 8Mb Datakey (blue in color)
e MODEL 2070-2E+, Field I/O Module (FI1/O)
e Note: Configure the Field I/O Module to disable both the External WDT
Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”)
e MODEL 2070-3B, Front Panel Module (FP), Display B (8x40)
e MODEL 2070-4A, Power Supply Module, 10 AMP
Provide a Board Support Package (BSP) to the state and to any specified applications
software manufacturer when requested by the state to facilitate the porting of application software.
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4. GPSUNIT
41. DESCRIPTION

Furnish and install a GPS unit in the traffic signal cabinet for time synchronization in accordance
with the plans and specifications. Comply with the provisions of Section 1700 of the 2018 Standard
Specifications for Roads and Structures.

42. MATERIALS

Provide Trimble Acutime GG Smart Antenna, or an approved equivalent, for time
synchronization that is compatible with Oasis 2070 controller software.

43. CONSTRUCTION METHODS

Mount GPS antenna on pole adjacent to cabinet at a minimum height of 10’ insuring that the
antenna can acquire enough satellites to be accurate. Use % rigid metallic conduit with appropriate
fittings for mounting the antenna and running the lead-in cable. Provide GPS antenna lead-in cable
that is not more than 50’ in length. Provide a drip loop in the cable before it enters the conduit.
Insure the cable entry point into the conduit is waterproof. If a pole is not within 30’ of the cabinet,
the GPS antenna may be mounted to the top of the cabinet, while insuring that the connection point
into the cabinet is waterproof.

4.4, MEASUREMENT AND PAYMENT
Actual number of GPS units furnished, installed, and accepted.

No measurement will be made for interface cables and connectors, as these are considered
incidental to furnishing and installing the GPS unit assemblies.

Payment will be made under:

GPS ULt i Each

5. TRAFFIC SIGNAL SUPPORTS
5.1. METAL TRAFFIC SIGNAL SUPPORTS - ALL POLES
A. General:

Furnish and install metal poles with mast arms, grounding systems, and all necessary hardware.
The work covered by this special provision includes requirements for the design, fabrication, and
installation of both standard and custom/site specifically designed metal traffic signal supports and
associated foundations.

Provide metal traffic signal support systems that contain no guy assemblies, struts, or stay
braces. Provide designs of completed assemblies with hardware that equals or exceeds AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals
6" Edition, 2013 (hereafter called 6 Edition AASHTO), including the latest interim specifications.
Provide assemblies with a round or near-round (18 sides or more) cross-section, or a multi sided
cross section with no less than six sides. The sides may be straight, convex, or concave.

Pole heights shown on signal plans are estimated from available data for bid purposes. Prior to
furnishing metal signal poles, use field measurements and adjusted cross-sections to determine
whether pole heights are sufficient to obtain required clearances. If pole heights are not sufficient, the
Contractor should immediately notify the Engineer of the required revised pole heights.
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Ensure that metal signal poles permit cables to be installed inside poles and any required mast
arms. For holes in the poles and arms used to accommodate cables, provide full-circumference
grommets. Arm flange plate wire access holes should be deburred, non grommeted, and oversized to
fit around the 2” diameter grommeted shaft flange plate wire access hole.

After fabrication, have steel poles, required mast arms, and all parts used in the assembly hot-dip
galvanized per section 1076. Design structural assemblies with weep holes large enough and properly
located to drain molten zinc during the galvanization process. Provide hot-dip galvanizing on
structures that meets or exceeds ASTM Standard A-123. Provide galvanizing on hardware that meets
or exceeds ASTM Standard A-153. Ensure that threaded material is brushed and retapped as necessary
after galvanizing. Perform repair of damaged galvanizing that complies with the following:

Repair of Galvanizing...........coceveeveriinienenieneeeeeceeeeeeeseeee e Article 1076-7

Standard Drawings for Metal Poles are available that supplement these project special
provisions. These drawings are located on the Department’s website:

https://connect.ncdot.gov/resources/safety/pages/ITS-Design-Resources.aspx

Comply with article 1098-1B of the 2018 STANDARD SPECIFICATIONS FOR ROADS &
STRUCTURES, hereinafter referred to as the Standard Specifications for submittal requirements.
Furnish shop drawings for approval. Provide the copies of detailed shop drawings for each type of
structure as summarized below. Ensure that shop drawings include material specifications for each
component and identify welds by type and size on the detail drawing only, not in table format. Do
not release structures for fabrication until shop drawings have been approved by NCDOT.
Provide an itemized bill of materials for all structural components and associated connecting
hardware on the drawings.

Comply with article 1098-1A of the Standard Specifications for Qualified Products List (QPL)
submittals. All shop drawings must include project location description, signal inventory number(s)
and a project number or work order number on the drawings.

Summary of information required for metal pole review submittal:
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Item Hardcopy | Electronic . .
submittal | Submittal Comments / Special Instructions

Sealed, Approved Signal 1 1 All structure design information needs to reflect

Plan/Loading Diagram the latest approved signal plans

Custom Pole Shop 4 sets 1 set Show NCDOT inventory number(s), contractor’s

Drawings name and relevant revision number in the title
block. All drawings must have a unique drawing
number for each project and identified for
multiple pages.

Standard Pole Shop 4 sets 1 set Submit drawings on 11” x 17” format media.

Drawings (from the QPL) Show NCDOT inventory number(s), contractor’s
name and relevant revision number in the title
block. All drawings must have a unique drawing
number for each project and identified for
multiple pages.

Structure Calculations 1 set 1 set Not required for Standard QPL Poles

Standard Pole Foundation 1 set 1 set Submit drawings on 11” x 17 format media.

Drawings Submit a completed Standard Foundation
Selection form for each pole using foundation
table on Metal Pole Drawing M-8.

Custom Foundation 4 sets 1 set Submit drawings on 11” x 17 format media.

Drawings Show NCDOT inventory number(s), contractor’s
name and relevant revision number in the title
block. All drawings must have a unique drawing
number for each project and identified for
multiple pages.
If QPL Poles are used, include the corresponding
QPL pole shop drawings with this submittal.

Foundation Calculations 1 1 Submit copies of LPILE input, output and pile
tip deflection graph per Section 11.4 of this
specification for each foundation.
Not required for Standard QPL Poles

Soil Boring Logs and 1 1 Report should include a location plan and a soil

Report classification report including soil capacity,

water level, hammer efficiency, soil bearing
pressure, soil density, etc. for each pole.

NOTE — All shop drawings and custom foundation design drawings must be sealed by a

Professional Engineer licensed in the state of North Carolina. All geotechnical information must be
sealed by either a Professional Engineer or geologist licensed in the state of North Carolina. Include
a title block and revision block on the shop drawings and foundation drawings showing the NCDOT

inventory number.

Shop drawings and foundation drawings may be submitted together or separately for
approval. However, shop drawings must be approved before foundations can be reviewed.
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Foundation designs will be returned without review if the associated shop drawing has not been
approved. Boring reports should include the following: Engineer’s summary, boring location maps,
soil classification per AASHTO Classification System, hammer efficiency, and Metal Pole Standard
Foundation Selection Form. Incomplete submittals will be returned without review. The Reviewer
has the right to request additional analysis and copies of the calculations to expedite the approval
process.

B. Materials:

Fabricate metal pole and arm shaft from coil or plate steel to meet the requirements of ASTM A
595 Grade A tubes. For structural steel shapes, plates and bars use A572 Gr 50 min or ASTM A709
Gr 50 min. Provide pole and arm shafts that are round in cross section or multisided tubular shapes
and have a uniform linear taper of 0.14 in/ft. Construct shafts from one piece of single ply plate or
coil so there are no circumferential weld splices. Galvanize in accordance with AASHTO M 111 or
an approved equivalent.

Use the submerged arc process or other NCDOT previously approved process suitable for pole
shaft and arms to continuously weld pole shafts and arm shafts along their entire length. The
longitudinal seam weld will be finished flush to the outside contour of the base metal. Ensure shafts
have no circumferential welds except at the lower end joining the shaft to the pole base and arm
base. Use full penetration groove welds with backing ring for all tube-to-transverse-plate
connections in accordance with 6™ Edition AASHTO. Provide welding that conforms to Article
1072-18 of the Standard Specifications, except that no field welding on any part of the pole will be
permitted unless approved by a qualified engineer.

Refer to Metal Pole Standard Drawing Sheets M2 through M5 for fabrication details. Fabricate
anchor bases and mast arm connecting plates from plate steel meeting, as a minimum, the
requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr50, or an approved
equivalent. Conform to the applicable bolt pattern and orientation as shown on Metal Pole Standard
Drawing Sheet M2.

Ensure all hardware is galvanized steel or stainless steel. The Contractor is responsible for
ensuring that the designer/fabricator specifies connecting hardware and/or materials that do not
create a dissimilar metal corrosive reaction.

Provide a minimum of four (4) 1-1/2" diameter high strength bolts for connection between arm
plate and pole plate. Increase number of bolts to six (6) 1-1/2" diameter high strength bolts when
arm lengths are greater than 50°-0” long.

Unless otherwise required by the design, ensure each anchor rod is 2 diameter and 60” length.
Provide 10” minimum thread projection at the top of the rod, and 8” minimum at the bottom of the
rod. Use anchor rod assembly and drilled pier foundation materials that meet the Foundations and
Anchor Rod Assemblies for Metal Poles provision.

For each structural bolt and other steel hardware, hot dip galvanizing shall conform to the
requirements of AASHTO M 232 (ASTM A 153). Ensure end caps for poles or mast arms are
constructed of cast aluminum conforming to Aluminum Alloy 356.0F.

Provide a circular anchor bolt lock plate that will be secured to the anchor bolts at the embedded
end with 2 washers and 2 nuts. Provide a base plate template that matches the bolt circle diameter of
the anchor bolt lock plate. Construct plates and templates from '4” minimum thick steel with a
minimum width of 4”. Galvanizing is not required for both plates.
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Provide 4 heavy hex nuts and 4 flat washers for each anchor bolt. For nuts, use AASHTO M291
grade 2H, DH, or DH3 or equivalent material. For flat washers, use AASHTO M293 or equivalent
material.

C. Construction Methods:

Erect signal support poles only after concrete has attained a minimum allowable compressive
strength of 3000 psi. Install anchor rod assemblies in accordance with the Foundations and Anchor
Rod Assemblies for Metal Poles provision.

For further construction methods, see construction methods for Metal Pole with Mast Arm.

Connect poles to grounding electrodes and bond them to the electrical service grounding
electrodes.

For holes in the poles used to accommodate cables, install grommets before wiring pole or arm.
Do not cut or split grommets.

Attach the terminal compartment cover to the pole by a sturdy chain or cable. Ensure the chain or
cable is long enough to permit the cover to hang clear of the compartment opening when the cover is
removed, and is strong enough to prevent vandalism. Ensure the chain or cable will not interfere
with service to the cables in the pole base.

Attach cap to pole with a sturdy chain or cable. Ensure the chain or cable is long enough to
permit the cap to hang clear of the opening when the cap is removed.

Perform repair of damaged galvanizing that complies with the Standard Specifications, Article
1076-7 “Repair of Galvanizing.”

Install galvanized wire mesh around the perimeter of the base plate to cover the gap between the
base plate and top of foundation for debris and pest control.

Install a %4 thick plate for concrete foundation tag to include: concrete grade, depth, diameter,
and reinforcement sizes of the installed foundation.

52. METAL POLE UPRIGHTS (VERTICAL MEMBERS)
A. Materials:

e Provide tapered tubular shafts and fabricated of steel conforming to ASTM A-595 Grade
A or an approved equivalent.

e Hot-dip galvanize poles in accordance with AASHTO M 111 or an approved equivalent.

e Have shafts that are continuously welded for the entire length by the submerged arc
process, and with exposed welds ground or rolled smooth and flush with the base metal.
Provide welding that conforms to Article 1072-18 of the Standard Specification except that
no field welding on any part of the pole will be permitted.

e Have Shafts with no circumferential welds except at the lower end joining the shaft to the
base.

e Have anchor bases for steel poles fabricated from plate steel meeting as a minimum the
requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr 50, or an
approved equivalent.
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Have poles permanently stamped above the hand holes with the identification tag details as shown
on Metal Pole Standard Drawing Sheet M2.

Provide liquid tight flexible metal conduit (Type LFMC), liquid tight flexible nonmetallic conduit
(Type LFNC), high density polyethylene conduit (Type HDPE), or approved equivalent to isolate
conductors feeding luminaires.

Fabricate poles from a single piece of steel or aluminum with single line seam weld with no
transverse butt welds. Fabrication of two ply pole shafts is unacceptable with the exception of fluted
shafts. Provide tapers for all shafts that begin at base and that have diameters which decrease
uniformly at the rate of not more than 0.14 inch per foot (11.7 millimeters per meter) of length.

Provide four anchor nuts and four washers for each anchor bolt. Ensure that anchor bolts have
required diameters, lengths, and positions, and will develop strengths comparable to their respective
poles.

Provide a terminal compartment with cover and screws in each pole that encompasses the hand
hole and contains a 12-terminal barrier type terminal block. Provide two terminal screws with a
removable shorting bar between them for each termination. Furnish terminal compartment covers
attached to the pole by a sturdy chain or cable approved by the Engineer. Ensure that the chain or
cable is long enough to permit the cover to hang clear of the compartment opening when the cover is
removed, and is strong enough to prevent vandals from being able to disconnect the cover from the
pole. Ensure that the chain or cable will not interfere with service to the cables in the pole base.

For each pole, provide a 1/2 inch minimum thread diameter, coarse thread stud and nut for
grounding which will accommodate #6 AWG ground wire. Ensure that the lug is electrically bonded
to the pole and is conveniently located inside the pole at the hand hole.

Provide a removable pole cap with stainless steel attachment screws for the top of each pole.
Ensure that the cap is cast aluminum conforming to Aluminum Association Alloy 356.0F. Furnish
cap attached to the pole with a sturdy chain or cable approved by the Engineer. Ensure that the chain
or cable is long enough to permit the cap to hang clear of the pole-top opening when the cap is
removed.

When required by the plans, furnish couplings 42 inches above the bottom of the base for mounting
of pedestrian pushbuttons. Provide mounting points consisting of 1-1/2 inch internally threaded half-
couplings that comply with the NEC and that are mounted within the poles. Ensure that couplings are
essentially flush with the outside surfaces of the poles and are installed before any required
galvanizing. Provide a threaded plug in each mounting point. Ensure that the surface of the plug is
essentially flush with the outer end of the mounting point when installed and has a recessed hole to
accommodate a standard wrench.

1. MAST ARM POLE SHAFTS

Ensure that allowable pole deflection does not exceed that allowed per 6 Edition AASHTO.
Ensure that maximum angular rotation of the top of the mast arm pole does not exceed 1 degree 40
minutes (1°40").

B. Construction Methods:

Install metal poles, hardware, and fittings as shown on the manufacturer’s installation drawings.
Install metal poles so that when the pole is fully loaded it is within 1 degree 40 minutes (1°40') of
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vertical. Install poles with the manufacturer’s recommended “rake.” Use threaded leveling nuts to
establish rake if required.

5.3. MAST ARMS

Provide pole plates and associated gussets and fittings for attachment of required mast arms. As
part of each mast arm attachment, provide a cable passage hole in the pole to allow passage of signal
cables from the pole to the arm.

Ensure that allowable mast arm deflection does not exceed that allowed per 6 Edition AASHTO.
Also when arm is fully loaded, tip of the arm shall not go below the arm attachment point with the
pole for all load conditions per 6 Edition AASHTO.

Furnish all arm plates and necessary attachment hardware, including bolts and brackets.
Provide two extra bolts for each arm.

Provide grommet holes on the arms to accommodate cables for the signals.

Provide arms with weatherproof connections for attaching to the shaft of the pole.
Provide hardware that is galvanized steel, stainless steel, or corrosive-resistant aluminum.

Provide a removable end cap with stainless steel attachment screws for the end of each mast arm.
Ensure that the cap is cast aluminum conforming to Aluminum Association Alloy 356.0F. Furnish
cap attached to the arm with a sturdy chain or cable approved by the Engineer. Ensure that the chain
or cable is long enough to permit the cap to hang clear of the arm end opening when the cap is removed.

A. Materials:

After all fabricating, cutting, punching, and welding are completed, hot-dip galvanize the
structure in accordance with the AASHTO M 111 or an approved equivalent.

B. Construction Methods:

Install horizontal-type arms with sufficient manufactured rise to keep arm from deflecting below
the arm attachment height.

Attach cap to the mast arm with a sturdy chain or cable. Ensure that the chain or cable is long
enough to permit the cap to hang clear of the arm opening when the cap is removed.

For mast arm poles, use full penetration welds with back-up ring at the pole base and at the arm
base connection.

5.4. DRILLED PIER FOUNDATIONS FOR METAL TRAFFIC SIGNAL POLES

Analysis procedures and formulas shall be based on AASHTO 6™ Edition, latest ACI code and
the Drilled Shafts: Construction Procedures and Design Methods FHWA-NHI-10-016 manual.
Design methods based on engineering publications or research papers needs to have prior approval
from NCDOT. The Department reserves the right to accept or disapprove any method used for the
analysis.

Use a Factor of Safety of 1.33 for torsion and 2.0 for bending for the foundation design.
Foundation design for lateral load shall not exceed 1” lateral deflection at top of foundation.

For lateral analysis, use LPILE Plus V6.0 or later. Inputs, results and corresponding graphs are to
be submitted with the design calculations.
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Skin Friction is to be calculated using the a-method for cohesive soils and the B-method for
cohesion-less soils (Broms method will not be accepted). Detailed descriptions of the “a’ and
“B” methods can be found in FHWA-NHI-10-016.

Omit first 2.5ft for cohesive soils when calculating skin friction.
When hammer efficiency is not provided, assume a value of 0.70.
Design all custom foundations to carry the maximum capacity of each metal pole.

When poor soil conditions are encountered which could create an excessively large foundation
design, consideration may be given to allowing an exemption to the maximum capacity design. The
contractor must gain approval from the engineer before reducing a foundation’s capacity. On
projects where poor soil is known to be present, it is advisable that the contractor consider getting
foundations approved before releasing poles for fabrication.

Have the contractor notify the engineer if the proposed foundation is to be installed on a slope
other than 8H: 1V or flatter.

A. Description:

Furnish and install foundations for NCDOT metal poles with all necessary hardware in
accordance with the plans and specifications.

Metal Pole Standards have been developed and implemented by NCDOT for use at signalized
intersections in North Carolina. If the plans call for a standard pole, then a standard foundation may
be selected from the plans. However, the Contractor is not required to use a standard foundation. If
the Contractor chooses to design a non-standard site-specific foundation for a standard pole or if the
plans call for a non-standard site-specific pole, design the foundation to conform to the applicable
provisions in the NCDOT Metal Pole Standard Drawings and Section B7 (Non-Standard Foundation
Design) below. Failure to conform to this requirement will be grounds for rejection of the design.

If the Contractor chooses to design a non-standard foundation for a standard pole and the soil test
results indicate a standard foundation is feasible for the site, the Contractor will be paid the cost of
the standard foundation (drilled pier and wing wall, if applicable). Any additional costs associated
with a non-standard site-specific foundation including additional materials, labor and equipment will
be considered incidental to the cost of the standard foundation. All costs for the non-standard
foundation design will also be considered incidental to the cost of the standard foundation.

B. Soil Test and Foundation Determination:
1. General:

Drilled piers are reinforced concrete sections, cast-in-place against in situ, undisturbed material.
Drilled piers are of straight shaft type and vertical.

Some standard drilled piers for supporting poles with mast arms may require wing walls to resist
torsional rotation. Based upon this provision and the results of the required soil test, a drilled pier
length and wing wall requirement may be determined and constructed in accordance with the plans.

For non-standard site-specific poles, the contractor-selected pole fabricator will determine if the
addition of wing walls is necessary for the supporting foundations.
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2. Soil Test:

Perform a soil test at each proposed metal pole location. Complete all required fill placement
and excavation at each signal pole location to finished grade before drilling each boring. Soil tests
performed that are not in compliance with this requirement may be rejected and will not be paid.
Drill one boring to a depth of 26 feet within a 25 foot radius of each proposed foundation.

Perform standard penetration tests (SPT) in accordance with ASTM D 1586 at depths of 1, 2.5,
5,7.5, 10, 15, 20 and 26 feet. Discontinue the boring if one of the following occurs:

e A total of 100 blows have been applied in any 2 consecutive 6-in. intervals.
e A total of 50 blows have been applied with < 3-in. penetration.

Describe each intersection as the “Intersection of (Route or SR #), (Street Name) and (Route or
SR #), (Street Name), County, Signal Inventory No. ”. Label borings with “B- N, S,
E, W, NE, NW, SE or SW” corresponding to the quadrant location within the intersection. Pole
numbers should be made available to the Drill Contractor. Include pole numbers in the boring label
if they are available. If they are not available, ensure the boring labels can be cross-referenced to
corresponding pole numbers. For each boring, submit a legible (hand written or typed) boring log
signed and sealed by a licensed Geologist or Professional Engineer registered in North Carolina.
Include on each boring the SPT blow counts and N-values at each depth, depth of the boring,
hammer efficiency, depth of water table and a general description of the soil types encountered using
the AASHTO Classification System.

3. Standard Foundation Determination:

Use the following method for determining the Design N-value:
Nave = N@1’ + N@2.5> +......... N@Deepest Boring Depth)

Total Number of N-values

Y =N@1")>+ N@2.5°)* + ......... N@Deepest Boring Depth)?

Z=N@1’+N@2.5 +......... N@Deepest Boring Depth)

NSTD DEV = (Total Number of N-values x Y) — 72 ]0'5
(Total Number of N-values) x (Total Number of N-values — 1)

Design N-value equals lesser of the following two conditions:
Nav — (Nstppev x 0.45)
Or
Average of First Four N-Values = (N@1’ + N@2.5” + N@5* + N@7.5")
4

Note: If less than 4 N-values are obtained because of criteria listed in Section 2 above, use
average of N-values collected for second condition. Do not include the N-value at the
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deepest boring depth for above calculations if the boring is discontinued at or before
the required boring depth because of criteria listed in Section 2 above. Use N-value of
zero for weight of hammer or weight of rod. If N-value is greater than 50, reduce N-
value to 50 for calculations.

If non-standard site-specific poles are shown on the plans, submit completed boring logs
collected in accordance with Section 2 (Soil Test) above along with pole loading diagrams from the
plans to the contractor-selected pole fabricator to assist in the pole and foundation design.

If one of the following occurs, the Standard Foundations Chart shown on the plans may not be
used and a non-standard foundation may be required. In such case, contact the Engineer.

e The Design N-value is less than 4.

e The drilled pier length, “L”, determined from the Standard Foundations Chart, is greater than
the depth of the corresponding boring.

In the case where a standard foundation cannot be used, the Department will be responsible for the
additional cost of the non-standard foundation.

Foundation designs are based on level ground around the traffic signal pole. If the slope around
the edge of the drilled pier is steeper than 8:1 (H:V) or the proposed foundation will be less than 10
feet from the top of an embankment slope, the Contractor is responsible for providing slope
information to the foundation designer and to the Engineer so it can be considered in the design.

The “Metal Pole Standard Foundation Selection Form” may be found at:
http://www.ncdot.gov/doh/preconstruct/highway/geotech/formdet/misc/MetalPole.pdf
If assistance is needed, contact the Engineer.

4. Non-Standard Foundation Design:

Design non-standard foundations based upon site-specific soil test information collected in
accordance with Section 2 (Soil Test) above. Design drilled piers for side resistance only in
accordance with Section 4.6 of the AASHTO Standard Specifications for Highway Bridges. Use the
computer software LPILE version-6.0 or later manufactured by Ensoft, Inc. to analyze drilled piers.
Use the computer software gINT V8i or later manufactured by Bentley Systems, Inc. with the
current NCDOT gINT library and data template to produce SPT boring logs. Provide a drilled pier
foundation for each pole with a length and diameter that result in a horizontal lateral movement of
less than 1 inch at the top of the pier and a horizontal rotational movement of less than 1 inch at the
edge of the pier. Contact the Engineer for pole loading diagrams for standard poles to be used for
non-standard foundation designs. Submit any non-standard foundation designs including drawings,
calculations, and soil boring logs to the Engineer for review and approval before construction.

C. Drilled Pier Construction:

Construct drilled pier foundations in accordance with the Foundations and Anchor Rod
Assemblies for Metal Poles provision.

55. CUSTOM DESIGN OF TRAFFIC SIGNAL SUPPORTS
A. General:

Design traffic signal supports with foundations consisting of metal poles with mast arms.
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The lengths of the metal signal poles shown on the plans are estimated from available data for
bid purposes. Determine the actual length of each pole from field measurements and adjusted cross-
sections. Furnish the revised pole heights to the Engineer. Use all other dimensional requirements
shown on the plans.

Ensure each pole includes an identification tag with information and location positions as
defined on Metal Pole Standard Drawing Sheets M2, M3 and M4. All pole shaft tags must include
the NCDOT Inventory number followed by the pole number shown on the traffic signal or ITS (non-
signalized locations) plan.

Design all traffic signal support structures using the following 6 Edition AASHTO specifications:
e Design for a 50 year service life as recommended by Table 3.8.3-2.
e Use the wind pressure map developed from 3-second gust speeds, as provided in Article 3.8.

e Ensure signal support structures include natural wind gust loading and truck-induced gust
loading in the fatigue design, as provided for in Articles 11.7.1.2 and 11.7.1.3, respectively.
Designs need not consider periodic galloping forces.

e Assume the natural wind gust speed in North Carolina is 11.2 mph. For natural wind fatigue
stress calculations, utilize a drag coefficient (C4) computed for 11.2 mph wind velocity and
not the basic wind speed velocity.

e Design for Category II fatigue, as provided for in Article 11.6, unless otherwise specified.

e Calculate all stresses using applicable equations from Section 5. The Maximum allowable
stress ratios for all signal support designs are 0.9.

e Conform to article 10.4.2 and 11.8 for all deflection requirements.
Ensure that the design permits cables to be installed inside poles and mast arms.

Unless otherwise specified by special loading criteria, the computed surface area for ice load on
signal heads is:

e 3-section, 12-inch, Surface area: 26.0 ft*> (17.0 ft* without back plate)
e 4-section, 12-inch, Surface area: 32.0 ft* (21.0 ft> without back plate)
e 5-section, 12-inch, Surface area: 42.0 ft> (29.0 ft*> without back plate)

The ice loading for signal heads defined above includes the additional surface area that back
plates will induce. Special loading criteria may be specified in instances where back plates will not
be installed on signal heads. Refer to the Loading Schedule on each Metal Pole Loading Diagram for
revised signal head surface areas. The pole designer should revise ice loads accordingly in this
instance. Careful examination of the plans when this is specified is important as this may impact
sizing of the metal support structure and foundation design which could affect proposed bid quotes.
All maximum stress ratios of 0.9 still apply.

Ensure that designs provide a removable pole cap with stainless steel attachment screws for each
pole top and mast arm end.

B. Metal Poles:
Submit design drawings for approval including pre-approved QPL pole drawings. Show all the
necessary details and calculations for the metal poles including the foundation and connections.
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Include NCDOT inventory number on design drawings. Include as part of the design calculations the
ASTM specification numbers for the materials to be used. Provide the types and sizes of welds on
the design drawings. Include a Bill of Materials on design drawings. Ensure design drawings and
calculations are signed, dated, and sealed by the responsible professional engineer licensed in the
state of North Carolina. Immediately bring to the attention of the Engineer any structural deficiency
that becomes apparent in any assembly or member of any assembly as a result of the design
requirements imposed by these specifications, the plans, or the typical drawings. Said Professional
Engineer is wholly responsible for the design of all poles and arms. Review and acceptance of these
designs by the Department does not relieve the said Professional Engineer of his responsibility. Do
not fabricate the assemblies until receipt of the Department’s approval of the design drawings.

For mast arm poles, provide designs with provisions for pole plates and associated gussets and
fittings for mast arm attachment. As part of each mast arm attachment, provide a grommeted 2”
diameter hole on the shaft side of the connection to allow passage of the signal cables from the pole
to the arm.

Where ice is present, assume wind loads as shown in Figure 3.9.4.2-3 of the 6" Edition
AASHTO Specification for Group III loading.

Design tapers for all pole shafts that begin at the base with diameters that decrease uniformly at
the rate of 0.14 inch per foot of length.

Design a base plate on each pole. The minimum base plate thickness for all poles is determined
by the following criteria:

Case 1 Circular or rectangular solid base plate with the upright pole welded to the top surface of
base plate with full penetration butt weld, and where no stiffeners are provided. A base plate with
a small center hole, which is less than 1/3 of the upright diameter, and located concentrically
with the upright pole, may be considered as a solid base plate.

The magnitude of bending moment in the base plate, induced by the anchoring force of each
anchor bolt is M = (P x D1) / 2, where

M = bending moment at the critical section of the base plate induced by one anchor bolt
P = anchoring force of each anchor bolt

D1 = horizontal distance between the anchor bolt center and the outer face of the upright,
or the difference between the bolt circle radius and the outside radius of the upright

Locate the critical section at the face of the anchor bolt and perpendicular to the bolt circle
radius. The overlapped part of two adjacent critical sections is considered ineffective.

Case 2 Circular or rectangular base plate with the upright pole socketed into and attached to the
base plate with two lines of fillet weld, and where no stiffeners are provided, or any base plate
with a center hole that is larger in diameter than 1/3 of the upright diameter.

The magnitude of bending moment induced by the anchoring force of each anchor bolt is M = P
x D2,

where P = anchoring force of each anchor bolt

D2 = horizontal distance between the face of the upright and the face of the anchor bolt
nut
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Locate the critical section at the face of the anchor bolt top nut and perpendicular to the radius of
the bolt circle. The overlapped part of two adjacent critical sections is considered ineffective.

If the base plate thickness calculated for Case 2 is less than Case 1, use the thickness calculated
for Case 1.

The following additional owner requirements apply concerning pole base plates.

¢ Ensure that whichever case governs as defined above, the anchor bolt diameter is set to
match the base plate thickness. If the minimum diameter required for the anchor bolt exceeds
the thickness required for the base plate, set the base plate thickness equal to the required bolt
diameter.

e For dual mast arm supports, or for single mast arm supports 50’ or greater, use a minimum 8
bolt orientation with 2" diameter anchor bolts, and a 2” thick base plate.

e For all metal poles with mast arms, use a full penetration groove weld with a backing ring to
connect the pole upright component to the base. Refer to Metal Pole Standard Drawing Sheet
M4.

Ensure that designs have anchor bolt holes with a diameter 1/4 inch larger than the anchor
bolt diameters in the base plate.

Ensure that the anchor bolts have the required diameters, lengths, and positions, and will develop
strengths comparable to their respective poles.

Provide designs with a 6 x 12-inch hand hole with a reinforcing frame for each pole.

Provide designs with a terminal compartment with cover and screws in each pole that
encompasses the hand hole and contains provisions for a 12-terminal barrier type terminal block.

For each pole, provide designs with provisions for a 1/2 inch minimum thread diameter, coarse
thread stud and nut for grounding which will accommodate a #6 AWG ground wire. Ensure the lug
is electrically bonded to the pole and is conveniently located inside the pole at the hand hole.

When required, design couplings on the pole for mounting pedestrian pushbuttons at a height of
42 inches above the bottom of the base. Provide mounting points consisting of 1-1/2 inch internally
threaded half-couplings that comply with the NEC that are mounted within the poles. Ensure the
couplings are essentially flush with the outside surfaces of the poles and are installed before any
required galvanizing. Provide a threaded plug for each half coupling. Ensure that the surface of the
plug is essentially flush with the outer end of the mounting point when installed and has a recessed
hole to accommodate a standard wrench.

C. Mast Arms:

Design all arm plates and necessary attachment hardware, including bolts and brackets as
required by the plans.

Design for grommeted holes on the arms to accommodate the cables for the signals if specified.
Design arms with weatherproof connections for attaching to the shaft of the pole.

Always use a full penetration groove weld with a backing ring to connect the mast arm to the
pole. Refer to Metal Pole Standard Drawing Sheet M5.
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Capacity of tapped flange plate must be sufficient to develop the full capacity of the connecting
bolts. In all cases the flange plate of both arm and shaft must be at least as thick as the arm
connecting bolts are in diameter.

5.6. POLE NUMBERING SYSTEM
New Poles

Attach an identification tag to each pole shaft and mast arm section as shown on Metal Pole
Standard Drawing Sheet M2 “Typical Fabrication Details Common To All Metal Poles”.

5.7. MEASUREMENT AND PAYMENT
Actual number of metal poles with dual mast arms furnished, installed, and accepted.
Actual number of soil tests with SPT borings drilled furnished and accepted.

Actual volume of concrete poured in cubic yards of drilled pier foundation furnished, installed
and accepted.

Actual number of designs for mast arms with metal poles furnished and accepted.

No measurement will be made for foundation designs prepared with metal pole designs, as these
will be considered incidental to designing signal support structures.

Payment will be made under:

Metal Pole With DUl Mast AT ....ccoovvviiiiiiiiiiieiiiieeee ettt e ea e e e e e s e saaaaeees Each
YT I S APPSR Each
Drilled Pier FOUNAAtION........uuviiiiiiiiiiiiiiiiieee ettt e e e e e e e s seaaaaeeeeee s Cubic Yard
Mast Arm with Metal Pole DESIZN .......couviiiiiiiiiiiieiiecieeciee ettt s eve e eebe e ene Each
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County : Caldwell

ITEMIZED PROPOSAL FOR CONTRACT NO. DK00249

Page 1 of 10

Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0000995000-E SP  GENERIC MISCELLANEOUS ITEM 50
(HAULING AND DISPOSAL OF PETRO TON
LEUYM)
(CONTAMINATED SOIL)
0004 0036000000-E 225 UNDERCUT EXCAVATION 300
cY
0005 0043000000-N 226 GRADING Lump Sum L.S.
0006 0050000000-E 226 SUPPLEMENTARY CLEARING & GRUB- 1
BING ACR
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 170
cYy
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 300
cYy
0009 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 1,800
TION sy
0010 0318000000-E 300 FOUNDATION CONDITIONING MATE- 480
RIAL, MINOR STRUCTURES TON
0011 0320000000-E 300 FOUNDATION CONDITIONING GEO- 1,490
TEXTILE sy
0012 0335200000-E 305 15" DRAINAGE PIPE 68
LF
0013 0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 1,752
LF
0014 0448300000-E 310 18"RC PIPE CULVERTS, CLASS IV 328
LF
0015 0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV 32
LF
0016 0448700000-E 310 42" RC PIPE CULVERTS, CLASS IV 104
LF
0017 0973100000-E 330 *" WELDED STEEL PIPE, ****" 100
THICK, GRADE B IN SOIL LE
(307)
0018 0995000000-E 340 PIPE REMOVAL 661

LF
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ITEMIZED PROPOSAL FOR CONTRACT NO. DK00249
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0019 1099500000-E 505 SHALLOW UNDERCUT 500
cYy
0020 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 1,000
TION TON
0021 1121000000-E 520 AGGREGATE BASE COURSE 410
TON
0022 1220000000-E 545 INCIDENTAL STONE BASE 210
TON
0023  1245000000-E SP  SHOULDER RECONSTRUCTION 0.2
SMI
0024 1275000000-E 600 PRIME COAT 54.6
GAL
0025 1308000000-E 607  MILLING ASPHALT PAVEMENT, ***" 1,340
TO K*kkkkk!" SY
(0",1.5"
0026 1330000000-E 607 INCIDENTAL MILLING 500
Sy
0027 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 2,500
B25.0C TON
0028 1503000000-E 610 ASPHALT CONC INTERMEDIATE 1,700
COURSE, TYPE 119.0C TON
0029 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 1,800
TYPE S9.5C TON
0030 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 300
TON
0031 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 60
REPAIR TON
0032 2000000000-N 806 RIGHT-OF-WAY MARKERS 73
EA
0033 2022000000-E 815 SUBDRAIN EXCAVATION 112
cY
0034 2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 500
DRAINS sy
0035 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84
cY
0036 2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 500
LF
0037 2070000000-N 815 SUBDRAIN PIPE OUTLET 1

EA
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0038 2077000000-E 815 6" OUTLET PIPE 6
LF
0039 2209000000-E 838 ENDWALLS 45
cY
0040 2253000000-E 840 PIPE COLLARS 0.447
cY
0041 2264000000-E 840 PIPE PLUGS 0.09
cY
0042 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 43
EA
0043 2308000000-E 840 MASONRY DRAINAGE STRUCTURES 5.8
LF
0044  2364000000-N 840 FRAME WITH TWO GRATES, STD 6
840.16 EA
0045  2366000000-N 840 FRAME WITH TWO GRATES, STD 2
840.24 EA
0046  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 20
840.03, TYPE ** EA
®
0047  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 14
840.03, TYPE ** EA
(©)
0048 2535000000-E 846  **'X**' CONCRETE CURB 30
(8.12) LF
0049 2535000000-E 846  **"X**' CONCRETE CURB 185
(9.18) LF
0050 2549000000-E 846 2'-6" CONCRETE CURB & GUTTER 3,700
LF
0051 2577000000-E 846 CONCRETE EXPRESSWAY GUTTER 310
LF
0052 2591000000-E 848 4" CONCRETE SIDEWALK 1,260
SY
0053 2605000000-N 848 CONCRETE CURB RAMPS 9
EA
0054 2612000000-E 848 6" CONCRETE DRIVEWAY 350
SY
0055 2647000000-E 852 5"MONOLITHIC CONCRETE ISLANDS 20

(SURFACE MOUNTED)

SY
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0056 2655000000-E 852 5"MONOLITHIC CONCRETE ISLANDS 280
(KEYED IN) sy
0057 2739000000-E 852 GENERIC PAVING ITEM 500
(7" CONCRETE TRUCK APRON) sy
0058 2759000000-N SP  GENERIC PAVING ITEM 3
(DETECTABLE WARNING DOMES) EA
0059 2845000000-N 858 ADJUSTMENT OF METER BOXES OR 20
VALVE BOXES EA
0060 2860000000-N 859 CONVERT EXISTING CATCH BASIN 1
TO JUNCTION BOX EA
0061 3628000000-E 876 RIP RAP, CLASS | 275
TON
0062 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 735
Sy
0063 4025000000-E 901 CONTRACTOR FURNISHED, TYPE *** 25
SIGN SE
()]
0064 4025000000-E 901 CONTRACTOR FURNISHED, TYPE *** 345
SIGN SE
B
0065 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 690
LF
0066 4096000000-N 904 SIGN ERECTION, TYPE D 2
EA
0067 4102000000-N 904 SIGN ERECTION, TYPE E 47
EA
0068 4116100000-N 904 SIGN ERECTION, RELOCATE TYPE 1
*** (GROUND MOUNTED) EA
(B
0069 4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 10
CHANNEL
EA
0070 4158000000-N 907 DISPOSAL OF SIGN SYSTEM, WOOD 5
EA
0071 4192000000-N 907 DISPOSAL OF SUPPORT, U-CHANNEL 1
EA
0072 4237000000-N 907 STOCKPILE SIGN,D,EORF 2

EA
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0073  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 120
SF
0074  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 292
SF
0075 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 34
MOUNTED) SF
0076 4430000000-N 1130 DRUMS 100
EA
0077 4435000000-N 1135 CONES 35
EA
0078 4445000000-E 1145 BARRICADES (TYPE Ill) 56
LF
0079  4455000000-N 1150 FLAGGER 540
DAY
0080 4516000000-N 1180 SKINNY DRUM 100
EA
0081 4650000000-N 1251 TEMPORARY RAISED PAVEMENT 81
MARKERS EA
0082 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 2,085
LINES (4", 90 MILS) LE
0083 4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 10,420
LINES (4", 120 MILS) LE
0084 4690000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 200
LINES (6", 120 MILS) LE
0085 4695000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 775
LINES (8", 90 MILS) LE
0086 4697000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 131
LINES (8", 120 MILS) LE
0087 4702000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 73
LINES (12", 120 MILS) LE
0088 4705000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 90
LINES (16", 120 MILS) LE
0089 4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 493
LINES (24", 120 MILS) LE
0090 4721000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 4

CHARACTER (120 MILS) EA
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0091 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 48
SYMBOL (90 MILS) EA
0092 4726110000-E 1205 HEATED-IN-PLACE THERMOPLASTIC 4
PAVEMENT MARKING SYMBOL EA
(90 MILS)
0093 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 6,435
Y LF
0094 4820000000-E 1205 PAINT PAVEMENT MARKING LINES 400
(8" LF
0095 4825000000-E 1205 PAINT PAVEMENT MARKING LINES 90
(12") LF
0096 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 80
LINES (4") LF
0097 4865000000-E 1205 REMOVAL OF PAVEMENT MARKING 50
LINES (12") LE
0098 4870000000-E 1205 REMOVAL OF PAVEMENT MARKING 40
LINES (24") LF
0099 4875000000-N 1205 REMOVAL OF PAVEMENT MARKING 2
SYMBOLS & CHARACTERS EA
0100 4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 143
EA
0101 5319000000-E 1505 CLASS B CONCRETE FOR ENCASING 1
UTILITY LINES
cYy
0102 5325200000-E 1510 2"WATER LINE 80
LF
0103 5325600000-E 1510 6"WATER LINE 502
LF
0104 5329000000-E 1510 DUCTILE IRON WATER PIPE 1,500
FITTINGS LB
0105 5536000000-E 1515 2"VALVE 2
EA
0106  5540000000-E 1515 6" VALVE 5
EA
0107 5648000000-N 1515 RELOCATE WATER METER 20

EA
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0108 5672000000-N 1515 RELOCATE FIRE HYDRANT 2
EA
0109 5673000000-E 1515 FIRE HYDRANT LEG 105
LF
0110 5686500000-E 1515 WATER SERVICE LINE 1,000
LF
0111  5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,180
LF
0112 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 5
EA
0113 5768500000-E 1520 SEWER SERVICE LINE 75
LF
0114 5775000000-E 1525 4'DIA UTILITY MANHOLE 10
EA
0115 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 8.6
LF
0116  5801000000-E 1530 ABANDON 8" UTILITY PIPE 940
LF
0117 5815000000-N 1530 REMOVE WATER METER 2
EA
0118 5816000000-N 1530 ABANDON UTILITY MANHOLE 5
EA
0119 5888000000-E SP  GENERIC UTILITY ITEM 100
(POLYETHYLENE ENCASEMENT) LE
0120 6000000000-E 1605 TEMPORARY SILT FENCE 2,080
LF
0121 6006000000-E 1610 STONE FOR EROSION CONTROL, 125
CLASS A TON
0122 6009000000-E 1610 STONE FOR EROSION CONTROL, 215
CLASS B TON
0123 6012000000-E 1610 SEDIMENT CONTROL STONE 335
TON
0124 6015000000-E 1615 TEMPORARY MULCHING 4
ACR
0125 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 250
LB
0126 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 15
ING TON
0127 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100

LF




Jun 28, 2018 1:40 pm ITEMIZED PROPOSAL FOR CONTRACT NO. DK00249 Page 8 of 10
County : Caldwell

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0128 6029000000-E SP  SAFETY FENCE 100
LF
0129 6030000000-E 1630 SILT EXCAVATION 170
cY
0130 6036000000-E 1631 MATTING FOR EROSION CONTROL 6,500
SY
0131 6042000000-E 1632 1/4" HARDWARE CLOTH 1,325
LF
0132 6071020000-E SP  POLYACRYLAMIDE (PAM) 45
LB
0133 6071030000-E 1640 COIR FIBER BAFFLE 35
LF
0134 6084000000-E 1660 SEEDING & MULCHING 45
ACR
0135 6087000000-E 1660 MOWING 4
ACR
0136 6090000000-E 1661 SEED FOR REPAIR SEEDING 100
LB
0137 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25
TON
0138 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 150
LB
0139 6108000000-E 1665 FERTILIZER TOPDRESSING 45
TON
0140 6114500000-N 1667 SPECIALIZED HAND MOWING 10
MHR
0141 6117000000-N SP  RESPONSE FOR EROSION CONTROL 13
EA
0142 6123000000-E 1670 REFORESTATION 0.25
ACR
0143 6132000000-N SP  GENERIC EROSION CONTROL ITEM 4
(CONCRETE WASHOUT STRUCTURE) EA
0144 6132000000-N SP  GENERIC EROSION CONTROL ITEM 5
(FABRIC INSERT PROTECTION DEVI EA
CE)
0145 6132000000-N SP  GENERIC EROSION CONTROL ITEM 10
(FABRIC INSERT PROTECTION DEVI EA
CE)
(CLEANOUT)
0146 6890000000-E SP  CONCRETE STEPS 1

CY
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0147  7048500000-E 1705 PEDESTRIAN SIGNAL HEAD (16", 1 4
SECTION W/COUNTDOWN) EA
0148 7060000000-E 1705 SIGNAL CABLE 1,000
LF
0149  7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3 8
SECTION) EA
0150 7300000000-E 1715 UNPAVED TRENCHING (**#wkie) 250
(1,2 LE
0151 7301000000-E 1715 DIRECTIONAL DRILL (¥*tsrkerk) 250
(1,2 LE
0152  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 6
EA
0153  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,000
LF
0154  7456000000-E 1726  LEAD-IN CABLE (*¥rkrkrker) 1,200
(14-2) LF
0155  7575200000-N SP  GPSUNIT 1
EA
0156  7590000000-N SP  METAL POLE WITH DUAL MAST ARM 2
EA
0157  7613000000-N SP  SOILTEST 2
EA
0158 7614100000-E SP  DRILLED PIER FOUNDATION 16
cY
0159  7631000000-N SP  MAST ARM WITH METAL POLE DE- 2
SIGN EA
0160 7636000000-N 1745 SIGN FOR SIGNALS 5
EA
0161  7642200000-N 1743 TYPE Il PEDESTAL WITH FOUND- 4
ATION EA
0162  7684000000-N 1750 SIGNAL CABINET FOUNDATION 1
EA
0163  7756000000-N 1751 CONTROLLER WITH CABINET (TYPE 1
2070L, BASE MOUNTED) EA
0164  7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 6

EA
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0165 7901000000-N 1753 CABINET BASE EXTENDER 1
EA

1340/Jun28/Q72006.237/D685842455000/E165 Total Amount Of Bid For Entire Project :
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