



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

ADDENDUM NO. 1

September 1, 2017

Contract No.: DK00234
WBS Element: 11C.014097 & 11C.014096
County: Caldwell
Description: Grading, Drainage, Base, and Paving on SR 1848 (Blueberry Drive)
& SR 1890 (Blue Dove Lane)

September 21, 2017 Bid Letting

To Whom It May Concern:

Reference is made to the Contract Proposal recently furnished to you on the above-mentioned project. The following revisions have been made to the Contract Proposal:

Pages 90-92, PROPOSAL BID FORMS, have been revised. This revision modified the quantities for the following items:

Pay Item #8 - **15" Side Drain Pipe**, revised quantity 837 LF
Pay Item #10 - **Aggregate Base Course**, revised quantity 4,800 tons
Pay Item #22 - **6" Perforated Subdrain Pipe**, revised quantity 150 LF
Pay Item #23 - **Subdrain Pipe Outlet**, revised quantity 4 EA
Pay Item #50 - **Fertilizer Topdressing**, revised quantity 2.5 ton

Please void **Pages 90-92** in your proposal and staple the **Revised Pages 90-92** thereto. Also, the Expedite Bid File Addendum has been placed on the Division 11 Contract webpage for your download and usage.

Page 7A, INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES, has been added. This revision addresses the construction sequence:

Contractor is to complete all work on SR-1848 (Blueberry Drive) **except Paving & Permanent Vegetation Establishment** before commencing work on SR-1890 (Blue Dove Lane).

Please insert **Page 7A** immediately following **Page 7** in your proposal.

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
DIVISION 11
P. O. BOX 250
NORTH WILKESBORO, NC 28659

Telephone: (336) 667-9111
Fax: (336) 667-4549
Customer Service: 1-877-368-4968


Location:
801 STATESVILLE ROAD
NORTH WILKESBORO, NC 28659

Website: www.ncdot.gov

The Acknowledgement of Receipt for this Addendum shall be signed by an authorized agent of the company and returned with the bid proposal. Bid Proposals submitted without this Addendum shall be considered irregular and will not be considered for award.

If you have any questions regarding this matter, please feel free to contact me at 336-903-9113.

Sincerely,



Sean B. Sizemore
Division Contract Engineer

cc: M. A. Pettyjohn, PE, Division Engineer
C. C. Reinhardt, PE, Division Maintenance Engineer
D. W. Eller, District Engineer

Acknowledgement of Receipt

Company Name

Signature

Date

County : Caldwell

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum	L.S.	
0003	0043000000-N	226	GRADING	Lump Sum	L.S.	
0004	0057000000-E	226	UNDERCUT EXCAVATION	350 CY		
0005	0196000000-E	270	GEOTEXTILE FOR SOIL STABILIZATION	400 SY		
0006	0335300000-E	305	18" DRAINAGE PIPE	128 LF		
0007	0335400000-E	305	24" DRAINAGE PIPE	102 LF		
0008	0343000000-E	310	15" SIDE DRAIN PIPE	837 LF		
0009	0995000000-E	340	PIPE REMOVAL	934 LF		
0010	1121000000-E	520	AGGREGATE BASE COURSE	4,800 TON		
0011	1146000000-E	535	CONDITIONING EXISTING BASE	13 MSY		
0012	1220000000-E	545	INCIDENTAL STONE BASE	750 TON		
0013	1498000000-E	610	ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B	2,300 TON		
0014	1575000000-E	620	ASPHALT BINDER FOR PLANT MIX	110 TON		
0015	1836500000-E	SP	ASPHALT SURFACE TREATMENT, TRIPLE SEAL	12,500 SY		
0016	1838000000-E	SP	EMULSION FOR ASPHALT SURFACE TREATMENT	9,750 GAL		
0017	2000000000-N	806	RIGHT OF WAY MARKERS	10 EA		
0018	2022000000-E	815	SUBDRAIN EXCAVATION	250 CY		
0019	2026000000-E	815	GEOTEXTILE FOR SUBSURFACE DRAINS	300 SY		

County : Caldwell

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0020	2033000000-E	815	SUBDRAIN FINE AGGREGATE	50		CY
0021	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	50		CY
0022	2044000000-E	815	6" PERFORATED SUBDRAIN PIPE	150		LF
0023	2070000000-N	815	SUBDRAIN PIPE OUTLET	4		EA
0024	2143000000-E	818	BLOTTING SAND	50		TON
0025	3574000000-E	867	GENERIC FENCING ITEM FENCE RESET, VARIOUS ^ LF	3,300		LF
0026	3642000000-E	876	RIP RAP, CLASS A	75		TON
0027	3649000000-E	876	RIP RAP, CLASS B	125		TON
0028	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	700		SY
0029	6000000000-E	1605	TEMPORARY SILT FENCE	14,000		LF
0030	6009000000-E	1610	STONE FOR EROSION CONTROL, CLASS B	300		TON
0031	6012000000-E	1610	SEDIMENT CONTROL STONE	200		TON
0032	6015000000-E	1615	TEMPORARY MULCHING	3		ACR
0033	6018000000-E	1620	SEED FOR TEMPORARY SEEDING	100		LB
0034	6021000000-E	1620	FERTILIZER FOR TEMPORARY SEED- ING	1		TON
0035	6024000000-E	1622	TEMPORARY SLOPE DRAINS	250		LF
0036	6029000000-E	SP	SAFETY FENCE	150		LF
0037	6030000000-E	1630	SILT EXCAVATION	1,000		CY
0038	6036000000-E	1631	MATTING FOR EROSION CONTROL	8,500		SY
0039	6037000000-E	SP	COIR FIBER MAT	800		SY

County : Caldwell

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0040	6038000000-E	SP	PERMANENT SOIL REINFORCEMENT MAT	2,500	SY	
0041	6042000000-E	1632	1/4" HARDWARE CLOTH	300	LF	
0042	6071010000-E	SP	WATTLE	1,020	LF	
0043	6071020000-E	SP	POLYACRYLAMIDE (PAM)	15	LB	
0044	6071030000-E	1640	COIR FIBER BAFFLE	800	LF	
0045	6071050000-E	SP	*** SKIMMER *** SKIMMER ^ EA	2	EA	
0046	6084000000-E	1660	SEEDING & MULCHING	6.5	ACR	
0047	6090000000-E	1661	SEED FOR REPAIR SEEDING	100	LB	
0048	6093000000-E	1661	FERTILIZER FOR REPAIR SEEDING	1	TON	
0049	6096000000-E	1662	SEED FOR SUPPLEMENTAL SEEDING	100	LB	
0050	6108000000-E	1665	FERTILIZER TOPDRESSING	2.5	TON	
0051	6117000000-N	SP	RESPONSE FOR EROSION CONTROL	100	EA	
0052	6144000000-E	SP	GENERIC EROSION CONTROL ITEM BONDED FIBER MATRIX	5,000	LB	

1411/Sep01/Q73292.0/D188761810000/E52

Total Amount Of Bid For Entire Project :

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES

Construction and improvements to the proposed routes shall be performed in the following order

1. SR 1848 (Blueberry Drive)
2. SR 1890 (Blue Dove Lane).

The date of availability for SR 1848 (Blueberry Drive) is **October 16, 2017.**

The completion date for both routes is **July 31, 2018.**

Liquidated damages for this intermediate contract time are **Seven Hundred Fifty Dollars (\$750.00) per calendar day.**