

TIP NO
 FED AID NO STATE FUNDED
 LATEX MODIFIED MICROSURFACE, TYPE III
 COUNTYWIDE

47.610 MI

				SLURRY PAVERS INC		BOXLEY MATERIALS COMPANY	
				RICHMOND, VA		ROANOKE, VA	
ROADWAY ITEMS							
0001	0000100000-N	800	MOBILIZATION	Lump Sum		24800.00	51500.00
0002	1220000000-E	545	INCIDENTAL STONE BASE	200 TON	45.00	9000.00	13000.00
0003	1891000000-E	SP	GENERIC PAVING ITEM (SY) LATEX MODIFIED MICROSURFACE, TYPE III	578,641 SY	2.55	1475534.55	1614408.39
0004	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	5,126 SF	5.14	26347.64	29474.50
0005	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum		43500.00	75000.00
0006	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	42 EA	48.00	2016.00	4200.00
0007	4810000000-E	1205	PAINT PVMT MARKINGS 4"	1,744,974 LF	0.12	209396.88	174497.40
0008	4870000000-E	1205	LINE REMOVAL 24" WIDE	80 LF	5.35	428.00	260.00
0009	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	12 EA	54.00	648.00	636.00
0010	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) 24" WIDE THERMO - 90 MILS	380 LF	3.22	1223.60	4845.00
CONTRACT TOTAL					TOTAL	1792894.67	TOTAL 1967821.29
ROADWAY ITEMS					SUB-TOTAL	1792894.67	SUB-TOTAL 1967821.29
BIDDERS IN ORDER					CONTRACT TOTAL		
SLURRY PAVERS INC				1		1792894.67	
BOXLEY MATERIALS COMPANY				2		1967821.29	