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	Design – The box section dimensions and reinforcement details are subject to the provisions of Section F.
	Placement of Reinforcement – Provide a 1 inch concrete cover over the reinforcement subject to the provisions of Section F.  Extend the inside reinforcement into the tongue portion of the joint and the outside reinforcement into the groove portion of ...
	Laps and Spacing – Use lap splices for the transverse reinforcement.  Detail the transverse wires so that the center to center spacing is not less than 2 inches nor more than 4 inches.  Do not detail the longitudinal wires with a center to center spac...
	The design earth cover is reported on the plans as the elevation difference between the point of maximum fill and the top of the top slab.
	Produce the precast reinforced concrete box section with tongue and groove ends.  Design and form these ends of the box section so, when the sections are laid together, they make a continuous line of box sections with a smooth interior free of appreci...
	Seal the external joint with an outside sealer wrap conforming to ASTM C877 that is at least 12 inches wide and covers the joint on both the sides and the top of the box section. Use ConWrap CS-212 from Concrete Sealants, Inc., EZ-Wrap from Press-Seal...
	Mixture – In addition to the requirements of Section 1077 of the Standard Specifications, do not proportion the mix with less than 564 lb/yd3 of portland cement.
	Strength – Make sure that all concrete develops a minimum 28-day compressive strength of 5000 psi.  Movement of the precast sections should be minimized during the initial curing period.  Any damage caused by moving or handling during the initial curi...
	Air Entrainment – Air entrain the concrete in accordance with Section 1077 - 5(A) of the Standard Specifications. For dry cast manufacturing, air entrainment is not required.
	Testing ( Test the concrete in accordance with the requirements of Section 1077 - 5(B).
	Handling – Handling devices or holes are permitted in each box section for the purpose of handling and laying.  Submit details of handling devices or holes for approval and do not cast any concrete until approval is granted.  Remove all handling devic...
	Flatness ( All external surfaces shall be flat, true, and plumb.  Irregularities, depressions, or high spots on all external surfaces shall not exceed 1/2 inch in 8 feet.
	Internal Dimensions – Produce sections so that the internal and haunch dimensions do not vary more than 1/4 inch from the plan dimensions.
	Adjacent Sections - Internal, external, and haunch dimensions for connecting sections shall not vary more than 1/2 inch.
	Length of Tongue and Groove ( The minimum length of the tongue shall be 4 inches. The minimum length of the groove shall be 4 inches.  The dimensions of the tongue and groove shall not vary more than 1/4 inch from the plan dimensions.
	Slab and Wall Thickness – Produce sections so that the slab and wall thickness are not less than that shown on the plans by more than 5% or 3/16 inch, whichever is greater.  A thickness more than that required on the plans is not a cause for rejection.
	Length of Opposite Surfaces – Produce sections so that variations in laying lengths of two opposite surfaces of the box section meet the requirements of ASTM C1577, Section 11.3.
	Length of Section – Produce sections so that the underrun in length of a section is not more than 1/2 inch in any box section.
	Position of Reinforcement – Produce sections so that the maximum variation in the position of the reinforcement is ±3/8 inch for slab and wall thicknesses of 5 inches or less and ±1/2 inch for slab and wall thicknesses greater than 5 inches.  Produce ...
	Area of Reinforcement – Use the design steel shown on the plans for the steel reinforcement.  Steel areas greater than those required are not cause for rejection.  The permissible variation in diameter of any wire in finished fabric is prescribed for ...
	Each section shall be match-marked in order of intended installation as indicated on the approved shop drawings. Ensure that pieces fit together neatly and in a workmanlike manner.  In order to ensure a good, neat field fit, the Department will verify...
	Clearly mark each section of the box culvert in accordance with ASTM C1577, Section 15.
	Pre-installation Meeting ( A pre-installation meeting is required prior to installation.  Representatives from the Contractor, the precast box manufacturer, and the Department should attend this meeting.  The precast box manufacturer representative sh...
	Foundation ( Foundation for precast box culvert shall meet the requirements of Section 414 of the Standard Specifications.  In addition, Type VI foundation material shall be encapsulated in filter fabric conforming to Type 4 requirements in Section 10...
	Installation ( Sections shall be placed at the beginning of the outlet end of the culvert with the groove end being laid upgrade.  Tongue sections shall be laid into the groove sections.  Positive means shall be provided to pull each section firmly in...
	Backfill ( Complete backfill in accordance with Section 414 of the Standard Specifications.
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	STANDARD SPECIAL PROVISION
	AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS
	NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
	ERRATA
	PLANT AND PEST QUARANTINES
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	UTILITY

	PROJECT SPECIAL PROVISIONS STRUCTURE
	FALSEWORK AND FORMWORK              (4-5-12)
	1. Wind Loads
	2. Time of Removal

	SUBMITTAL OF WORKING DRAWINGS (2-10-12)
	CRANE SAFETY (8-15-05)
	GROUT FOR STRUCTURES (9-30-11)
	OPTIONAL PRECAST REINFORCED CONCRETE  (2-10-12)
	Design – The box section dimensions and reinforcement details are subject to the provisions of Section F.
	Placement of Reinforcement – Provide a 1 inch concrete cover over the reinforcement subject to the provisions of Section F.  Extend the inside reinforcement into the tongue portion of the joint and the outside reinforcement into the groove portion of ...
	Laps and Spacing – Use lap splices for the transverse reinforcement.  Detail the transverse wires so that the center to center spacing is not less than 2 inches nor more than 4 inches.  Do not detail the longitudinal wires with a center to center spac...
	The design earth cover is reported on the plans as the elevation difference between the point of maximum fill and the top of the top slab.
	Produce the precast reinforced concrete box section with tongue and groove ends.  Design and form these ends of the box section so, when the sections are laid together, they make a continuous line of box sections with a smooth interior free of appreci...
	Seal the external joint with an outside sealer wrap conforming to ASTM C877 that is at least 12 inches wide and covers the joint on both the sides and the top of the box section. Use ConWrap CS-212 from Concrete Sealants, Inc., EZ-Wrap from Press-Seal...
	Mixture – In addition to the requirements of Section 1077 of the Standard Specifications, do not proportion the mix with less than 564 lb/yd3 of portland cement.
	Strength – Make sure that all concrete develops a minimum 28-day compressive strength of 5000 psi.  Movement of the precast sections should be minimized during the initial curing period.  Any damage caused by moving or handling during the initial curi...
	Air Entrainment – Air entrain the concrete in accordance with Section 1077 - 5(A) of the Standard Specifications. For dry cast manufacturing, air entrainment is not required.
	Testing ( Test the concrete in accordance with the requirements of Section 1077 - 5(B).
	Handling – Handling devices or holes are permitted in each box section for the purpose of handling and laying.  Submit details of handling devices or holes for approval and do not cast any concrete until approval is granted.  Remove all handling devic...
	Flatness ( All external surfaces shall be flat, true, and plumb.  Irregularities, depressions, or high spots on all external surfaces shall not exceed 1/2 inch in 8 feet.
	Internal Dimensions – Produce sections so that the internal and haunch dimensions do not vary more than 1/4 inch from the plan dimensions.
	Adjacent Sections - Internal, external, and haunch dimensions for connecting sections shall not vary more than 1/2 inch.
	Length of Tongue and Groove ( The minimum length of the tongue shall be 4 inches. The minimum length of the groove shall be 4 inches.  The dimensions of the tongue and groove shall not vary more than 1/4 inch from the plan dimensions.
	Slab and Wall Thickness – Produce sections so that the slab and wall thickness are not less than that shown on the plans by more than 5% or 3/16 inch, whichever is greater.  A thickness more than that required on the plans is not a cause for rejection.
	Length of Opposite Surfaces – Produce sections so that variations in laying lengths of two opposite surfaces of the box section meet the requirements of ASTM C1577, Section 11.3.
	Length of Section – Produce sections so that the underrun in length of a section is not more than 1/2 inch in any box section.
	Position of Reinforcement – Produce sections so that the maximum variation in the position of the reinforcement is ±3/8 inch for slab and wall thicknesses of 5 inches or less and ±1/2 inch for slab and wall thicknesses greater than 5 inches.  Produce ...
	Area of Reinforcement – Use the design steel shown on the plans for the steel reinforcement.  Steel areas greater than those required are not cause for rejection.  The permissible variation in diameter of any wire in finished fabric is prescribed for ...
	Each section shall be match-marked in order of intended installation as indicated on the approved shop drawings. Ensure that pieces fit together neatly and in a workmanlike manner.  In order to ensure a good, neat field fit, the Department will verify...
	Clearly mark each section of the box culvert in accordance with ASTM C1577, Section 15.
	Pre-installation Meeting ( A pre-installation meeting is required prior to installation.  Representatives from the Contractor, the precast box manufacturer, and the Department should attend this meeting.  The precast box manufacturer representative sh...
	Foundation ( Foundation for precast box culvert shall meet the requirements of Section 414 of the Standard Specifications.  In addition, Type VI foundation material shall be encapsulated in filter fabric conforming to Type 4 requirements in Section 10...
	Installation ( Sections shall be placed at the beginning of the outlet end of the culvert with the groove end being laid upgrade.  Tongue sections shall be laid into the groove sections.  Positive means shall be provided to pull each section firmly in...
	Backfill ( Complete backfill in accordance with Section 414 of the Standard Specifications.
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