

Division 12 - Catawba County

WBS: 44478 DL00101

Grading, Paving, Drainage & Pvmt Markings

Intersection of SR1715 & SR 2438

Bid Tabulations

Bids Opened: Tuesday April 26, 2016

Midstate

JT Russell

LINE	ITEM DESCRIPTION	QUANTITY	UNIT	Unit Bid	Amount Bid	Unit Bid	Amount Bid
1	Mobilization	1	LS	\$14,500.00	\$14,500.00	\$10,300.00	\$10,300.00
2	Construction Surveying	1	LS	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00
3	Grading	1	LS	\$49,500.00	\$49,500.00	\$88,000.00	\$88,000.00
4	Foundation Cond'ing Material Minor Strs	10	TON	\$65.00	\$650.00	\$94.00	\$940.00
5	Foundation Conditioning GEO Textile	30	SY	\$15.00	\$450.00	\$23.00	\$690.00
6	24" RC Pipe Culvert, Class III	32	LF	\$60.00	\$1,920.00	\$166.00	\$5,312.00
7	30" RC Pipe Culvert, Class III	40	LF	\$80.00	\$3,200.00	\$153.00	\$6,120.00
8	Aggregate Base Course	82	TON	\$45.00	\$3,690.00	\$41.00	\$3,362.00
9	Mill Asphalt 1- 1/2" Depth	3100	SY	\$2.50	\$7,750.00	\$2.18	\$6,758.00
10	Mill Asphalt 0-1 1/2" Depth	900	SY	\$5.00	\$4,500.00	\$5.81	\$5,229.00
11	Incidental Stone Base	100	SY	\$35.00	\$3,500.00	\$26.23	\$2,623.00
12	Asphalt Conc Base Course, Type B25.0B	200	TON	\$80.00	\$16,000.00	\$116.00	\$23,200.00
13	Asphalt Conc Intermediate CRS, Type I19.0B	140	TON	\$90.00	\$12,600.00	\$159.00	\$22,260.00
14	Asphalt Conc Surf CRS, Type S9.5B	510	TON	\$75.00	\$38,250.00	\$61.00	\$31,110.00
15	Asphalt Binder for Plant Mix	50	TON	\$380.00	\$19,000.00	\$471.00	\$23,550.00
16	Pipe Collars	0.553	CY	\$1,000.00	\$553.00	\$1,300.00	\$718.90
17	Pipe Plugs	0.13	CY	\$1,500.00	\$195.00	\$3,700.00	\$481.00
18	Flowable Fill	5	CY	\$200.00	\$1,000.00	\$790.00	\$3,950.00
19	2'-6" Concrete Curb & Gutter	250	LF	\$35.00	\$8,750.00	\$42.35	\$10,587.50
20	Adjustment of Manholes	2	EA	\$1,950.00	\$3,900.00	\$2,360.00	\$4,720.00
21	Adjustment of MB or VB	3	EA	\$1,150.00	\$3,450.00	\$1,400.00	\$4,200.00
22	Rip Rap, Class B	6	TON	\$65.00	\$390.00	\$151.00	\$906.00
23	GEOtextile for Drainage	15	SY	\$15.00	\$225.00	\$30.25	\$453.75
24	Work Zone Warning Signs	120	SF	\$15.00	\$1,800.00	\$17.54	\$2,104.80
25	Temporary Traffic Control	1	LS	\$34,000.00	\$34,000.00	\$36,000.00	\$36,000.00
26	Thermo Pvmt Markings lines (4",90mil)	1356	LF	\$2.00	\$2,712.00	\$2.57	\$3,484.92
27	Thermo Pvmt Markings lines (4",120mil)	3357	LF	\$2.50	\$8,392.50	\$2.71	\$9,097.47
28	Thermo Pvmt Marking Lines (8", 90 mil)	65	LF	\$5.50	\$357.50	\$9.68	\$629.20
29	Thermo Pvmt Marking Lines (24",120mil)	55	LF	\$16.00	\$880.00	\$20.57	\$1,131.35
30	Thermo Pvmt Marking Symbol (90mil)	7	EA	\$175.00	\$1,225.00	\$163.34	\$1,143.38
31	Relocate Fire Hydrant	1	EA	\$7,500.00	\$7,500.00	\$3,629.85	\$3,629.85
32	Temporary Silt Fence	150	LF	\$2.50	\$375.00	\$9.36	\$1,404.00
33	Stone for Erosion Control, Class B	50	TON	\$50.00	\$2,500.00	\$88.71	\$4,435.50
34	Sediment Control Stone	20	TON	\$50.00	\$1,000.00	\$46.49	\$929.80
25	Temporary Mulching	0.25	ACR	\$1,200.00	\$300.00	\$1,500.00	\$375.00
26	Seed for Temporary Seeding	100	LB	\$6.50	\$650.00	\$10.80	\$1,080.00
27	Fertilizer for Temporary Seeding	1	TON	\$1,900.00	\$1,900.00	\$1,080.00	\$1,080.00
28	Silt Excavation	350	CY	\$15.00	\$5,250.00	\$26.00	\$9,100.00
29	Matting for Erosion Contril	200	SY	\$2.00	\$400.00	\$3.00	\$600.00
40	Permanent Soil Reinforcement	200	SY	\$4.50	\$900.00	\$6.00	\$1,200.00
41	1/4" Hardware Cloth	125	LF	\$6.00	\$750.00	\$6.00	\$750.00
42	Wattle	100	LF	\$9.50	\$950.00	\$25.00	\$2,500.00
43	Polyacrylamide (PAM)	25	LB	\$25.00	\$625.00	\$25.00	\$625.00
44	Coir Fiber Baffle	30	LF	\$15.00	\$450.00	\$25.00	\$750.00
45	Seeding and Mulching	1	ACR	\$1,600.00	\$1,600.00	\$4,200.00	\$4,200.00
46	Seed for Repair Seeding	50	LB	\$10.00	\$500.00	\$2.50	\$125.00
47	Fertilizer for Repair Seeding	0.25	TON	\$2,500.00	\$625.00	\$600.00	\$150.00
48	Seed for Supplemental Seeding	50	LB	\$5.50	\$275.00	\$3.60	\$180.00
49	Fertilizer Topdressing	0.25	TON	\$1,900.00	\$475.00	\$960.00	\$240.00
50	Specialized Hand Mowing	10	MHR	\$40.00	\$400.00	\$96.00	\$960.00
51	Response for Erosion Control	5	EA	\$275.00	\$1,375.00	\$120.00	\$600.00
				\$275,640.00		\$347,476.42	
				Midstate		JT Russell	