
 

 

STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 13 
 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: FEBRUARY 6, 2019 AT 2:00 PM 
 

CONTRACT ID: DM00265 
 

WBS ELEMENT NO.:  17BP.13.R.23, 17BP.13.R.39 
 

FEDERAL AID NO.:  STATE FUNDED 
 

COUNTY:  BUNCOMBE 
 

TIP NO.:  N/A 
 

MILES:  0.058 MILES 
 

ROUTE NO.: SR 2402 (OLD FARM SCHOOL ROAD), SR 2407 (UPPER GRASSY 

BRANCH EXTENSION) 
 

LOCATION:  BRIDGES 217 AND 686 OVER GRASSY BRANCH 
 

TYPE OF WORK: GRADING, DRAINAGE, PAVING, AND STRUCTURE 

REPLACEMENTS 
 
 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 

BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 

LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 

REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A STRUCTURE PROJECT. BID BONDS ARE REQUIRED. 
 

 

NAME OF BIDDER 
 

 

 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DM00265 IN BUNCOMBE COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

ASHEVILLE, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DM00265; has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 

proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 

the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the 

necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 

received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 

of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 

complete the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) 

specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump 

sum prices, as the case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete State Highway Contract No. DM00265 in Buncombe County, for the unit or 

lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 

prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 

become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 

and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made 

a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done 

in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 

direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 

such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 

of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 

unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  

 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 

of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 

bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 

Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 

him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  

Failure to comply with any requirement may cause the bid to be considered irregular and 

may be grounds for rejection of the bid. 

 

For preparing and submitting the bid electronically using the on-line system Bid Express®, refer 

to Article 102-8(B) of the 2018 Standard Specifications.  

 

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 

Signature form Bid Express® for Division Contracts. 

 

ELECTRONIC ON-LINE BID THRU BID EXPRESS: 

1.   Download entire proposal from Connect NCDOT website.  Download EBS file from Bid 

Express website. 

2. Prepare and submit EBS file using Expedite software. 

3.   Expedite software necessary for electronic bid preparation may be downloaded from the 

Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx or 

from Bid Express. 

 

 

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS 

 

GENERAL 

 

 

STANDARD SPECIFICATIONS AND STANDARD DRAWINGS: 

 

The plans for this project were developed under the 2012 Standard Specifications for Roads 

and Structures and the 2012 Roadway Standard Drawings. All references to 2012 Standard 

Specifications and 2012 Standard Drawings shown in the plans shall be replaced with 2018 

Standard Specifications and 2018 Standard Drawings. 

 

PROJECT DESCRIPTION: 

 

This contract includes the replacement of Bridge 217 over Grassy Branch on SR 2402 (Old Farm 

School Road) and Bridge 686 over Grassy Branch on SR 2407 (Upper Grassy Branch Extension) 

in Buncombe County and will consist of installing an aluminum box culvert; removal of the 

existing structure; clearing and grubbing; excavation and embankment; installation of guardrail; 

roadway base course and pavement; grading within limits of the project; placement of rip rap; 

temporary erosion control; seeding and mulching; drainage; traffic control and all other incidentals 

items necessary to complete the project as specified and shown on the plans. 

 

For both bridge replacements, only the construction centerline, control points with reference 

station and benchmark location shall be furnished by the Department on an initial one-time basis. 

All other engineering, surveying, layout, and measurement shall be the responsibility of the 

Contractor. 

 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, 

and regulations, and shall comply with the provisions of Section 107 of the 2018 Standard 

Specifications. 

 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(12-1-16)  SPD 01-410 

 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 

 

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in 

the work code(s) which are identified as work items in the prime contractor’s construction progress 

schedule that they will complete themselves.  Any contractor identified as working outside their 

expertise may be considered in default of contract. 

 

BOND REQUIREMENTS: 
(06-01-16) 102-8, 102-10 SPD 01-420A 

 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for 

Roads and Structures. 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 

2018 Standard Specifications for Roads and Structures. 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 

 

The date of availability for this contract is March 11, 2019, except that work in jurisdictional 

waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 

the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This delay 

in availability has been considered in determining the contract time for this project. 

 

The completion date for this contract is June 15, 2020. 

 

Except where otherwise provided by the contract, observation periods required by the contract will 

not be a part of the work to be completed by the completion date and/or intermediate contract times 

stated in the contract.  The acceptable completion of the observation periods that extend beyond 

the final completion date shall be a part of the work covered by the performance and payment 

bonds. 

 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  

These liquidated damages will not be cumulative with any liquidated damages which may become 

chargeable under Intermediate Contract Time Number 1. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, Reforestation 

and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 

will be required to complete all work included in this contract and shall place and maintain traffic 

on same. 

 

The date of availability for this intermediate contract time is March 11, 2019. 

 

The completion date for this intermediate contract time is December 15, 2019. 

 

The liquidated damages for this intermediate contract time are Seven Hundred Fifty Dollars 

($ 750.00) per calendar day. 

 

Upon apparent completion of all the work required to be completed by this intermediate date, a 

final inspection will be held in accordance with Article 105-17 and upon acceptance, the 

Department will assume responsibility for the maintenance of all work except Planting, 

Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 

and shall make corrections of all damages to the completed roadway caused by his planting 

operations, whether occurring prior to or after placing traffic through the project. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 B 

 

The Contractor shall not narrow or close a lane of traffic on ANY ROAD, detain and /or alter the 

traffic flow on or during holiday weekends, special events, or any other time when traffic is 

unusually heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 

 

2. For New Year's Day, between the hours of 3:30 PM December 31st and 7:00 AM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

7:00 AM the following Tuesday. 

 

3. For Easter, between the hours of 3:30 PM Thursday and 7:00 AM Monday. 

 

4. For Memorial Day, between the hours of 3:30 PM Friday and 7:00 AM Tuesday. 

 

5. For Independence Day, between the hours of 3:30 PM the day before Independence Day 

and 7:00 AM the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 

of 3:30 PM the Thursday before Independence Day and 7:00 AM the Tuesday after 

Independence Day. 

 

6. For Labor Day, between the hours of 3:30 PM Friday and 7:00 AM Tuesday. 

 

7. For Thanksgiving Day, between the hours of 3:30 PM Tuesday and 7:00 AM Monday. 

 

8. For Christmas, between the hours of 3:30 PM the Friday before the week of Christmas 

Day and 7:00 AM the following Tuesday after the week of Christmas Day. 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures are not required during these periods, unless otherwise directed by the Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor begins 

to install all traffic control devices for lane closures according to the time restrictions listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is required 

to complete the removal of all traffic control devices for lane closures according to the time 

restrictions stated herein and place traffic in the existing traffic pattern. 

 

The liquidated damages are Seven Hundred Fifty Dollars ($ 750.00) per hour. 
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PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 

from the time he begins the work until completion and final acceptance of the project.  The 

Contractor will not be permitted to suspend his operations except for reasons beyond his control 

or except where the Engineer has authorized a suspension of the Contractor's operations in writing. 

 

In the event that the Contractor's operations are suspended in violation of the above provisions, the 

sum of $ 750.00 will be charged the Contractor for each and every calendar day that such 

suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to extra 

engineering and maintenance costs and due to increased public hazard resulting from a suspension 

of the work.  Liquidated damages chargeable due to suspension of the work will be additional to 

any liquidated damages that may become chargeable due to failure to complete the work on time. 

 

PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 

 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 

between initial vegetation planting and final project acceptance, perform all work necessary 

to establish permanent vegetation on all erodible areas within the project limits, as well as, 

in borrow and waste pits.  This work shall include erosion control device maintenance and 

installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 

and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 

applicable section of the 2018 Standard Specifications.  All work required for initial vegetation 

planting shall be performed as a part of the work necessary for the completion and acceptance of 

the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 

or otherwise referred to as the vegetation establishment period, the Department will be responsible 

for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 

records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement has 

been achieved at an 80% vegetation density (the amount of established vegetation per given area 

to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 

notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 

will be responsible for, and shall correct any areas disturbed by operations performed in permanent 

vegetation establishment and the removal of temporary erosion control measures, whether 

occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 

Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 

made at contract unit prices for the affected items.  Work required that is not represented by 

contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard 

Specifications.  No additional compensation will be made for maintenance and removal of 

temporary erosion control items. 
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NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 

 

NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 

2018 Standard Specifications). 

 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 1.8075 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 

Open-Graded Asphalt Friction Course Gal/Ton 2.90 

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 

Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

__" Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 6-19-18) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 

 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 1-15-19) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 

financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 

be used to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required. 

 

Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to 

be performed by committed MBE/WBE subcontractors. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE 

or WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goal Requirement - The approved participation at time of award, but not greater than the 

advertised Combined MBE/WBE contract goal. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed participation along with a listing of the committed MBE and 

WBE firms. 

 

2019 (7/01/18 - 6/30/19) 35% of Total Amount Bid 

2020 (7/01/19 - 6/30/20) 65% of Total Amount Bid 
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Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

 

Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 

committed (or an approved substitute) MBE/WBE firm.     

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 

acts as a written joint check agreement among the parties providing full and prompt disclosure of 

the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 

a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 

work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 

effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

Combined MBE/WBE Goal 

 

The Combined MBE/WBE Goal for this project is 5.0%. 

 

The Combined Goal was established utilizing the following anticipated participation for Minority 

Business Enterprises and Women Business Enterprises: 

 

(A) Minority Business Enterprises 1.0%. 

 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise 

all necessary and reasonable steps to ensure that MBEs participate in at least the 

percent of the contract as set forth above. 
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(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 

participation obtained shall be reported to the Department. 

 

(B) Women Business Enterprises 4.0%. 

 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise 

all necessary and reasonable steps to ensure that WBEs participate in at least the 

percent of the contract as set forth above. 

 

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 

participation obtained shall be reported to the Department. 

 

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 

Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 

combination of MBE and WBE participation. 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The 

Directory can be found at the following link. 

https://www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 

during the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will 

be considered committed, even though the listing shall include both committed MBE/WBE 

subcontractors and additional MBE/WBE subcontractors. Any additional 

MBE/WBE subcontractor participation above the goal will follow the banking guidelines found 

elsewhere in this provision.  All other additional MBE/WBE subcontractor participation submitted 

at the time of bid will be used toward the Department’s overall race-neutral goals. Only those firms 

with current MBE and WBE certification at the time of bid opening will be acceptable for listing 

in the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 

following required information: 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 

Expedite, the bidding software of Bid Express®. 
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(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 

in Expedite, the bidder may use the dropdown menu to access the name and address 

of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 

no MBE or WBE participation. 

 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm is 

not certified at the time of the bid-letting, that MBE’s or WBE's participation will 

not count towards achieving the Combined MBE/WBE goal. 

 

(B) Paper Bids 

 

(1) If the Combined MBE/ WBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract 

documents in order for the bid to be considered responsive.  Bidders shall 

indicate the total dollar value of the MBE and WBE participation for the 

contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 

or the number “0.”  This form shall be completed in its entirety.  Blank 

forms will not be deemed to represent zero participation.  Bids 

submitted that do not have MBE and WBE participation indicated on the 

appropriate form will not be read publicly during the opening of bids.  The 

Department will not consider these bids for award and the proposal will be 

rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 

firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 

participation will not count towards achieving the Combined MBE/WBE  

goal. 

 

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 
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MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, 

the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like 

any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined 

MBE/WBE goal by virtue of the work it performs on the contract with its own forces.  However, 

all the work that is performed by the MBE or WBE bidder and any other similarly certified 

subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with 

any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the 

MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form titled 

Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the 

fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 

official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 

a.m. on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not 

present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 

goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE goal, 

the Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 

entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day following opening of 

bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, 

it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 

day. 

 

Banking MBE/WBE Credit 

 

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 

MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for 

future use by the bidder.  Separate accounts will be maintained for MBE and WBE participation 

and these may accumulate for a period not to exceed 24 months. 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 

WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 

consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long as 

there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
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Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive 

bidder shall submit to the Department documentation of adequate good faith efforts made to reach 

that specific goal. 

 

One complete set and [number of copies] copies of this information shall be received in the office 

of the Engineer no later than 2:00 p.m. of the fifth calendar day following opening of bids, unless 

the fifth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the 

office of the Engineer no later than 10:00 a.m. on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 

Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 

the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 

obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 

actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 

considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 

bidder has made.  Listed below are examples of the types of actions a bidder will take in making 

a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 

intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 

NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 

are also prequalified subcontractors.  The bidder must solicit this interest within at least 

10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  

Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 

surrounding Divisions where the project is located.  The bidder must determine with 

certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 

solicitations. 
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(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE goal will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 

participation (2nd and 3rd tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 

timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors 

and suppliers and to select those portions of the work or material needs consistent 

with the available MBE/WBE subcontractors and suppliers, so as to facilitate 

MBE/WBE participation.  Evidence of such negotiation includes the names, 

addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications for 

the work selected for subcontracting; and evidence as to why additional agreements 

could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as the advertised goal into 

consideration.  However, the fact that there may be some additional costs involved 

in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 

failure to meet the advertised goal, as long as such costs are reasonable.  Also, the 

ability or desire of a prime contractor to perform the work of a contract with its own 

organization does not relieve the bidder of the responsibility to make good faith 

efforts.  Bidding contractors are not, however, required to accept higher quotes from 

MBEs/WBEs if the price difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
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(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening the Business Opportunity and Work Force Development Unit at 

BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 

quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 

the Combined MBE/WBE goal. 

 

(2) The bidders’ past performance in meeting the contract goal. 

 

(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 

may reasonably raise the question of whether, with additional reasonable efforts the 

apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the advertised goal, but meets or exceeds the average MBE and 

WBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the Combined MBE/WBE goal can be met or that an adequate 

good faith effort has been made to meet the advertised goal. 

 

Non-Good Faith Appeal 

 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 

may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 

contractor wishes to appeal the determination made by the Committee, they shall provide written 

notification to the Engineer.  The appeal shall be made within 2 business days of notification of 

the determination of non-good faith. 

 

mailto:BOWD@ncdot.gov
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Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 

firm may be counted toward the anticipated MBE participation.  The same holds for work 

that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a 

non-MBE/WBE firm does not count toward the contract goal requirement.    It should be 

noted that every effort shall be made by MBE and WBE contractors to subcontract to the 

same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the MBE 

or WBE participation breakdown. This, however, may not always be possible due to the 

limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has been 

made to reach out to similarly certified firms and there is no interest or availability, and 

they can get assistance from other certified firms, the Engineer will not hold the prime 

responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 

contractor or subcontractor subcontracts a significantly greater portion of the work of the 

contract than would be expected on the basis of standard industry practices, it shall be 

presumed that the MBE or WBE is not performing a commercially useful function.   

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation with 

the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 

clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures 

for materials and supplies required to complete the contract and obtained from a MBE or 
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WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 

manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE /WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site 

(but not the cost of the materials and supplies themselves), provided the fees are 

determined to be reasonable and not excessive as compared with fees customarily 

allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 

and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by actually 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. If it is determined that a MBE or WBE is not performing a 

Commercially Useful Function, the contractor may present evidence to rebut this 

presumption to the Department. 
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(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the Combined 

MBE/WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers it 

employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 

receives credit for the total value of the transportation services the subcontracted 

MBE or WBE provides on the contract.  It should be noted that every effort shall 

be made by MBE and WBE contractors to subcontract to the same certification (i.e., 

MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation 

breakdown.  This, however, may not always be possible due to the limitation of 

firms in the area.  If the MBE or WBE firm shows a good faith effort has been made 

to reach out to similarly certified transportation service providers and there is no 

interest or availability, and they can get assistance from other certified providers, 

the Engineer will not hold the prime responsible for meeting the individual MBE 

or WBE participation breakdown. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-

MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only for 

the fee or commission it receives as a result of the subcontract arrangement.  The 

value of services performed under subcontract agreements between the MBE/WBE 

and the Contractor will not count towards the MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude the 

leased truck from working for others during the term of the lease with the consent 
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of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 

use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 

as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 

is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 

substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 

contractor shall not terminate the MBE/WBE subcontractor for convenience.  This includes, but is 

not limited to, instances in which the Contractor seeks to perform the work of the terminated 

subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with 

the Contractor’s own forces or those of an affiliate.   

 

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 

subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, 

and the reason for the request.  The Contractor must give the MBE/WBE subcontractor five (5) 

business days to respond to the Contractor’s Notice of Intent to Request Termination and/or 

Substitution.  If the MBE/WBE subcontractor objects to the intended termination/substitution, the 

MBE/WBE, within five (5) business days must advise the Contractor and the Department of the 

reasons why the action should not be approved. The five-day notice period shall begin on the next 

business day after written notice is provided to the MBE/WBE subcontractor. 

 

A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s 

written approval based upon a finding of good cause for the proposed termination and/or 

substitution. For purposes of this section, good cause shall include the following circumstances: 

 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract 

in a way consistent with normal industry standards.  Provided, however, that good cause 

does not exist if the failure or refusal of the MBE/WBE subcontractor to perform its work 

on the subcontract results from the bad faith or discriminatory action of the prime 

contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 

reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 

because of suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 

1,200 or applicable state law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 
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(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; 

(j) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor.  Provided, that good cause does not exist if the prime contractor seeks to 

terminate a MBE/WBE it relied upon to obtain the contract so that the prime contractor 

can self-perform the work for which the MBE/WBE contractor was engaged or so that 

the prime contractor can substitute another MBE/WBE or non-MBE/WBE contractor 

after contract award. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 

MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 

commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be 

required for removing a committed MBE/WBE if there were no additional MBE/WBEs 

submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 

terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work 

as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 

the steps taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 

 

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 

contacted. 

(b) A description of the information provided to MBE/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 
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Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 

shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another MBE/WBE subcontractor to perform at least the same 

amount of work to meet the Combined MBE/WBE goal requirement.  If a 

MBE/WBE firm is not found to do the same amount of work, a good faith effort 

must be submitted to NCDOT (see A herein for required documentation). 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months. 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact 

on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 

otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 

the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 
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When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 

the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 

or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 

all monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from further 

bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for further work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

The Contractor shall report the accounting of payments through the Department’s DBE Payment 

Tracking System. 
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Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 A 

 

There is no subsurface information available on this project.  The Contractor shall make his own 

investigation of subsurface conditions. 

 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 

months following the date of final acceptance of the work for maintenance and shall replace 

such defective materials and workmanship without cost to the Department. The Contractor 

will not be responsible for damage due to faulty design, normal wear and tear, for 

negligence on the part of the Department, and/or for use in excess of the design. 

 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 

piece of equipment or material. The Department’s first remedy shall be through the 

manufacturer although the Contractor is responsible for invoking the warranted repair work 

with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 

manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 

the Manufacturer. 

 

This guarantee provision shall be invoked only for major components of work in which the 

Contractor would be wholly responsible for under the terms of the contract.  Examples would 

include pavement structures, bridge components, and sign structures.  This provision will not be 

used as a mechanism to force the Contractor to return to the project to make repairs or perform 

additional work that the Department would normally compensate the Contractor for.  In addition, 

routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 

parts of this guarantee. 

 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 

the project. 

 

To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 

approval prior to the work being performed. 
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OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed 

in the United States of America.  No work shall be outsourced outside of the United States of 

America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 

regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 

for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 

Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 

maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 

Federal, State and Local ordinances and regulations, and manage the Quality Control 

Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 

surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 

project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 

plan is adequately implemented and maintained on the project and for conducting the 
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quality control program.  The Certified Supervisor shall be on the project within 24 hours 

notice from initial exposure of an erodible surface to the project’s final acceptance.  

Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 

operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 

stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 

of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 

limited to work platforms, temporary construction, pumping operations, 

plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in 

jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 

prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 

on resolution of erosion and sediment control/stormwater issues due to the 

Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 

or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management Practices.  

These practices shall include temporary and permanent groundcover and be 

properly updated to reflect necessary plan and field changes for use and 

review by Department personnel as well as regulatory agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references NCG010000, 

General Permit to Discharge Stormwater under the NPDES, and states that the 

Department shall incorporate the applicable requirements into its delegated Erosion 

and Sediment Control Program for construction activities disturbing one or more 

acres of land.  The Department further incorporates these requirements on all 
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contracted bridge and culvert work at jurisdictional waters, regardless of size.  

Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 

materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 

hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days and within 24 hours 

after a rainfall event of 0.5 inch that occurs within a 24 hour period.  

Additional monitoring may be required at the discretion of Division of 

Water Resources personnel if the receiving stream is 303(d) listed for 

turbidity and the project has had documented problems managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall amounts 

and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 

will notify the Division of Water Quality Regional Office within 24 hours 

of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 

control program shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
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(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 

basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 

and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 

longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 

to review by the Engineer.  Maintain NPDES inspection records and make 

records available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 

sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and Level II 

Foreman.  This person shall be onsite whenever construction activities as described above 

are taking place.  This request shall be approved by the Engineer prior to work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request shall 

be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
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(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 

another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III-B Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 

applicable, the certification number of the Level III-A Certified Designer on the design of 

the project erosion and sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 

in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 

improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 

suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 

or Cease and Desist Order for erosion and sediment control/stormwater related issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to 

the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 
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Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 

after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time specified 

will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 

will not be allowed to perform duties associated with the certification during the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension period, 

prior to having the certification reinstated. 

 

Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 

Installers and Certified Designer will be incidental to the project for which no direct compensation 

will be made. 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 

background conditions, the existing turbidity level shall not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the Contractor 

shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
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standard, operation of the pit and discharge can continue as long as the stream turbidity 

levels are not increased due to the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 

all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the 2018 Standard 

Specifications, the Contractor shall define the point at which the discharge enters into the State’s 

surface waters and the appropriate sampling locations.  Sampling locations shall include points 

upstream and downstream from the point at which the discharge enters these waters.  Upstream 

sampling location shall be located so that it is not influenced by backwater conditions and 

represents natural background conditions.  Downstream sampling location shall be located at the 

point where complete mixing of the discharge and receiving water has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is introduced 

into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 

wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 

stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 

wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 

not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 

functioning of a wetland.  Visible sedimentation will be considered an indication of possible 

adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test 

results, time, date and name of sampler.  Should the Department’s test results exceed those of the 

Contractor’s test results, an immediate test shall be performed jointly with the results superseding 

the previous test results of both the Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at: 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/TurbidityReductionOpt

ionSheet.pdf to plan, design, construct, and maintain BMPs to address water quality standards.  

Tier I Methods include stilling basins which are standard compensatory BMPs.  Other Tier I 

methods are noncompensatory and shall be used when needed to meet the stream turbidity 

standards.  Tier II Methods are also noncompensatory and are options that may be needed for 

protection of rare or unique resources or where special environmental conditions exist at the site 

which have led to additional requirements being placed in the DWQ’s 401 Certifications and 

approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation 

Plan’s Environmental Assessment for the specific site.  Should the Contractor exhaust all Tier I 

Methods on a site exclusive of rare or unique resources or special environmental conditions, Tier 

II Methods may be required by regulators on a case by case basis per supplemental agreement. 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/TurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/TurbidityReductionOptionSheet.pdf
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The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 

and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 

soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 

water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 
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PROJECT SPECIAL PROVISIONS 

 

ROADWAY 

 

 

GUARDRAIL, GUARDRAIL END UNITS, AND GUARDRAIL ANCHOR UNITS: 

 

All guardrail and guardrail anchor unit height dimensions shown on the plans shall be revised to 

the height dimensions shown on the current 2018 Roadway Standard Drawings. 

 

The following are changes to the guardrail items and quantities not shown on the plans or included 

in the guardrail summaries: 

 

Bridge 217: 

 

The cost of the guardrail anchor assembly for culverts as shown on the plans and 2018 Roadway 

Standard Drawing 862.03 sheet 7 of 7, complete in place, shall be included in the contract unit 

price bid for Class AA Concrete (Bridge). 

 

Bridge 686: 

 

All references to 2012 Standard Drawing 862.01 for placement of guardrail over culvert shall be 

changed to SPECIAL DETAIL FOR GUARDRAIL PLACEMENT 25’-0” CLEAR SPAN, 

862D01. 

 

Guardrail End Units, Type AT-1 shown on the plans are changed to Guardrail End Units, Type 

TL-2. Install Steel Beam Guardrail and Guardrail End Units, Type TL-2 at the offsets as shown 

on the plan Typical Section No. 2 and as directed by the Engineer. 

 

GRADING, BRIDGE *****: 

 

Description 

 

The work covered by Grading, Bridge ***** consists of all elements of work covered by Sections 

200, 225, 230, 235, 250, 500 and 560 of the 2018 Standard Specifications for Roads and 

Structures, except that the requirements of the above-referenced sections pertaining to 

measurement and payment will not apply unless specific reference is made to such. 

 

Construction Methods 

 

Perform the work in accordance with Sections 200, 225, 230, 235, 250, 500 and 560, and as 

directed by the Engineer. 
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Measurement and Payment 

 

Seeding and mulching of all borrow sources will be measured and paid at the contract unit prices 

for such items established in the contract. 

 

Payment for material that the Engineer directs the Contractor to obtain from borrow sources to 

backfill box culverts, drainage structures or structure bents will be made in accordance with Article 

104-7. 

 

Payment for material that the Engineer directs to be removed beyond the limits of the original 

slope stakes will be made in accordance with Article 104-3. 

 

Grading, Bridge ***** will be paid at the contract lump sum price. Partial payments will be equal 

to the percentage of such item that is complete as estimated by the Engineer. No separate payment 

will be made for clearing and grubbing, shoulder and fill slope material or draining borrow sources 

as such work will be incidental to the work covered by this provision. 

 

Clearing and grubbing work that is directed to be performed on areas outside the limits originally 

staked or beyond the limits of the right of way or easements shown on the original plans will be 

measured and paid at the contract unit price per acre for Supplementary Clearing and Grubbing. 

All measurements will be made horizontally. Where the contract does not include this item, a unit 

price per acre will be established by supplemental agreement. 

 

Undercut Excavation will be measured and paid at the contract unit price per cubic yard. No 

separate payment will be made for materials used in backfilling the undercut areas, shoulders and 

slope areas as payment at the contract unit price per cubic yard for Undercut Excavation will be 

full compensation for furnishing such material. Where the contract does not include a pay item for 

Undercut Excavation, payment for such excavation will be made in accordance with Article 104-

7. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Grading, Bridge ***** Lump Sum 

Supplementary Clearing and Grubbing Acre 

Undercut Excavation Cubic Yard 

 

CLEARING AND GRUBBING - METHOD II: 
(9-17-02) (Rev.8-18-15) 200 SP2 R02A 

 

Perform clearing on this project to the limits established by Method “II” shown on Standard 

Drawing No. 200.02 of the 2018 Roadway Standard Drawings. Conventional clearing methods 

may be used except where permit drawings or conditions have been included in the proposal which 

require certain areas to be cleared by hand methods.  
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BURNING RESTRICTIONS: 
(7-1-95) 200, 210, 215 SP2 R05 

 

Open burning is not permitted on any portion of the right-of-way limits established for this project.  

Do not burn the clearing, grubbing or demolition debris designated for disposal and generated from 

the project at locations within the project limits, off the project limits or at any waste or borrow 

sites in this county.  Dispose of the clearing, grubbing and demolition debris by means other than 

burning, according to state or local rules and regulations. 

 

SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 A 

 

Description 

 

Perform the required shoulder and slope construction for this project in accordance with the 

applicable requirements of Section 560 and Section 235 of the 2018 Standard Specifications. 

 

Measurement and Payment 

 

Where the material has been obtained from an authorized stockpile or from a borrow source and 

Borrow Excavation is not included in the contract, no direct payment will be made for this work, 

as the cost of this work will be part of the work being paid at the contract lump sum price for 

Grading.  If Borrow Excavation is included in this contract and the material has been obtained 

from an authorized stockpile or from a borrow source, measurement and payment will be as 

provided in Section 230 of the 2018 Standard Specifications for Borrow Excavation. 

 

AGGREGATE SUBGRADE: 
(5-15-18) 505 SP5 R8 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 5-8, Article 505-1 DESCRIPTION, lines 4-6, replace the paragraph with the following: 

 

Construct aggregate subgrades in accordance with the contract.  Install geotextile for soil 

stabilization and place Class IV subgrade stabilization at locations shown in the plans and as 

directed. 

 

Undercut natural soil materials if necessary to construct aggregate subgrades.  Define “subbase” 

as the portion of the roadbed below the Class IV subgrade stabilization.  For Type 2 aggregate 

subgrades, undercut subbases as needed.  The types of aggregate subgrade with thickness and 

compaction requirements for each are as shown below. 

 

Type 1 – A 6 to 24 inch thick aggregate subgrade with Class IV subgrade stabilization compacted 

to 92% of AASHTO T 180 as modified by the Department or to the highest density that can be 

reasonably obtained. 

 

Type 2 – An 8 inch thick aggregate subgrade on a proof rolled subbase with Class IV subgrade 

stabilization compacted to 97% of AASHTO T 180 as modified by the Department. 
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Page 5-8, Article 505-3 CONSTRUCTION METHODS, line 12, insert the following after the 

first sentence of the first paragraph: 

 

For Type 2 aggregate subgrades, proof roll subbases in accordance with Section 260 before 

installing geotextile for soil stabilization. 

 

Page 5-8, Article 505-3 CONSTRUCTION METHODS, lines 16-17, replace the last sentence 

of the first paragraph with the following: 

 

Compact ABC as required for the type of aggregate subgrade constructed. 

 

Page 5-8, Article 505-4 MEASUREMENT AND PAYMENT, line 26, insert the following after 

the last sentence of the first paragraph: 

 

Undercut Excavation of natural soil materials from subbases for Type 2 aggregate subgrades will 

be measured and paid in accordance with Article 225-7 or 226-3.  No measurement will be made 

for any undercut excavation of fill materials from subbases. 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 

the 2018 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 495.56 per ton. 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on January 1, 2018. 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16) 610 SP6 R45 

 

Final surface testing is not required on this project in accordance with Section 610-13, Final 

Surface Testing and Acceptance. 

 

ASPHALT CONCRETE PLANT MIX PAVEMENTS: 
(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the 

following:  

 



DM00265    17BP.13.R.23, 17BP.13.R.39 R-5 Buncombe County 

TABLE 609-3 

LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 

25.0 mm sieve (Base Mix) ± 10.0% 

19.0 mm sieve (Base Mix) ± 10.0% 

12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 

9.5 mm sieve (Surface Mix) ± 5.0% 

4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 

1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 

Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 

Bulk Specific Gravity (Gmb) ± 0.030 

TSR ± 15.0% 

QA retest of prepared QC Gyratory 

Compacted Volumetric Specimens 
± 0.015 

Retest of QC Core Sample ± 1.2% (% Compaction) 

Comparison QA Core Sample ± 2.0% (% Compaction) 

QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 

QA Density Gauge Verification Test ± 2.0% (% Compaction) 

 

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 

with the following:  

 

TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 

PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 

 

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 

paragraph. 

 

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 

“S9.5B”. 
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Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  

 

TABLE 610-3 

MIX DESIGN CRITERIA 

Mix 

Type 

Design 

ESALs 

millions A 

Binder 

PG 

Grade  

Compaction 

Levels 
Max. 

Rut 

Depth 

(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 

@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22  6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 

S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 

S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 

S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 

B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 

 Design Parameter  Design Criteria 

All Mix 

Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 

Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 

B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 

C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 

D. NCDOT-T-283 (No Freeze-Thaw cycle required). 

E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), 

replace with the following:  

 

Mix Type %RBR ≤ 20% 21% ≤ %RBR ≤ 30% %RBR > 30% 

S4.75A,  

S9.5B, S9.5C,  

I19.0C, B25.0C 

PG 64-22 PG 64-22A PG 58-28 

S9.5D, OGFC PG 76-22B n/a n/a 

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 

B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 

binder. 

 

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the 

following:  

 



DM00265    17BP.13.R.23, 17BP.13.R.39 R-7 Buncombe County 

TABLE 610-6 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0C 35F 

I19.0C 35F 

S4.75A, S9.5B, S9.5C 40F A 

S9.5D 50F 
A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and 

air temperature shall be 50F. 
 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second 

sentence and replace with the following:  

 

Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC 

Routes (primary routes) that have 4 or more lanes and median divided. 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth 

sentence and replace with the following: 

Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full 

width acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater 

than 1000 feet in length. 

 

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  

 

TABLE 610-7 

DENSITY REQUIREMENTS 

Mix Type 
Minimum % Gmm 

(Maximum Specific Gravity) 

S4.75A 85.0 A 

S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 

100 lbs/sy or higher. 
 

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second 

sentence and replace with the following:  

 

Final surface testing is not required on ramps, loops and turn lanes.   

 

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the 

second sentence and replace with the following:  

 

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in 

accordance with Article 610-12. 

 

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-
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46, delete the eighth and ninth sentence of this paragraph and replace with the following: 

 

Take profiles over the entire length of the final surface travel lane pavement exclusive of 

structures, approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, 

unless otherwise approved by the Engineer. Test in accordance with this provision all mainline 

travel lanes, full width acceleration or deceleration lanes and collector lanes. 

 

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, 

delete these two lines. 

 

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 

 

Pay Item  Pay Unit 

Asphalt Concrete Base Course, Type B25.0C Ton 

Asphalt Concrete Intermediate Course, Type I19.0C Ton 

Asphalt Concrete Surface Course, Type S4.75A Ton 

Asphalt Concrete Surface Course, Type S9.5B Ton 

Asphalt Concrete Surface Course, Type S9.5C Ton 

Asphalt Concrete Surface Course, Type S9.5D Ton 

 

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 

following:  

 

Mix Type 

Coarse 

Aggregate 

AngularityB 

Fine Aggregate 

Angularity 

% Minimum 

Sand 

Equivalent 

% Minimum 

Flat and 

Elongated 

5 : 1 Ratio  

% Maximum 

Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 

B25.0C 
95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 

A. Requirements apply to the design aggregate blend. 

B. 95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured 

faces. 
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PAVEMENT DESIGN MIX TYPE MODIFICATIONS: 
(2-20-18)  610 SP6 R66 

 

Description 

 

In an effort to reduce the number of asphalt concrete pavement mix types, the department has made 

the following changes: 

 

Where the “Pavement Schedule” in the plans calls for Asphalt Concrete Surface Course Type 

SF9.5A, Asphalt Concrete Surface Course Type S9.5B shall be used.   

 

Where the “Pavement Schedule” in the plans calls for either Asphalt Concrete Intermediate Course 

Type B, C or D, Asphalt Concrete Intermediate Course Type I19.0C shall be used.  

 

Where the “Pavement Schedule” in the plans call for Asphalt Concrete Base Course Type B25.0B, 

Asphalt Concrete Base Course Type B25.0C shall be used.  

 

In addition, see the project special provision entitled “Asphalt Concrete Plant Mix Pavements” 

contained elsewhere in the proposal. 

 

Measurement and Payment 

 

The pay items in this proposal reflects these changes.  The pavement schedule in the plans will not 

be revised to reflect these changes. 

 

GUARDRAIL END UNITS, TYPE - TL-2: 
(10-21-08) (Rev. 7-1-17) 862 SP8 R64 

 

Description 

 

Furnish and install guardrail end units in accordance with the details in the plans, the applicable 

requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the 

plans. 

 

Materials 

 

Furnish guardrail end units listed on the NCDOT Approved Products List at 

https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 

 

Prior to installation the Contractor shall submit to the Engineer: 

 

(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of 

the AASHTO Manual for Assessing Safety Hardware, Test Level 2 in accordance with 

Article 106-2 of the 2018 Standard Specifications. 

 

(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications. 

 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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No modifications shall be made to the guardrail end unit without the express written permission 

from the manufacturer.  Perform installation in accordance with the details in the plans, and details 

and assembling instructions furnished by the manufacturer. 

 

Construction Methods 

 

Guardrail end delineation is required on all approach and trailing end sections for both temporary 

and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 

applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 

2018 Standard Specifications and is incidental to the cost of the guardrail end unit. 

 

Measurement and Payment 

 

Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard 

Specifications. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail End Units, Type TL-2 Each 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal year.  

The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 

be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided funds 

are available.  The State reserves the right to terminate or suspend any transportation project 

contract, and any transportation project contract shall be so terminated or suspended if funds will 

not be available for payment of the work to be performed during that fiscal year pursuant to the 

contract.  In the event of termination of any contract, the contractor shall be given a written notice 

of termination at least 60 days before completion of scheduled work for which funds are available.  

In the event of termination, the contractor shall be paid for the work already performed in 

accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 

independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  

Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 

not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 

delivered it shall be available for pickup and replacement at the supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 

be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 

the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 

NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be recognized.  

However, for the purpose of figuring pure live seed, the found pure seed and found germination 

percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 

recognized for minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 

Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   
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Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 

not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 

rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 

includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 

inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 

be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 

be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 

be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 

be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 

approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 

ERRATA 
(10-16-18) (Rev.1-15-19) Z-4 

 

Revise the 2018 Standard Specifications as follows: 

 

 

Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  

“609-9”. 

 

Division 7 

Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number 

“725-1” with “724-4”.  

 

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number 

“725-1” with “725-3”.  

 

 

Division 10 

Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace 

“Table 6D” with “Table 7D” and Permittivity, Type 3B, replace “Table 7D” with “Table 8D”.  

 

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article 

number “1080-50” with “1080-10”.  

 

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace 

article number “1080-61” with “1080-11”.  

 

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, 

line 22, replace article number “1080-72” with “1080-12”.  

 

Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace 

article number “1080-83” with “1080-13”.  

 

 

Division 17 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the 

second sentence with the following: 

 

An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 

 

Directional Drill (1)(1.25) Linear Foot 
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious 

Weeds) 
(3-18-03) (Rev. 12-20-16) Z-04a 

 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 

certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those 

specific project sites located in the quarantined area or for any regulated article used on this project 

originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 

ash borer, or other noxious weeds. 
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STANDARD SPECIAL PROVISION 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on this 

project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 

 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 

Revise the 2018 Standard Specifications as follows: 

 

Replace Article 103-4(B) with the following: 

 

The North Carolina Department of Transportation is committed to carrying out the U.S. 

Department of Transportation’s policy of ensuring nondiscrimination in the award and 

administration of contracts. 

 

The provisions of this section related to United States Department of Transportation (US DOT) 

Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 

(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 

applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 

related subcontracts, material supply, engineering, architectural and other service contracts, 

regardless of dollar amount. Any Federal provision that is specifically required not specifically set 

forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and 

successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 

Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 

Department of Transportation, Federal Highway Administration (FHWA), as they may 

be amended from time to time, which are herein incorporated by reference and made a 

part of this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 

discriminate on the grounds of race, color, or national origin in the selection and 

retention of subcontractors, including procurements of materials and leases of 

equipment. The contractor shall not participate directly or indirectly in the 

discrimination prohibited by the Acts and the Regulations, including employment 

practices when the contract covers any activity, project, or program set forth in 

Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the contractor 

for work to be performed under a subcontract, including procurements of materials, or 

leases of equipment, each potential subcontractor or supplier shall be notified by the 

contractor of the contractor's obligations under this contract and the Acts and the 

Regulations relative to Nondiscrimination on the grounds of race, color, or national 

origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the 

Regulations, and directives issued pursuant thereto and shall permit access to its books, 
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records, accounts, other sources of information, and its facilities as may be determined 

by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 

Regulations, and instructions. Where any information required of a contractor is in the 

exclusive possession of another who fails or refuses to furnish the information, the 

contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 

forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions of 

this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 

may determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs (a) through (f) in every 

subcontract, including procurements of materials and leases of equipment, unless 

exempt by the Acts, the Regulations and directives issued pursuant thereto. The 

contractor shall take action with respect to any subcontract or procurement as the 

Recipient or the FHWA may direct as a means of enforcing such provisions including 

sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 

is threatened with litigation by a subcontractor, or supplier because of such direction, 

the contractor may request the Recipient to enter into any litigation to protect the 

interests of the Recipient. In addition, the contractor may request the United States to 

enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 

as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 

of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 

related nondiscrimination authorities to ensure that no person shall, on the ground of race, 

color, national origin, limited English proficiency, sex, age, or disability (including 

religion/creed or income-level, where applicable), be excluded from participation in, be 

denied the benefits of, or be subjected to discrimination under any programs, activities, or 

services conducted or funded by NCDOT. Contractors and other organizations under 

contract or agreement with NCDOT must also comply with Title VI and related authorities, 

therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 

Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 

To comply with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 

employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on 

federally-assisted and state-funded NCDOT projects, and ensure inclusion by 

subcontractors into all lower-tier subcontracts. 
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3. Required Solicitation Language. The Contractor shall include the following 

notification in all solicitations for bids and requests for work or material, regardless 

of funding source: 

“The North Carolina Department of Transportation, in accordance with the 

provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 

2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 

affirmatively ensure that any contract entered into pursuant to this advertisement, 

disadvantaged business enterprises will be afforded full and fair opportunity to 

submit bids in response to this invitation and will not be discriminated against on 

the grounds of race, color, or national origin in consideration for an award. In 

accordance with other related nondiscrimination authorities, bidders and 

contractors will also not be discriminated against on the grounds of sex, age, 

disability, low-income level, creed/religion, or limited English proficiency in 

consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 

subsequent lower tier subcontracts on Federal-aid highway construction contracts 

only. 

5. Provide language assistance services (i.e., written translation and oral 

interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 

OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 

Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 

prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 

agreements. Subrecipients must also ensure compliance by their contractors and 

subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 

affirmative action to correct any deficiencies found within a reasonable time period, 

not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 

200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 

Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 

the public and contractors) from discrimination by NCDOT employees, 

subrecipients and contractors, regardless of funding source. 

2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 

discrimination based on race, color, national origin, Limited English Proficiency 

(LEP), sex, age, or disability (and religion in the context of employment, aviation, 

or transit) may file a written complaint. The law also prohibits intimidation or 

retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must 

be filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 
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(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 

entities: 

➢ North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-

522-0453  

➢ Federal Highway Administration, North Carolina Division Office, 310 New 

Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

➢ US Department of Transportation, Departmental Office of Civil Rights, 

External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 

Washington, DC 20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a representative, 

and include the complainant’s name, address, and telephone number. Complaints 

received by fax or e-mail will be acknowledged and processed. Allegations 

received by telephone will be reduced to writing and provided to the complainant 

for confirmation or revision before processing. Complaints will be accepted in other 

languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination 

Complaint Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), 

sex, age, disability, or religion (in the context of employment, aviation or transit). 

“Basis” refers to the complainant’s membership in a protected group category.  

 

 

TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 

Authorities 

Race and Ethnicity An individual belonging to one 

of the accepted racial groups; or 

the perception, based usually on 

physical characteristics that a 

person is a member of a racial 

group 

Black/African 

American, 

Hispanic/Latino, 

Asian, American 

Indian/Alaska Native, 

Native 

Hawaiian/Pacific 

Islander, White 

Title VI of the Civil Rights Act of 1964;  

49 CFR Part 21;  

23 CFR 200; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

(Executive Order 13166) 

Color Color of skin, including shade of 

skin within a racial group 

Black, White, brown, 

yellow, etc. 

National Origin (Limited English 

Proficiency) 

Place of birth. Citizenship is not 

a factor. (Discrimination based 

on language or a person’s 

accent is also covered) 

Mexican, Cuban, 

Japanese, 

Vietnamese, Chinese 

Sex Gender. The sex of an 

individual.  

Women and Men 1973 Federal-Aid Highway Act; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 
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Note: Sex under this program 

does not include sexual 

orientation. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Disability Physical or mental impairment, 

permanent or temporary, or 

perceived. 

Blind, alcoholic, 

para-amputee, 

epileptic, diabetic, 

arthritic 

Section 504 of the Rehabilitation Act of 

1973;  

Americans with Disabilities Act of 1990  

Religion (in the context of 

employment) 

(Religion/ Creed in all aspects of 

any aviation or transit-related 

construction) 

An individual belonging to a 

religious group; or the 

perception, based on 

distinguishable characteristics 

that a person is a member of a 

religious group. In practice, 

actions taken as a result of the 

moral and ethical beliefs as to 

what is right and wrong, which 

are sincerely held with the 

strength of traditional religious 

views. Note: Does not have to be 

associated with a recognized 

religious group or church; if an 

individual sincerely holds to the 

belief, it is a protected religious 

practice. 

Muslim, Christian, 

Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  

23 CFR 230; 

FHWA-1273 Required Contract Provisions. 

(49 U.S.C. 5332(b); 

49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and 

successors in interest agrees to comply with the following non-discrimination statutes and 

authorities, including, but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 

21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 

1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 

property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 

on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 

discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 

amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 

coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 

Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 

expanding the definition of the terms "programs or activities" to include all of the 

programs or activities of the Federal-aid recipients, sub-recipients and contractors, 

whether such programs or activities are Federally funded or not);  
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(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 

on the basis of disability in the operation of public entities, public and private 

transportation systems, places of public accommodation, and certain testing entities (42 

U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 

at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures Nondiscrimination against 

minority populations by discouraging programs, policies, and activities with 

disproportionately high and adverse human health or environmental effects on minority 

and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 

English Proficiency, and resulting agency guidance, national origin discrimination 

includes discrimination because of Limited English proficiency (LEP). To ensure 

compliance with Title VI, you must take reasonable steps to ensure that LEP persons 

have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 

seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 

(prohibits employment discrimination on the basis of race, color, religion, sex, or 

national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of 

real property, structures, or improvements thereon, or granting interest therein from the 

United States pursuant to the provisions of Assurance 4. 

 

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 

upon the condition that the North Carolina Department of Transportation (NCDOT) 

will accept title to the lands and maintain the project constructed thereon in accordance 

with the North Carolina General Assembly, the Regulations for the Administration of 

the Federal-Aid Highway Program, and the policies and procedures prescribed by the 

Federal Highway Administration of the U.S. Department of Transportation in 

accordance and in compliance with all requirements imposed by Title 49, Code of 

Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 

Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 

Department of Transportation pertaining to and effectuating the provisions of Title VI 

of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 

hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 

interest of the U.S. Department of Transportation in and to said lands described in 

Exhibit A attached hereto and made a part hereof. 

 

(HABENDUM CLAUSE) 
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TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 

Department of Transportation (NCDOT) and its successors forever, subject, however, 

to the covenants, conditions, restrictions and reservations herein contained as follows, 

which will remain in effect for the period during which the real property or structures 

are used for a purpose for which Federal financial assistance is extended or for another 

purpose involving the provision of similar services or benefits and will be binding on 

the NCDOT, its successors and assigns. 

The NCDOT, in consideration of the conveyance of said lands and interests in lands, 

does hereby covenant and agree as a covenant running with the land for itself, its 

successors and assigns, that (1) no person will on the grounds of race, color, or national 

origin, be excluded from participation in, be denied the benefits of, or be otherwise 

subjected to discrimination with regard to any facility located wholly or in part on, 

over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 

lands and interests in lands and interests in lands so conveyed, in compliance with all 

requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 

Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-

discrimination in Federally-assisted programs of the U.S. Department of 

Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 

Regulations and Acts may be amended [, and (3) that in the event of breach of any of 

the above-mentioned nondiscrimination conditions, the Department will have a right to 

enter or re-enter said lands and facilities on said land, and that above described land 

and facilities will thereon revert to and vest in and become the absolute property of the 

U.S. Department of Transportation and its assigns as such interest existed prior to this 

instruction].* 

 

(*Reverter clause and related language to be used only when it is determined that such 

a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 

Facility, or Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 

instruments entered into by the North Carolina Department of Transportation 

(NCDOT) pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree [in the case of deeds and 

leases add "as a covenant running with the land"] that: 
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(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 

which a U.S. Department of Transportation activity, facility, or program is 

extended or for another purpose involving the provision of similar services or 

benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 

such facilities and services in compliance with all requirements imposed by the 

Acts and Regulations (as may be amended) such that no person on the grounds 

of race, color, or national origin, will be excluded from participation in, denied 

the benefits of, or be otherwise subjected to discrimination in the use of said 

facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 

above Nondiscrimination covenants, the NCDOT will have the right to terminate 

the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 

facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 

been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will have the right to enter or re-enter the lands and 

facilities thereon, and the above described lands and facilities will there upon revert 

to and vest in and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 

a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 

Facility or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar 

instruments/ agreements entered into by the North Carolina Department of 

Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 

1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree (in the case of deeds and 

leases add, "as a covenant running with the land") that (1) no person on the ground 

of race, color, or national origin, will be excluded from participation in, denied the 

benefits of, or be otherwise subjected to discrimination in the use of said facilities, 

(2) that in the construction of any improvements on, over, or under such land, and 

the furnishing of services thereon, no person on the ground of race, color, or 

national origin, will be excluded from participation in, denied the benefits of, or 

otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 

permittee, etc.) will use the premises in compliance with all other requirements 

imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 

Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 

above Non¬ discrimination covenants, the NCDOT will have the right to terminate 

the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 

land and the facilities thereon, and hold the same as if said (license, permit, etc., as 

appropriate) had never been made or issued. * 
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3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will there upon revert to and vest in and become the 

absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 

a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal 

On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 

contractors (existing and newcomers) will be automatically placed in the Alternate Program.  

Standard OJT requirements typically associated with individual projects will no longer be applied 

at the project level.  Instead, these requirements will be applicable on an annual basis for each 

contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make every 

effort to enroll minority and women as trainees to the extent that such persons are available within 

a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 

to discriminate against any applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year 

based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 

activity with the Department.  At the beginning of each year, all contractors eligible will be 

contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 

Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are not 

all-inclusive.  Where the training is oriented toward construction applications, training will be 

allowed in lower-level management positions such as office engineers and estimators.  Contractors 

shall submit new classifications for specific job functions that their employees are performing.  

The Department will review and recommend for acceptance to FHWA the new classifications 

proposed by contractors, if applicable.  New classifications shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to the 

subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 

of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  
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Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as 

requested shall be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off 

the NCDOT’s Bidders List.  

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 
 

TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 1-16-18)(2-19-18) RWZ-1 
 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications 

and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these 

plans prior to beginning any other work. Use a lane closure or slow moving operation to complete 

the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 

1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2018 Roadway Standard 

Drawings. Use a moving operation only if the minimum speed maintained at all times is 3 mph 

with no stops that narrow or close a lane of travel. If the moving operation is progressing slower 

than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, 

except in the immediate work zone where lane closures are allowed as determined by the Engineer. 

 

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 

1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018 

Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as 

pavement patching resurfacing, or pavement marking removal. Properly ballasted cones and 

skinny drums may be used instead of drums. However, drums are required for the upstream taper 

portion of lane closures in all applications. The stationary work zone shall be a maximum of 1 

mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by the 

Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate 

pilot vehicle warning signing as directed by the Engineer. During periods of construction 

inactivity, return the traffic pattern to the existing alignment and remove or cover any work zone 

signs. When covering work zone signs, use an opaque material that prevents reading of the sign at 

night by a driver using high beam headlights. Use material, which does not damage the sign 

sheeting. Replace any obliterated markings as required by other sections of the 2018 Standard 

Specifications and the Engineer. 

 

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an 

open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 

2018 Roadway Standard Drawings. When personnel and/or equipment are working within a lane 

of travel of an undivided facility, close the lane according to the traffic control plans, 2018 

Roadway Standard Drawings or as directed by the Engineer. Conduct the work so that all 

personnel and/or equipment remain within the closed travel lane. Do not work simultaneously, on 

both sides of an open travel way, within the same location, on a two-lane, two-way road. Perform 

work only when weather and visibility conditions allow safe operations as directed by the 

Engineer. 

 

When utilizing a slow-moving operation for such items as pavement marking and marker 

placement, the operation shall consist of the vehicles and devices as shown on Roadway Standard 

Drawing No. 1101.02, sheet 11 or 12 of the 2018 Roadway Standard Drawings. Traffic cones 

may be used when necessary to provide additional protection of wet pavement markings. Ballast 

all traffic cones so they will not be blown over by traffic. 
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PAVING OPERATIONS: 
 

1) Paving Lift Requirements and Time Limitations: 

 

For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and 

elevation within 72 hours. If not brought up to the same station and elevation within 72 hours, the 

Contractor shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven 

pavement and spaced every 1/2 mile along the section of uneven pavement. Once mitigated, all 

portable “UNEVEN PAVEMENT” signs shall be removed. No additional compensation will be 

made for these signs or any other type of portable warning signs as these shall be incidental to 

other contract pay items. 

 

For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and 

elevation by the end of each work day unless the Contractor utilizes the notched wedge paving 

methods as described below. 

 
Failure to comply with the following requirements will result in a suspension of all other 

operations until all lanes of traffic are brought to the same station and elevation: 

 

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course 

mixes shall be mitigated by having an approved wedge apparatus on the paver that shapes 

the edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1. For 

intermediate and base course mixes, use an approved wedge device that shapes the edge 

with a maximum slope steepness of 2:1. The maximum paving lift allowed to use this method 

is 3 inches. 

 

2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT” 

signs in advance of the uneven pavement and spaced every 1/2 mile along the section of 

uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be 

removed. No additional compensation will be made for these signs or any other type of 

portable warning signs as these shall be incidental to other contract pay items. 

 

3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring up 

the adjacent lane to the same station and elevation before any further paving takes place on 

the project. 

 

2) Shoulder Drop-Off Requirements 

 

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72 

hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the 

pavement that has an edge of pavement drop-off as follows: 

 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 

 

Backfill the edge of pavement drop-off with suitable compacted material, as approved by the 
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Engineer. The material, equipment and labor associated with this operation will be at no expense 

to the Department. This work is not considered part of shoulder reconstruction. 

 

PROJECT REQUIREMENTS: 
 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 
 

1. Before working on ANY BRIDGE, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL BRIDGES to the Engineer 

at the first pre- construction meeting and the sequence must be approved before closing 

a lane of traffic. The Contractor and Engineer will coordinate with the Traffic 

Management Unit at 919- 814-5000 or Traffic Services for additional traffic control 

guidance, as necessary. 
 

2. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. The maximum length of any one lane closure is 1 mile 

unless otherwise directed by the Engineer. 
 

3. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times 

and Liquidated Damages”. 
 

4. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
 

5. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 

portable signs to warn drivers of the conditions. These are to include, but not limited to 

“Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ 

Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane 

Roadways with speed limits 45 mph and greater where lateral clearance can be obtained 

within the median areas. These portable signs shall be incidental to other contract pay 

items. 

 

WORK ZONE SIGNING: 

 

Description 

 

Install advance/general warning work zone signs according to the Detail Drawing provided in these 

plans prior to beginning of work. Install and maintain signing in accordance with the attached 

drawings and Divisions 11 and 12 of the 2018 Standard Specifications. 

 

(A) Installation 

 

All stationary Advance/General warning work zone signs require notification to existing Utility 

owners per Article 105-8 of the 2018 Standard Specifications within 3 to 12 full working days 

prior to installation. 

 

Install Advance/General warning work zone signs before beginning work. If signs are installed 
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more than 7 calendar days prior to the beginning of work, cover the signs until the work begins. 

Install each work zone Advance/General warning sign separately and not on the same post or stand 

with any other sign except where an advisory speed plate or directional arrow is used. 

 

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed 

by the Engineer. Any additional signs requested by the Engineer shall be installed within 7 

business days of the start of contract work. All sign locations are to be verified by the Engineer 

prior to installation. Once the signs have been installed and accepted, any sign relocations 

requested by the Department will be compensated in accordance with Article 104-7. Any 

additional signs other than the ones shown in the drawing will be compensated in accordance with 

Article 104-7. 

 

(B) Sign Removal 

 

Stationary Work Zone Sign removal is a condition of final project acceptance. 

 

(C) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with 

the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard 

Drawings. Any required portable signs for lane closures shall be incidental to other contract pay 

items. 

 

MEASUREMENT AND PAYMENT: 
 

Temporary traffic control work will be paid for with the included contract pay items. All 

temporary traffic control work not paid for with contract pay items shall be incidental to other 

contract pay items. 

 

RESURFACING OPERATIONS: 
(7-15-14)(2-19-18) RWZ-2 
 

Coordinate the installation of items required by the contract documents and resurfacing 

operations such that these operations are completed in the order as agreed upon with the Engineer 

at the first pre-construction meeting. Refer to the Provisions, Typicals and Details unless 

otherwise directed by the Engineer. 

 

Coordinate all operations on the bridge and its approaches with the Engineer. 

 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 

patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool 

to the point of supporting traffic without displacement or rutting before reopening closed lane. 

Coordinate the resurfacing operations of the patched areas with the Engineer. 

 

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain 

vehicular access in accordance with Article 1101-05 of the 2018 Standard Specifications using 

suitable backfill material approved by the Engineer. 
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PAVEMENT MARKINGS AND MARKERS: 
(7-15-14) (rev. 1-15-19)  RWZ-3  

 

Markings: All Facilities 

 

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 

1205.15 of the 2018 Roadway Standard Drawings and Section 1205 of the 2018 Standard 

Specifications with the exception of the following changes underlined in Table 1205-1 in 

Subarticle 1205-3(D): 

 

 (D) Time Limitations for Replacement 
 

TABLE 1205-1 
TIME LIMITATIONS FOR REPLACEMENT 

Facility Type Marking Type Replacement Deadline 

Full-control-of-access 
multi-lane roadway (4 or 

more total lanes) and ramps, 
including Interstates 

 
All markings 

By the end of each 
workday's operation if the 

lane is opened to traffic 

 
 

Multi-lane roadways 
(3 or more lanes) and ramps 

 
Center Line, Lane Line, 
Railroad symbols, Stop 

bars, school symbols and 
crosswalk markings 

 

By the end of each 
workday's operation if the 

lane is opened to traffic 
(temporary paint with 
beads may be used) 

Edge Lines, gore lines and 
all other symbols 

By the end of the 
3rd calendar day 

after 
obliteration 

 

 

 
Two-lane, two-way 

roadways 

All centerline markings, 
railroad, Stop bars, 
school symbols and 
crosswalk markings 

 

By the end of the 
5th calendar day 

after 
obliteration 

 Edge Lines and all other 
symbols 

By the end of the 30th 
calendar day after 

obliteration 

 

Prior to placing pavement marking material on concrete surfaces that are diamond ground, use an 

acceptable method to grind ridges smooth only where pavement marking will be installed. 

 

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic.  If Type 3 Cold 

Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 

 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 

Thermoplastic for stop bars, symbols, characters and diagonals.  If Heated-in-Place Thermoplastic 

is used, it shall be paid for using the Extruded Thermoplastic pay item. 
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Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied 

Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways.  

If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay 

item. 

 

Markers: All Facilities 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 

to existing pavement marker removal prior to the end of the work day.  Dispose of existing 

pavement markers as directed by the Engineer.  No direct payment will be made for this work as 

it will be incidental to the paving operation. 

 

Install permanent pavement markers within 60 calendar days after completing the resurfacing on 

each map.  Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and 

Standard Drawings 1250.01 through 1253.01 of the 2018 Roadway Standard Drawings and 

Sections 1250 through 1253 of the 2018 Standard Specifications. 

 

Markings and Markers: All Facilities 

 

Review and record the existing pavement markings and markers before resurfacing.  Re-establish 

the new pavement markings and markers using the record of existing markings in conjunction with 

the 2018 Roadway Standard Drawings.  Unless otherwise directed by the engineer, new pavement 

markings not meeting the current standards should be updated to the 2018 Roadway Standard 

Drawings.  Have existing or proposed “passing zones” reviewed by the engineer before 

installation.  Submit the record of the existing pavement markings seven calendar days before the 

obliteration of any pavement markings. 

 

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  

If the Contractor begins any map and does not complete within the seasonal restrictions, including 

placement of final pavement markings or permanent markers, the Contractor shall be responsible 

for, at his expense, Paint in accordance with Article 1205-08 and Temporary Markers in 

accordance with Section 1251 of the 2018 Standard Specifications. 
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PROJECT SPECIAL PROVISIONS 

 

Utility Construction 

        Exhibit A 

SEPI Engineering & Construction, Inc. 

1025 Wade Avenue 

Raleigh, NC 27605 

 

 

 

 (Seal) 

 

 

Revise the 2018 Standard Specifications as follows: 

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2:  

add the following sentences: 

The utility owner is City of Asheville - Water Resources Department (CAW) located at 70 Court 

Plaza, City Hall Mezzanine Level Asheville, NC 28801. The contact person is William C. (Chad) 

Pierce, PE and he can be reached by phone at 828-259-5420 (Office). 

 

I. DESCRIPTION 

The work covered by these provisions only applies to City of Asheville (CAW) facilities and 

consists of constructing various utilities as required by the plans and provisions herein or as 

directed by the Engineer. The Contractor shall furnish any and all materials, labor, equipment, 

and incidentals necessary to complete the proposed utility work. 

 

Apply the applicable provisions of the Rules and Regulations of the North Carolina Department 

of Environment and Natural Resources, Division of Environmental Health to the construction of 

water lines. Apply the Rules and Regulations of the North Carolina Department of Environment 

and Natural Resources, Division of Water Quality to the construction of sanitary sewer lines 

except as otherwise provided. Perform all work in accordance with the applicable plumbing 

codes. 

 

II. GENERAL CONSTRUCTION REQUIREMENTS 

Specifications: The proposed utility construction shall meet the applicable requirements of the 

NC Department of Transportation's "Standard Specifications for Roads and Structures" dated 

January 2018, all applicable permits, and CAW specifications, CAW standard details as shown 

on the plans, as outlined in the following provisions, or as directed by the Engineer. 

 

Contact City of Asheville - Water Resources Department (CAW) for the current list of approved 

manufacturers product list.  The contact person is William C. (Chad) Pierce, PE and he can be 

reached by phone at 828-259-5420 (Office). 

 

Contractor shall complete the following Contractor’s Certificate of Completion and provide to 

the Engineer at completion of work: 

DOCUMENT NOT CONSIDERED FINAL 
UNLESS ALL SIGNATURES COMPLETED 
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CONTRACTOR'S 

CERTIFICATE OF COMPLETION 

 

TO: City of Asheville, Engineering Department 

 

FROM:           

DATE:            

RE: Certification of Completion 

Name of Development:  

Project No:   

 

 

I, the undersigned, hereby certify: 

 

1.   We are a Licensed Utility Contractor in the State of North Carolina. 

 

2.   That the water improvements to the above referenced development have been 

installed in accordance with the standard specifications and requirements of the City 

of Asheville and in substantial compliance with the water system extension plans 

approved under S/N   . 

 

3.   That we guarantee the materials and installation of the water lines including all 

appurtenances and the restoration of any disturbed areas for a period of one (1) year 

and shall make repairs deemed necessary by the City. The one year period shall begin 

the date the waterline is formally accepted by the City of Asheville. 

 

4.   That we will reimburse the City of Asheville the cost of any repairs it deems 

necessary to make with its own forces including the cost of materials, labor, and 

equipment. 

 

SIGNATURE: 

 

NAME: TITLE 

 

 

CORPORATION/COMPANY 

 

LICENSE NO.      
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III. COMPENSATION 

No direct payment will be made for utility construction work required by the preceding 

provisions, which are general requirements applying to utility construction, and all of the 

requirements stated will be considered incidental work, paid for at the contract unit prices of the 

various utility items included in the contract. Measurement and payments for items shall be in 

accordance with the NC Department of Transportation's "Standard Specifications for Roads and 

Structures" dated January 2018, unless otherwise specified herein. 

 

IV. SPECIAL PAY ITEM DESCRIPTIONS 

All materials, apparatus, supplies, methods of manufacture, or construction shall conform to the 

specifications for same contained in this section. 

None 
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PROJECT SPECIAL PROVISIONS 

 

Utility by Others 

 

 
 
 

 

 

 

 
 
BRIDGE 217 
 
General: 
 
The following utility companies have facilities that will be in conflict with the construction of this 
project: 
 

A) Charter Communications (CATV) 

B) AT&T Communications 

C) City of Asheville (MSD) 

D) City of Asheville (Water) 

E) Duke Energy 

F) PSNC Energy Gas 
 
The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless 
otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. 
All utility work listed herein will be done by the utility owners. All utilities are shown on the plans 
from the best available information. 
 
The Contractor’s attention is directed to Article 105.8 of the Standard Specifications. 
 
Utilities Requiring Adjustment: 
 
Utility relocations are shown on the Utilities by Others Plans. 
 
A. Charter (CATV) 

Contact person is Michael Rogers, 828-230-2291. Relocate Aerial Cable to Duke Energy 

new pole location. 

B. AT&T Communication 

Contact person is Scott Addington 828-258-7138. Relocate Aerial Cable to Duke Energy 

new pole line and relocate some UG Facilities. 

C. City of Asheville (MSD) 

Contact person is Kevin Johnson 828-225-8289 

SEPI Engineering & Construction, Inc.  

1025 Wade Avenue | Raleigh, NC 27605 

Main: 919.789.9977 | Fax: 919.789.9591 

sepiengineering.com  
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D. Duke Energy 

Contact person is Cory Hamlin 828-776-0239. Relocated Single Phase Primary Line 13.2 on 

North side of Project.  

E. PSNC Energy Gas  

Contact person is Kenneth Owenby 828-670-3527. Re-bore two-inch gas line on south side 

of bridge under existing line. 

BRIDGE 686 
 

General: 
 

The following utility companies have facilities that will be in conflict with the construction of this 

project: 
 

A) Charter Communications (CATV) 

B) AT&T Communications 

C) City of Asheville (MSD) 

D) City of Asheville (Water) 
 

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless 

otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. 

All utility work listed herein will be done by the utility owners.  All utilities are shown on the plans 

from the best available information. 
 

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications. 

 

Utilities Requiring Adjustment: 

 

Utility relocations are shown on the Utilities by Others Plans. 

 

A. Charter (CATV) 

Contact person is Michael Rogers, 828-230-2291. Transferred Aerial Cable to new AT&T 

pole for Vertical Clearance. 

 
B. AT&T Communication 

Contact person is Austin Brown 828-251-8662. Replace pole for additional Vertical 

Clearance 

C. City of Asheville (MSD) 

Contact Person is Kevin Johnson 828-225-8289. Raise Sewage Line manhole cover. 
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PROJECT SPECIAL PROVISIONS 

 

EROSION CONTROL 

 

 

STABILIZATION REQUIREMENTS: 
(3-11-16) S-4 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective August 3, 2011 issued by the North Carolina 

Department of Environment and Natural Resources Division of Water Quality.  Temporary or 

permanent ground cover stabilization shall occur within 7 calendar days from the last land-

disturbing activity, with the following exceptions in which temporary or permanent ground cover 

shall be provided in 14 calendar days from the last land-disturbing activity: 

 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

• Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract 

and as directed. 

 

SEEDING AND MULCHING: (WestEd) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below. During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

Shoulder and Median Areas 
 

20# Kentucky Bluegrass 20# Kentucky Bluegrass 

75# Hard Fescue 75# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 
 

100# Tall Fescue 100# Tall Fescue 

15# Kentucky Bluegrass 15# Kentucky Bluegrass 

30# Hard Fescue 30# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 
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Approved Tall Fescue Cultivars 
 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice 

Kalahari 
 

Scorpion 

Serengeti 

Shelby 
Essential 

Evergreen 2 

Apache III Falcon IV Kitty Hawk 2000 Sheridan 

Avenger Falcon NG Legitimate Signia 

Barlexas Falcon V Lexington Silver Hawk 

Barlexas II Faith LSD Sliverstar 

Bar Fa Fat Cat Magellan Shenandoah Elite 

Barrera Festnova Matador Sidewinder 

Barrington Fidelity Millennium SRP Skyline 

Barrobusto Finelawn Elite Monet Solara 

Barvado Finelawn Xpress Mustang 4 Southern Choice II 

Biltmore Finesse II Ninja 2 Speedway 

Bingo Firebird Ol’ Glory Spyder LS 

Bizem Firecracker LS Olympic Gold Sunset Gold 

Blackwatch Firenza Padre Taccoa 

Blade Runner II Five Point Patagonia Tanzania 

Bonsai Focus Pedigree Trio 

Braveheart Forte Picasso Tahoe II 

Bravo Garrison Piedmont Talladega 

Bullseye Gazelle II Plantation Tarheel 

Cannavaro Gold Medallion Proseeds 5301 Terrano 

Catalyst Grande 3 Prospect Titan ltd 

Cayenne Greenbrooks Pure Gold Titanium LS 

Cessane Rz Greenkeeper Quest Tracer 

Chipper Gremlin Raptor II Traverse SRP 

Cochise IV Greystone Rebel Exeda Tulsa Time 

Constitution Guardian 21 Rebel Sentry Turbo 

Corgi Guardian 41 Rebel IV Turbo RZ 

Corona Hemi Regiment II Tuxedo RZ 

Coyote Honky Tonk Regenerate Ultimate 

Darlington Hot Rod Rendition Venture 

Davinci Hunter Rhambler 2 SRP Umbrella 

Desire Inferno Rembrandt Van Gogh 

Dominion Innovator Reunion Watchdog 

Dynamic Integrity Riverside Wolfpack II 

Dynasty Jaguar 3 RNP Xtremegreen 

Endeavor Jamboree Rocket  
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Approved Kentucky Bluegrass Cultivars: 
 

4-Season Blue Velvet Gladstone Quantum Leap 

Alexa II Blueberry Granite Rambo 

America Boomerang Hampton Rhapsody 

Apollo Brilliant Harmonie Rhythm 

Arcadia Cabernet Impact Rita 

Aries Champagne Jefferson Royce 

Armada Champlain Juliet Rubicon 

Arrow Chicago II Jump Start Rugby II 

Arrowhead Corsair Keeneland Shiraz 

Aura Courtyard Langara Showcase 

Avid Delight Liberator Skye 

Award Diva Madison Solar Eclipse 

Awesome Dynamo Mercury Sonoma 

Bandera Eagleton Midnight Sorbonne 

Barduke Emblem Midnight II Starburst 

Barnique Empire Moon Shadow Sudden Impact 

Baroness Envicta Moonlight SLT Total Eclipse 

Barrister Everest Mystere Touche 

Barvette HGT Everglade Nu Destiny Tsunami 

Bedazzled Excursion NuChicago Unique 

Belissimo Freedom II NuGlade Valor 

Bewitched Freedom III Odyssey Voyager II 

Beyond Front Page Perfection Washington  

Blacksburg II Futurity Pinot Zinfandel 

Blackstone Gaelic Princeton 105  

Blue Note  Ginney II Prosperity  
 

Approved Hard Fescue Cultivars: 
 

Aurora II Eureka II Oxford Scaldis II 

Aurora Gold Firefly Reliant II Spartan II 

Berkshire Granite Reliant IV Stonehenge 

Bighorn GT 

Chariot 

Heron 

Nordic 

Rescue 911 

Rhino 

 

 

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 - 

December 31. 
 

The Crown Vetch Seed should be double inoculated if applied with a hand seeder.  Four times the 

normal rate of inoculant should be used if applied with a hydroseeder.  If a fertilizer-seed slurry is 

used, the required limestone should also be included to prevent fertilizer acidity from killing the 

inoculant bacteria.  Caution should be used to keep the inoculant below 80 F to prevent harm to 

the bacteria.  The rates and grades of fertilizer and limestone shall be the same as specified for 

Seeding and Mulching. 
 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 
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SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 

fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 

 

(A) Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

Construction Methods 

 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 

power driven.  Posts damaged by power driving shall be removed and replaced prior to final 
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acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 

the option of the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 

of the interior boundaries.  This delineation will be considered incidental to the work being paid 

for as Construction Surveying, except that where there is no pay item or construction surveying 

the cost of boundary flagging delineation shall be included in the unit prices bid for the various 

items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 

visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  

Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 

substitute for installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 

 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 
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including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 

 

COIR FIBER MAT: 

 

Description 

 

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations 

as directed.  Work includes providing all materials, excavating and backfilling, and placing and 

securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 

 

Materials 

 

Item Section 

Coir Fiber Mat 1060-14 

 

Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 

fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 

 

Construction Methods 

 

Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 

stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 

apply without stretching such that it will lie smoothly but loosely on the soil surface. 
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For stream relocation applications, take care to preserve the required line, grade, and cross section 

of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at least 6 in. 

deep and tamp firmly.  Where one roll of matting ends and a second roll begins, overlap the end 

of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  Construct check 

trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.  

Fold over and bury mat to the full depth of the trench, close and tamp firmly.  Overlap mat at least 

6 in. where 2 or more widths of mat are installed side by side. 

 

Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 

edges and down the center of the mat 3 ft. apart. 

 

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 

required. 

 

Measurement and Payment 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 

the surface of the ground over which coir fiber mat is installed and accepted. 

 

No measurement will be made for anchor items. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Mat Square Yard 

 

WATTLE: 
(10-19-10) (Rev. 1-17-12) 1060,1630,1631 T1 

 

Description 

 

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles 

are used on slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be 

placed at locations shown on the plans or as directed.  Installation shall follow the detail provided 

in the plans and as directed.  Work includes furnishing materials, installation of wattles, matting 

installation, and removing wattles. 

 

Materials 

 

Wattle shall meet the following specifications: 
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100% Curled Wood(Excelsior) Fibers 

Minimum Diameter 12 in. 

Minimum Density 2.5 lb/ft3 +/- 10% 

Net Material Synthetic 

Net Openings 1 in. x 1 in. 

Net Configuration Totally Encased 

Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 

Stakes shall be used as anchors. 

 

Provide hardwood stakes a minimum of 2 feet long with a 2 inch x 2 inch nominal square cross 

section.  One end of the stake must be sharpened or beveled to facilitate driving down into the 

underlying soil. 

 

Matting shall meet the requirements of Article 1060-8 of the 2018 Standard Specifications, or shall 

meet specifications provided elsewhere in this contract. 

 

Provide staples made of 0.125 inch diameter new steel wire formed into a u shape not less than 12 

inches in length with a throat of 1 inch in width. 

 

Construction Methods 

 

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the 

end of each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side 

of the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail.  

Install a minimum of 2 stakes on the upstream side of the wattle according to the detail provided 

in the plans.  Stakes shall be driven into the ground a minimum of 10 inches with no more than 2 

inches projecting from the top of the wattle.  Drive stakes at an angle according to the detail 

provided in the plans. 

 

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes 

and according to the detail provided in the plans and as directed.  Overlap adjoining sections of 

wattles a minimum of 6 inches. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and in 

accordance with Article 1631-3 of the 2018 Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 

 

The Contractor shall maintain the wattles until the project is accepted or until the wattles are 

removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 

accordance with the requirements of Section 1630 of the 2018 Standard Specifications. 

 

Measurement and Payment 

 

Wattle will be measured and paid for by the actual number of linear feet of wattles which are 

installed and accepted.  Such price and payment will be full compensation for all work covered by 
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this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 

necessary to install the Wattle. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the 2018 Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Wattle Linear Foot 

 

IMPERVIOUS DIKE: 

 

Description 

 

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for the 

purpose of diverting normal stream flow around the construction site.  The Contractor shall 

construct an impervious dike in such a manner approved by the Engineer.  The impervious dike 

shall not permit seepage of water into the construction site or contribute to siltation of the stream.  

The impervious dike shall be constructed of an acceptable material in the locations noted on the 

plans or as directed. 

 

Materials 

 

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 

of an acceptable size stone lined with polypropylene or other impervious geotextile. 

 

Earth material shall not be used to construct an impervious dike when it is in direct contact with 

the stream unless vegetation can be established before contact with the stream takes place. 

 

Measurement and Payment 

 

Impervious Dike will be measured and paid as the actual number of linear feet of impervious 

dike(s) constructed, measured in place from end to end of each separate installation that has been 

completed and accepted.  Such price and payment will be full compensation for all work including 

but not limited to furnishing materials, construction, maintenance, and removal of the impervious 

dike. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Impervious Dike Linear Foot 
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RESPONSE FOR EROSION CONTROL: 

 

Description 

 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 

supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 

by an approved subcontractor. 

 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 

Construction Methods 

 

Provide an approved subcontractor who performs an erosion control action as described in the 

NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 

above work items. 

 

Measurement and Payment 

 

Response for Erosion Control will be measured and paid for by counting the actual number of 

times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 

completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of 

the Standard Specifications will not apply to this item of work. 

Payment will be made under: 

 

Pay Item Pay Unit 

Response for Erosion Control Each 
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CONCRETE WASHOUT STRUCTURE: 
(09-07-18) 

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 

so that this material does not migrate to surface waters or into the ground water. These enclosures 

are not intended for concrete waste not associated with wash out operations.  

 

The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete wash water.   

 

Materials 

 

Item Section 

Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 

minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 

50 feet from top of bank of perennial stream, other surface water body, or wetland.) 

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed.   

 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details 

and as directed if structure is not located in an area where existing erosion and sedimentation 

control devices are capable to containing any loss of sediment. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 

traffic. 

 

The construction details for the above grade and below grade concrete washout structures can be 

found on the following web page link: 

 

https://connect.ncdot.gov/stage/connect/resources/roadside/SoilWaterDocuments/ConcreteWash

outStructuredetail.pdf 

 

Alternate details for accommodating concrete washout may be submitted for review and approval. 

 

https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
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The alternate details shall include the method used to retain and dispose of the concrete waste 

water within the project limits and in accordance with the minimum setback requirements. (5 feet 

above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 

wetland.) 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 

 

Remove the concrete washout structures and sign upon project completion. Grade the earth 

material to match the existing contours and permanently seed and mulch area. 

 

Measurement and Payment 

 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details are approved then those details will also be paid for per each approved 

and installed device.  

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 

 

ENVIRONMENTALLY SENSITIVE AREAS: 

 

Description 

 

This project is located in an Environmentally Sensitive Area.  This designation requires special 

procedures to be used for clearing and grubbing, temporary stream crossings, and grading 

operations within the Environmentally Sensitive Areas identified on the plans and as designated 

by the Engineer.  This also requires special procedures to be used for seeding and mulching and 

staged seeding within the project. 

 

The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of the 

stream or depression measured from top of streambank or center of depression. 
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Construction Methods 

 

(A) Clearing and Grubbing 

 

In areas identified as Environmentally Sensitive Areas, the Contractor may perform 

clearing operations, but not grubbing operations until immediately prior to beginning 

grading operations as described in Article 200-1 of the Standard Specifications.  Only 

clearing operations (not grubbing) shall be allowed in this buffer zone until immediately 

prior to beginning grading operations.  Erosion control devices shall be installed 

immediately following the clearing operation. 

 

(B) Grading 

 

Once grading operations begin in identified Environmentally Sensitive Areas, work shall 

progress in a continuous manner until complete.  All construction within these areas shall 

progress in a continuous manner such that each phase is complete and areas are 

permanently stabilized prior to beginning of next phase.  Failure on the part of the 

Contractor to complete any phase of construction in a continuous manner in 

Environmentally Sensitive Areas will be just cause for the Engineer to direct the suspension 

of work in accordance with Article 108-7 of the Standard Specifications. 

 

(C) Temporary Stream Crossings 

 

Any crossing of streams within the limits of this project shall be accomplished in 

accordance with the requirements of Subarticle 107-12 of the Standard Specifications. 

 

(D) Seeding and Mulching 

 

Seeding and mulching shall be performed in accordance with Section 1660 of the Standard 

Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Seeding and mulching shall be performed on the areas disturbed by construction 

immediately following final grade establishment.  No appreciable time shall lapse into the 

contract time without stabilization of slopes, ditches and other areas within the 

Environmentally Sensitive Areas. 

 

(E) Stage Seeding 

 

The work covered by this section shall consist of the establishment of a vegetative cover 

on cut and fill slopes as grading progresses.  Seeding and mulching shall be done in stages 

on cut and fill slopes that are greater than 20 feet in height measured along the slope, or 

greater than 2 acres in area.  Each stage shall not exceed the limits stated above. 

 

Additional payments will not be made for the requirements of this section, as the cost for this work 

shall be included in the contract unit prices for the work involved. 
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NATIVE GRASS SEEDING AND MULCHING: (WEST) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot 

zone on both sides of the stream or depression, measured from top of stream bank or center of 

depression.  The stream bank of the stream relocation shall be seeded by a method that does not 

alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall also 

be performed in the permanent soil reinforcement mat section of preformed scour holes, and in 

other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

18# Creeping Red Fescue 18# Creeping Red Fescue 

8# Big Bluestem 8# Big Bluestem 

6# Indiangrass 6# Indiangrass 

4# Switchgrass 4# Switchgrass 

35# Rye Grain 25# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 

 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum 

extent practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources 

outside the construction limits shall only be removed upon approval of Engineer.  No additional 

payment will be made for this minimization work. 
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LAWN TYPE APPEARANCE: 

 

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  

Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 

interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 

their original vegetative conditions, unless directed otherwise by the Field Operations Engineer. 

 

STOCKPILE AREAS: 

 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment 

around any erodible material stockpile areas as directed. 

 

ACCESS AND HAUL ROADS: 

 

At the end of each working day, the Contractor shall install or re-establish temporary diversions 

or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 

that are temporarily removed shall be reinstalled across access/haul roads at the end of each 

working day. 

 

WASTE AND BORROW SOURCES: 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ContractedReclamation

Procedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ContractedReclamationProcedures.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ContractedReclamationProcedures.pdf
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PROJECT SPECIAL PROVISIONS 

 

STRUCTURES 

 

 

ALUMINUM BOX CULVERT, STATION ******: 

 

Description 

 

Perform the required box culvert construction in accordance with the plans, the 2018 Standard 

Specifications for Roads and Structures, and this Special Provision. 

 

Design of the aluminum box culvert, headwalls, wingwalls, and any required supports shall be the 

responsibility of the Contractor and shall comply with the latest AASHTO LRFD Bridge Design 

Specifications and Requirements. Rate the aluminum culvert in accordance with the latest 

AASHTO Manual for Bridge Evaluation and any applicable NCDOT SMU policies. Ensure the 

culvert rates for the AASHTO design loads and North Carolina’s legal loads (see Section 2.0 for 

North Carolina’s legal loads). The Contractor shall submit, fourteen (14) days prior to commencing 

work at the site, two sets of details, plans, and design calculations that have been checked and 

sealed by a North Carolina Registered Professional Engineer. 

 

Materials 

 

Refer to Division 10 of the 2018 Standard Specifications for Roads and Structures. 

 

Construction Methods 

 

Construction loads that exceed highway load limits are not allowed on the structure without 

approval from the Engineer. Live load traffic is not allowed on the structure until the structure 

has been backfilled and paved. 

 

Measurement and Payment 

 

Aluminum Box Culvert, Station ****** will be paid at the contract lump sum unit price and includes 

all engineering and design related costs, providing a manufacturer representative on site as directed 

by the Engineer, and all labor, equipment, materials, and incidentals required to construct the 

foundation and aluminum box culvert as shown on the plans. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Aluminum Box Culvert, Station ****** Lump Sum 
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2. North Carolina’s Legal Loads 

 

Apply the following legal loads to all structures carrying interstate traffic: 
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Apply the following legal loads to all structures carrying non-interstate traffic: 
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FALSEWORK AND FORMWORK (4-5-12) 

 

1.0 Description 

 

Use this Special Provision as a guide to develop temporary works submittals required by the 

Standard Specifications or other provisions; no additional submittals are required herein. 

Such temporary works include, but are not limited to, falsework and formwork. 

 

Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting.  Formwork is the temporary structure or mold used to retain plastic 

or fluid concrete in its designated shape until it hardens.  Access scaffolding is a temporary 

structure that functions as a work platform that supports construction personnel, materials, 

and tools, but is not intended to support the structure.  Scaffolding systems that are used to 

temporarily support permanent structures (as opposed to functioning as work platforms) are 

considered to be falsework under the definitions given.  Shoring is a component of falsework 

such as horizontal, vertical, or inclined support members.  Where the term “temporary 

works” is used, it includes all of the temporary facilities used in bridge construction that do 

not become part of the permanent structure. 

 

Design and construct safe and adequate temporary works that will support all loads imposed 

and provide the necessary rigidity to achieve the lines and grades shown on the plans in the 

final structure. 

 

2.0 Materials 

 

Select materials suitable for temporary works; however, select materials that also ensure the 

safety and quality required by the design assumptions.  The Engineer has authority to reject 

material on the basis of its condition, inappropriate use, safety, or nonconformance with the 

plans.  Clearly identify allowable loads or stresses for all materials or manufactured devices 

on the plans. Revise the plan and notify the Engineer if any change to materials or material 

strengths is required. 

 

3.0 Design Requirements 

 

A. Working Drawings 

 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit a 

structural and safety review of the proposed design of the temporary work. 

 

On the drawings, show all information necessary to allow the design of any component 

to be checked independently as determined by the Engineer. 

 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.  Submit the number of copies as called for by the contract. 
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When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 

 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary work.  Show anticipated total settlements and/or deflections of falsework and 

forms on the working drawings.  Include falsework footing settlements, joint take-up, 

and deflection of beams or girders. 

 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 

at a maximum of 36 inches, provided the following conditions are met: 

 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. 

 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 

hangers and rods must have a minimum safe working load of 6,000 lbs. 

 

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 

shall be cast through the girder top flange and located, measuring along the top of the 

member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have 

a minimum safe working load of 6,000 lbs. 

 

The overhang bracket provided for the diagonal leg shall have a minimum safe working 

load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 

bears on the girder bottom flange, no closer than 4 inches from the bottom of the member.  

However, for 72-inch members, the heel of the bracket shall bear on the web, near the 

bottom flange transition. 

 

Provide adequate overhang falsework and determine the appropriate adjustments for 

deck geometry, equipment, casting procedures and casting conditions. 

 

If the optional overhang falsework spacing is used, indicate this on the falsework 

submittal and advise the girder producer of the proposed details.  Failure to notify the 

Engineer of hanger type and hanger spacing on prestressed concrete girder casting 

drawings may delay the approval of those drawings. 
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Falsework hangers that support concentrated loads and are installed at the edge of thin 

top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 

75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 

Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 

flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 

bridges so that there will be no differential settlement between the girders and the deck 

forms during placement of deck concrete. 

 

When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour components 

when the mid-span girder deflection due to deck weight is greater than ¾”. 

 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other 

such devices used as part of the falsework or formwork that remains in the permanent 

structure.  If the plan notes indicate that the structure contains the necessary corrosion 

protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.  

Electroplating will not be allowed.  Any coating required by the Engineer will be 

considered incidental to the various pay items requiring temporary works. 

 

Design falsework and formwork requiring submittals in accordance with the 1995 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 

herein. 

 

1. Wind Loads 

 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in 

North Carolina. 

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

 

The following requirements replace those of Article 3.4.8.2. 

 

Do not remove forms until the concrete has attained strengths required in Article 420-

16 of the Standard Specifications and these Special Provisions. 
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Do not remove forms until the concrete has sufficient strength to prevent damage to 

the surface. 

 

Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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B. Review and Approval 

 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer. 

 

Do not start construction of any temporary work for which working drawings are required 

until the drawings have been approved.  Such approval does not relieve the Contractor of 

the responsibility for the accuracy and adequacy of the working drawings. 

 

4.0 Construction Requirements 

 

All requirements of Section 420 of the Standard Specifications apply. 

 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 

 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place concrete 

structures, make sure that the calculated deflection of falsework flexural members does not 

exceed 1/240 of their span regardless of whether or not the deflection is compensated by 

camber strips. 

 

A. Maintenance and Inspection 

 

Inspect and maintain the temporary work in an acceptable condition throughout the 

period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so that 

its capacity can be readily determined at the job site. 

 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement.  Inspect other temporary works at least once a month to ensure that they are 

functioning properly.  Have a North Carolina Registered Professional Engineer inspect 

the cofferdams, shoring, sheathing, support of excavation structures, and support systems 

for load tests prior to loading. 
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B. Foundations 

 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest.  If required by the Engineer, conduct load tests to verify proposed 

bearing capacity values that are marginal or in other high-risk situations. 

 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as 

those of the permanent structure. 

 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout 

of the soil supporting the temporary works supports. 

 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  If 

preferred, use load tests to confirm the estimated capacities; or, if required by the 

Engineer conduct load tests to verify bearing capacity values that are marginal or in other 

high risk situations. 

 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

 

5.0 Removal 

 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work. Do not disturb or otherwise damage the finished work. 

 

Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

 

6.0 Method of Measurement 

 

Unless otherwise specified, temporary works will not be directly measured. 

 

7.0 Basis of Payment 

 

Payment at the contract unit prices for the various pay items requiring temporary works will 

be full compensation for the above falsework and formwork. 

 

SUBMITTAL OF WORKING DRAWINGS (6-28-17) 

 

1.0 General 

 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 

and this provision.  For this provision, “submittals” refers to only those listed in this 

provision.  The list of submittals contained herein does not represent a list of required 



DM00265    17BP.13.R.23, 17BP.13.R.39 ST-10 Buncombe County 

submittals for the project.  Submittals are only necessary for those items as required by the 

contract. Make submittals that are not specifically noted in this provision directly to the 

Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or 

both units will jointly review submittals. 

 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all copies 

to the Engineer.  State the reason for the proposed variation in the submittal.  To minimize 

review time, make sure all submittals are complete when initially submitted.  Provide a 

contact name and information with each submittal.  Direct any questions regarding submittal 

requirements to the Engineer, Structures Management Unit contacts or the Geotechnical 

Engineering Unit contacts noted below. 

 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 

provide the name, address and telephone number of the facility where fabrication will 

actually be done if different than shown on the title block of the submitted working drawings.  

This includes, but is not limited to, precast concrete items, prestressed concrete items and 

fabricated steel or aluminum items. 

 

2.0 Addresses and Contacts 

 

For submittals to the Structures Management Unit, use the following addresses: 

 

Via US mail: Via other delivery service: 

 

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 

State Structures Engineer State Structures Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structures Management Unit Structures Management Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

 

Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

 

Submittals may also be made via email. 

 

Send submittals to: 

 

jlbolden@ncdot.gov        (James Bolden) 

 

Send an additional e-copy of the submittal to the following address: 

 

eomile@ncdot.gov           (Emmanuel Omile) 

mrorie@ncdot.gov            (Madonna Rorie) 

 

mailto:jlbolden@ncdot.gov
mailto:eomile@ncdot.gov
mailto:mrorie@ncdot.gov
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For submittals to the Geotechnical Engineering Unit, use the following addresses: 

 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

 

Via US mail: Via other delivery service: 

 

Mr. Chris Kreider, P. E. Mr. Chris Kreider, P. E. 

Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

 

Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

 

For projects in Divisions 8-14, use the following Western Regional Office address: 

 

Via US mail or other delivery service:  

 

Mr. Eric Williams, P. E.  

Western Regional Geotechnical  

Manager  

North Carolina Department  

of Transportation  

Geotechnical Engineering Unit  

Western Regional Office  

5253 Z Max Boulevard  

Harrisburg, NC  28075 

 

Via Email:  WestGeotechnicalSubmittal@ncdot.gov   

 

The status of the review of structure-related submittals sent to the Structures Management 

Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

 

The status of the review of geotechnical-related submittals sent to the Geotechnical 

Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical Construction 

Submittals” link. 
 

Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

Primary Structures Contact: James Bolden   (919) 707 – 6408 

     (919) 250 – 4082 facsimile 

     jlbolden@ncdot.gov 

mailto:EastGeotechnicalSubmittal@ncdot.gov
mailto:WestGeotechnicalSubmittal@ncdot.gov
mailto:jlbolden@ncdot.gov
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Secondary Structures Contacts:        Emmanuel Omile  (919) 707 – 6451 

                 Madonna Rorie  (919) 707 – 6508 

      

Eastern Regional Geotechnical Contact (Divisions 1-7): 

  Chris Kreider (919) 662 – 4710 

  ckreider@ncdot.gov 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams  (704) 455 – 8902 

  ewilliams3@ncdot.gov 

 

3.0 Submittal Copies 

 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  At 

the same time, submit the number of hard copies shown below of the same complete 

submittal directly to the Structures Management Unit and/or the Geotechnical Engineering 

Unit. 

 

The first table below covers “Structure Submittals”.  The Engineer will receive review 

comments and drawing markups for these submittals from the Structures Management Unit. 

The second table in this section covers “Geotechnical Submittals”.  The Engineer will receive 

review comments and drawing markups for these submittals from the Geotechnical 

Engineering Unit. 

 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal 

copies in which case submit a set of supporting calculations to each unit.  Provide additional 

copies of any submittal as directed. 
 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structures 

Management 

Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 5 0 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 
6
 9 0 “Foam Joint Seals” 

    

mailto:ckreider@ncdot.gov
mailto:ewilliams3@ncdot.gov
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Expansion Joint Seals 

(hold down plate type with base 

angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 

“Modular Expansion Joint 

Seals” 

    

 

Expansion Joint Seals 

(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 2 

(substructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

8 0 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Disc Bearings 
4
 8 0 “Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
7 0 Article 420-20 

Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible 
0 Article 420-3 
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Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
5 0 Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

2, then 

1 reproducible 

 

0 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

2, then 

1 reproducible 
0 

“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
10 0 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
7 0 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

1. Submittals are necessary only when the top slab thickness is 18” or greater. 
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CRANE SAFETY (8-15-05) 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental companies 

shall comply with the current Occupational Safety and Health Administration regulations (OSHA). 

 

Submit all items listed below to the Engineer prior to beginning crane operations involving critical 

lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s crane chart 

capacity for the radius at which the load will be lifted or requires the use of more than one crane. 

Changes in personnel or equipment must be reported to the Engineer and all applicable items listed 

below must be updated and submitted prior to continuing with crane operations. 

 

Crane Safety Submittal List 

 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns. 

 

B. Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

calculations, center of gravity determinations, selection and inspection of sling and 

rigging equipment, and safe rigging practices. 

 

C. Crane Inspections:  Inspection records for all cranes shall be current and readily 

accessible for review upon request. 

 

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall be 

certified by NC CCO (National Commission for the Certification of Crane Operators), or 

satisfactorily complete the Carolinas AGC’s Professional Crane Operator's Proficiency 

Program. Other approved nationally accredited programs will be considered upon 

request. All crane operators shall also have a current CDL medical card. Submit a list of 

anticipated critical lifts and corresponding crane operator(s). Include current certification 

for the type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) 

and medical evaluations for each operator. 
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GROUT FOR STRUCTURES (12-1-17) 

 

1.0 Description 

 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix and 

place grout in accordance with the manufacturer’s recommendations, the applicable sections 

of the Standard Specifications and this provision. 

 

2.0 Material Requirements 

 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of 

the Standard Specifications. 

 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 

strength is achieved. 

 

3.0 Sampling and Placement 

 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 

grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 

excess water prior to placing grout. 

 

4.0 Basis Of Payment 

 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 

 

ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15) 

RENOVATION ACTIVITIES 

 

1.0 Inspection for Asbestos Containing Material 

 

Prior to conducting bridge demolition or renovation activities, the Contractor shall 

thoroughly inspect the bridge or affected components for the presence of asbestos containing 

material (ACM) using a firm prequalified by NCDOT to perform asbestos surveys.  The 

inspection must be performed by a N.C. accredited asbestos inspector with experience 

inspecting bridges or other industrial structures. The N.C. accredited asbestos inspector must 

conduct a thorough inspection, identifying all asbestos-containing material as required by the 
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Environmental Protection Agency National Emission Standards for Hazardous Air Pollutants 

(NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61, Subpart M. 

 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must 

include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location 

map, photos of existing structure, the date of inspection and the name, N.C. accreditation 

number, and signature of the N.C. accredited asbestos inspector who performed the 

inspection and completed the report. The cover sheet of the report shall include project 

identification information. Place the following notes on the cover sheet of the report and 

check the appropriate box: 

 

___ ACM was found              

___ ACM was not found 

 

2.0 Removal and Disposal of Asbestos Containing Material 

 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 

considered extra work in accordance with Article 104-7 of the Standard Specifications. 

 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit 

(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health, if 

more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to 

be removed from a structure and this work must be completed by a contractor prequalified 

by NCDOT to perform asbestos abatement.  RACM is defined in 40 CFR, Part 61, Subpart 

M.  Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and Miscellaneous 

which does not meet the NESHAP RACM. 

 

3.0 Demolition Notification 

 

Even if no ACM is found (or if quantities are less than those required for a permit), a 

Demolition Notification (DHHS-3768) must be submitted to the HHCU.  Notifications and 

Asbestos Permit applications require an original signature and must be submitted to the 

HHCU 10 working days prior to beginning demolition activities.  The 10 working day period 

starts based on the post-marked date or date of hand delivery.  Demolition that does not begin 

as originally notified requires submission of a separate revision form HHCU 3768-R to 

HHCU. Reference the North Carolina Administrative Code, Chapter 10A, Subchapter 41C, 

Article .0605 for directives on revision submissions. 

 

Contact Information 

Health Hazards Control Unit (HHCU) 

N.C. Department of Health and Human Services 

1912 Mail Service Center 

Raleigh, NC 27699-1912 

Telephone: (919) 707-5950 

Fax: (919) 870-4808 
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4.0 Special Considerations 

 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP 

requirements must be followed.  For projects involving permitted RACM removals, both the 

applicable county and the state (HHCU) must be notified.   

 

For demolitions with no RACM, only the local environmental agencies must be notified.  

Contact information is as follows: 

 

Buncombe County 

WNC Regional Air Pollution Control Agency 

49 Mt. Carmel Road 

Asheville, NC 28806  

(828) 250-6777 

Forsyth County 

Environmental Affairs Department 

537 N. Spruce Street 

Winston-Salem, NC 27101 

(336) 703-2440 

 

Mecklenburg County 

Land Use and Environmental Services Agency 

Mecklenburg Air Quality 

700 N. Tryon Street 

Charlotte, NC 28202 

(704) 336-5430 

 

5.0 Additional Information 

 

Additional information may be found on N.C. asbestos rules, regulations, procedures and 

N.C. accredited inspectors, as well as associated forms for demolition notifications and 

asbestos permit applications at the N.C. Asbestos Hazard Management Program website: 

 

www.epi.state.nc.us/epi/asbestos/ahmp.html 

 

6.0 Basis of Payment 

 

Payment for the work required in this provision will be at the lump sum contract unit price 

for “Asbestos Assessment”.  Such payment will be full compensation for all asbestos 

inspections, reports, permitting and notifications. 

http://www.epi.state.nc.us/epi/asbestos/ahmp.html
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PROJECT SPECIAL PROVISION - PERMITS 
(10-18-95) (Rev. 3-21-17) Z-1 

 

The Contractor's attention is directed to the following permits, which have been issued to the 

Department of Transportation by the authority granting the permit. 
 

PERMIT AUTHORITY GRANTING THE PERMIT 

Dredge and Fill and/or  

Work in Navigable Waters (404) 
U. S. Army Corps of Engineers 

Water Quality (401) 
Division of Environmental Management, DEQ 

State of North Carolina 
 

The Contractor shall comply with all applicable permit conditions during construction of this 

project.  Those conditions marked by * are the responsibility of the Department and the Contractor 

has no responsibility in accomplishing those conditions. 
 

Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard 

Specifications and the following: 
 

Should the Contractor propose to utilize construction methods (such as temporary structures or fill 

in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 

identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 

Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 

permit action is required.  The Contractor shall also be responsible for initiating the request for the 

authorization of such construction method by the permitting agency.  The request shall be 

submitted through the Engineer.  The Contractor shall not utilize the construction method until it 

is approved by the permitting agency.  The request normally takes approximately 60 days to 

process; however, no extensions of time or additional compensation will be granted for delays 

resulting from the Contractor's request for approval of construction methods not specifically 

identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restricts the 

Contractor's activities to certain times of the year, those moratoriums will apply only to the 

portions of the work taking place in the restricted waters, wetlands or buffer zones, provided 

that activities outside those areas is done in such a manner as to not affect the restricted 

waters, wetlands or buffer zones. 
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NATIONWIDE PERMIT 14 

DEPARTMENT OF THE ARMY 

CORPS OF ENGINEERS 

FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS 

FEDERAL REGISTER 

AUTHORIZED MARCH 19, 2017 

 

Linear Transportation Projects. Activities required for crossings of waters of the United States 

associated with the construction, expansion, modification, or improvement of linear transportation 

projects (e.g., roads, highways, railways, trails, airport runways, and taxiways) in waters of the 

United States. For linear transportation projects in non-tidal waters, the discharge cannot cause the 

loss of greater than 1/2-acre of waters of the United States. For linear transportation projects in 

tidal waters, the discharge cannot cause the loss of greater than 1/3-acre of waters of the United 

States. Any stream channel modification, including bank stabilization, is limited to the minimum 

necessary to construct or protect the linear transportation project; such modifications must be in 

the immediate vicinity of the project. 

 

This NWP also authorizes temporary structures, fills, and work, including the use of temporary 

mats, necessary to construct the linear transportation project. Appropriate measures must be taken 

to maintain normal downstream flows and minimize flooding to the maximum extent practicable, 

when temporary structures, work, and discharges, including cofferdams, are necessary for 

construction activities, access fills, or dewatering of construction sites. Temporary fills must 

consist of materials, and be placed in a manner, that will not be eroded by expected high flows. 

Temporary fills must be removed in their entirety and the affected areas returned to pre-

construction elevations. The areas affected by temporary fills must be revegetated, as appropriate. 

 

This NWP cannot be used to authorize non-linear features commonly associated with 

transportation projects, such as vehicle maintenance or storage buildings, parking lots, train 

stations, or aircraft hangars. 

 

Notification: The permittee must submit a pre-construction notification to the district engineer 

prior to commencing the activity if: (1) the loss of waters of the United States exceeds 1/10acre; 

or (2) there is a discharge in a special aquatic site, including wetlands. (See general condition 32.) 

(Authorities: Sections 10 and 404) 

 

Note 1: For linear transportation projects crossing a single waterbody more than one time at 

separate and distant locations, or multiple waterbodies at separate and distant locations, each 

crossing is considered a single and complete project for purposes of NWP authorization. Linear 

transportation projects must comply with 33 CFR 330.6(d). 

 

Note 2: Some discharges for the construction of farm roads or forest roads, or temporary roads for 

moving mining equipment, may qualify for an exemption under section 404(f) of the Clean Water 

Act (see 33 CFR 323.4). 

 

Note 3: For NWP 14 activities that require pre-construction notification, the PCN must include 

any other NWP(s), regional general permit(s), or individual permit(s) used or intended to be used 
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to authorize any part of the proposed project or any related activity, including other separate and 

distant crossings that require Department of the Army authorization but do not require pre-

construction notification (see paragraph (b) of general condition 32). The district engineer will 

evaluate the PCN in accordance with Section D, “District Engineer’s Decision.” The district 

engineer may require mitigation to ensure that the authorized activity results in no more than 

minimal individual and cumulative adverse environmental effects (see general condition 23) 

 

NATIONWIDE PERMIT GENERAL CONDITIONS 

 

The following General Conditions must be followed in order for any authorization by a NWP to 

be valid: 

 

1. Navigation. 

(a) No activity may cause more than a minimal adverse effect on navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or 

otherwise, must be installed and maintained at the permittee's expense on authorized 

facilities in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United States 

require the removal, relocation, or other alteration, of the structure or work herein 

authorized, or if, in the opinion of the Secretary of the Army or his authorized 

representative, said structure or work shall cause unreasonable obstruction to the free 

navigation of the navigable waters, the permittee will be required, upon due notice from 

the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions 

caused thereby, without expense to the United States. No claim shall be made against the 

United States on account of any such removal or alteration. 

 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 

movements of those species of aquatic life indigenous to the waterbody, including those 

species that normally migrate through the area, unless the activity's primary purpose is to 

impound water. All permanent and temporary crossings of waterbodies shall be suitably 

culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the 

movement of those aquatic species. If a bottomless culvert cannot be used, then the crossing 

should be designed and constructed to minimize adverse effects to aquatic life movements. 

 

3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided to the 

maximum extent practicable. Activities that result in the physical destruction (e.g., through 

excavation, fill, or downstream smothering by substantial turbidity) of an important spawning 

area are not authorized. 

 

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as breeding 

areas for migratory birds must be avoided to the maximum extent practicable. 

 

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, unless 

the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 48, 

or is a shellfish seeding or habitat restoration activity authorized by NWP 27. 
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6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies, 

asphalt, etc.). Material used for construction or discharged must be free from toxic pollutants 

in toxic amounts (see section 307 of the Clean Water Act). 

 

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply intake, 

except where the activity is for the repair or improvement of public water supply intake 

structures or adjacent bank stabilization. 

 

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, adverse 

effects to the aquatic system due to accelerating the passage of water, and/or restricting its flow 

must be minimized to the maximum extent practicable. 

 

9. Management of Water Flows. To the maximum extent practicable, the pre-construction course, 

condition, capacity, and location of open waters must be maintained for each activity, including 

stream channelization, storm water management activities, and temporary and permanent road 

crossings, except as provided below. The activity must be constructed to withstand expected 

high flows. The activity must not restrict or impede the passage of normal or high flows, unless 

the primary purpose of the activity is to impound water or manage high flows. The activity 

may alter the pre-construction course, condition, capacity, and location of open waters if it 

benefits the aquatic environment (e.g., stream restoration or relocation activities). 

 

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-approved 

state or local floodplain management requirements. 

 

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or 

other measures must be taken to minimize soil disturbance. 

 

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls must be 

used and maintained in effective operating condition during construction, and all exposed soil 

and other fills, as well as any work below the ordinary high water mark or high tide line, must 

be permanently stabilized at the earliest practicable date. Permittees are encouraged to perform 

work within waters of the United States during periods of low-flow or no-flow, or during low 

tides. 

 

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and the affected 

areas returned to pre-construction elevations. The affected areas must be revegetated, as 

appropriate. 

 

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, including 

maintenance to ensure public safety and compliance with applicable NWP general conditions, 

as well as any activity-specific conditions added by the district engineer to an NWP 

authorization. 
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15. Single and Complete Project. The activity must be a single and complete project. The same 

NWP cannot be used more than once for the same single and complete project. 

 

16. Wild and Scenic Rivers. 

(a) No NWP activity may occur in a component of the National Wild and Scenic River 

System, or in a river officially designated by Congress as a “study river” for possible 

inclusion in the system while the river is in an official study status, unless the appropriate 

Federal agency with direct management responsibility for such river, has determined in 

writing that the proposed activity will not adversely affect the Wild and Scenic River 

designation or study status. 

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic 

River System, or in a river officially designated by Congress as a “study river” for 

possible inclusion in the system while the river is in an official study status, the permittee 

must submit a pre-construction notification (see general condition 32). The district 

engineer will coordinate the PCN with the Federal agency with direct management 

responsibility for that river. The permittee shall not begin the NWP activity until notified 

by the district engineer that the Federal agency with direct management responsibility 

for that river has determined in writing that the proposed NWP activity will not adversely 

affect the Wild and Scenic River designation or study status. 

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate Federal 

land management agency responsible for the designated Wild and Scenic River or study 

river (e.g., National Park Service, U.S. Forest Service, Bureau of Land Management, 

U.S. Fish and Wildlife Service). Information on these rivers is also available at: 

http://www.rivers.gov/.  

 

17. Tribal Rights. No NWP activity may cause more than minimal adverse effects on tribal rights 

(including treaty rights), protected tribal resources, or tribal lands. 

 

18. Endangered Species. 

(a) No activity is authorized under any NWP which is likely to directly or indirectly 

jeopardize the continued existence of a threatened or endangered species or a species 

proposed for such designation, as identified under the Federal Endangered Species Act 

(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat 

of such species. No activity is authorized under any NWP which “may affect” a listed 

species or critical habitat, unless ESA section 7 consultation addressing the effects of the 

proposed activity has been completed. Direct effects are the immediate effects on listed 

species and critical habitat caused by the NWP activity. Indirect effects are those effects 

on listed species and critical habitat that are caused by the NWP activity and are later in 

time, but still are reasonably certain to occur. 

(b) Federal agencies should follow their own procedures for complying with the 

requirements of the ESA. If pre-construction notification is required for the proposed 

activity, the Federal permittee must provide the district engineer with the appropriate 

documentation to demonstrate compliance with those requirements. The district engineer 

will verify that the appropriate documentation has been submitted. If the appropriate 

documentation has not been submitted, additional ESA section 7 consultation may be 

http://www.rivers.gov/
http://www.rivers.gov/
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necessary for the activity and the respective federal agency would be responsible for 

fulfilling its obligation under section 7 of the ESA. 

(c) Non-federal permittees must submit a pre-construction notification to the district 

engineer if any listed species or designated critical habitat might be affected or is in the 

vicinity of the activity, or if the activity is located in designated critical habitat, and shall 

not begin work on the activity until notified by the district engineer that the requirements 

of the ESA have been satisfied and that the activity is authorized. For activities that might 

affect Federally-listed endangered or threatened species or designated critical habitat, the 

preconstruction notification must include the name(s) of the endangered or threatened 

species that might be affected by the proposed activity or that utilize the designated 

critical habitat that might be affected by the proposed activity. The district engineer will 

determine whether the proposed activity “may affect” or will have “no effect” to listed 

species and designated critical habitat and will notify the non- Federal applicant of the 

Corps’ determination within 45 days of receipt of a complete pre- construction 

notification. In cases where the non-Federal applicant has identified listed species or 

critical habitat that might be affected or is in the vicinity of the activity, and has so 

notified the Corps, the applicant shall not begin work until the Corps has provided 

notification that the proposed activity will have “no effect” on listed species or critical 

habitat, or until ESA section 7 consultation has been completed. If the non-Federal 

applicant has not heard back from the Corps within 45 days, the applicant must still wait 

for notification from the Corps. 

(d) As a result of formal or informal consultation with the FWS or NMFS the district 

engineer may add species-specific permit conditions to the NWPs. 

(e) Authorization of an activity by an NWP does not authorize the “take” of a threatened or 

endangered species as defined under the ESA. In the absence of separate authorization 

(e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, 

etc.) from the FWS or the NMFS, the Endangered Species Act prohibits any person 

subject to the jurisdiction of the United States to take a listed species, where "take" means 

to harass, harm, pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt 

to engage in any such conduct. The word “harm” in the definition of “take'' means an act 

which actually kills or injures wildlife. Such an act may include significant habitat 

modification or degradation where it actually kills or injures wildlife by significantly 

impairing essential behavioral patterns, including breeding, feeding or sheltering. 

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take permit 

with an approved Habitat Conservation Plan for a project or a group of projects that 

includes the proposed NWP activity, the non-federal applicant should provide a copy of 

that ESA section 10(a)(1)(B) permit with the PCN required by paragraph (c) of this 

general condition. The district engineer will coordinate with the agency that issued the 

ESA section 10(a)(1)(B) permit to determine whether the proposed NWP activity and the 

associated incidental take were considered in the internal ESA section 7 consultation 

conducted for the ESA section 10(a)(1)(B) permit. If that coordination results in 

concurrence from the agency that the proposed NWP activity and the associated 

incidental take were considered in the internal ESA section 7 consultation for the ESA 

section 10(a)(1)(B) permit, the district engineer does not need to conduct a separate ESA 

section 7 consultation for the proposed NWP activity. The district engineer will notify 
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the non-federal applicant within 45 days of receipt of a complete pre-construction 

notification whether the ESA section 10(a)(1)(B) permit covers the proposed NWP 

activity or whether additional ESA section 7 consultation is required. 

(g) Information on the location of threatened and endangered species and their critical habitat 

can be obtained directly from the offices of the FWS and NMFS or their world wide web 

pages at http://www.fws.gov/ or http://www.fws.gov/ipac and 

http://www.nmfs.noaa.gov/pr/species/esa/ respectively. 

 

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for ensuring their 

action complies with the Migratory Bird Treaty Act and the Bald and Golden Eagle Protection 

Act. The permittee is responsible for contacting appropriate local office of the U.S. Fish and 

Wildlife Service to determine applicable measures to reduce impacts to migratory birds or 

eagles, including whether “incidental take” permits are necessary and available under the 

Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act for a particular activity. 

 

20. Historic Properties. 

(a) In cases where the district engineer determines that the activity may have the potential to 

cause effects to properties listed, or eligible for listing, in the National Register of 

Historic Places, the activity is not authorized, until the requirements of Section 106 of 

the National Historic Preservation Act (NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 

requirements of section 106 of the National Historic Preservation Act. If pre-construction 

notification is required for the proposed NWP activity, the Federal permittee must 

provide the district engineer with the appropriate documentation to demonstrate 

compliance with those requirements. The district engineer will verify that the appropriate 

documentation has been submitted. If the appropriate documentation is not submitted, 

then additional consultation under section 106 may be necessary. The respective federal 

agency is responsible for fulfilling its obligation to comply with section 106. 

(c) Non-federal permittees must submit a pre-construction notification to the district 

engineer if the NWP activity might have the potential to cause effects to any historic 

properties listed on, determined to be eligible for listing on, or potentially eligible for 

listing on the National Register of Historic Places, including previously unidentified 

properties. For such activities, the pre-construction notification must state which historic 

properties might have the potential to be affected by the proposed NWP activity or 

include a vicinity map indicating the location of the historic properties or the potential 

for the presence of historic properties. Assistance regarding information on the location 

of, or potential for, the presence of historic properties can be sought from the State 

Historic Preservation Officer, Tribal Historic Preservation Officer, or designated tribal 

representative, as appropriate, and the National Register of Historic Places (see 33 CFR 

330.4(g)). When reviewing pre-construction notifications, district engineers will comply 

with the current procedures for addressing the requirements of section 106 of the National 

Historic Preservation Act. The district engineer shall make a reasonable and good faith 

effort to carry out appropriate identification efforts, which may include background 

research, consultation, oral history interviews, sample field investigation, and field 

survey. Based on the information submitted in the PCN and these identification efforts, 

http://www.fws.gov/
http://www.fws.gov/
http://www.fws.gov/ipac
http://www.fws.gov/ipac
http://www.nmfs.noaa.gov/pr/species/esa/
http://www.nmfs.noaa.gov/pr/species/esa/
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the district engineer shall determine whether the proposed NWP activity has the potential 

to cause effects on the historic properties. Section 106 consultation is not required when 

the district engineer determines that the activity does not have the potential to cause 

effects on historic properties (see 36 CFR 800.3(a)). Section 106 consultation is required 

when the district engineer determines that the activity has the potential to cause effects 

on historic properties. The district engineer will conduct consultation with consulting 

parties identified under 36 CFR 800.2(c) when he or she makes any of the following 

effect determinations for the purposes of section 106 of the NHPA: no historic properties 

affected, no adverse effect, or adverse effect. Where the non-Federal applicant has 

identified historic properties on which the activity might have the potential to cause 

effects and so notified the Corps, the non-Federal applicant shall not begin the activity 

until notified by the district engineer either that the activity has no potential to cause 

effects to historic properties or that NHPA section 106 consultation has been completed. 

(d) For non-federal permittees, the district engineer will notify the prospective permittee 

within 45 days of receipt of a complete pre-construction notification whether NHPA 

section 106 consultation is required. If NHPA section 106 consultation is required, the 

district engineer will notify the non-Federal applicant that he or she cannot begin the 

activity until section 106 consultation is completed. If the non-Federal applicant has not 

heard back from the Corps within 45 days, the applicant must still wait for notification 

from the Corps. 

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C. 

306113) prevents the Corps from granting a permit or other assistance to an applicant 

who, with intent to avoid the requirements of section 106 of the NHPA, has intentionally 

significantly adversely affected a historic property to which the permit would relate, or 

having legal power to prevent it, allowed such significant adverse effect to occur, unless 

the Corps, after consultation with the Advisory Council on Historic Preservation 

(ACHP), determines that circumstances justify granting such assistance despite the 

adverse effect created or permitted by the applicant. If circumstances justify granting the 

assistance, the Corps is required to notify the ACHP and provide documentation 

specifying the circumstances, the degree of damage to the integrity of any historic 

properties affected, and proposed mitigation. This documentation must include any views 

obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking 

occurs on or affects historic properties on tribal lands or affects properties of interest to 

those tribes, and other parties known to have a legitimate interest in the impacts to the 

permitted activity on historic properties. 

 

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any previously 

unknown historic, cultural or archeological remains and artifacts while accomplishing the 

activity authorized by this permit, you must immediately notify the district engineer of what 

you have found, and to the maximum extent practicable, avoid construction activities that may 

affect the remains and artifacts until the required coordination has been completed. The district 

engineer will initiate the Federal, Tribal, and state coordination required to determine if the 

items or remains warrant a recovery effort or if the site is eligible for listing in the National 

Register of Historic Places. 
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22. Designated Critical Resource Waters. Critical resource waters include, NOAAmanaged marine 

sanctuaries and marine monuments, and National Estuarine Research Reserves. The district 

engineer may designate, after notice and opportunity for public comment, additional waters 

officially designated by a state as having particular environmental or ecological significance, 

such as outstanding national resource waters or state natural heritage sites. The district engineer 

may also designate additional critical resource waters after notice and opportunity for public 

comment. 

(a) Discharges of dredged or fill material into waters of the United States are not authorized 

by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for any 

activity within, or directly affecting, critical resource waters, including wetlands adjacent 

to such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 54, 

notification is required in accordance with general condition 32, for any activity proposed 

in the designated critical resource waters including wetlands adjacent to those waters. 

The district engineer may authorize activities under these NWPs only after it is 

determined that the impacts to the critical resource waters will be no more than minimal. 

 

23. Mitigation. The district engineer will consider the following factors when determining 

appropriate and practicable mitigation necessary to ensure that the individual and cumulative 

adverse environmental effects are no more than minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse effects, 

both temporary and permanent, to waters of the United States to the maximum extent 

practicable at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating 

for resource losses) will be required to the extent necessary to ensure that the individual 

and cumulative adverse environmental effects are no more than minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland 

losses that exceed 1/10-acre and require pre-construction notification, unless the district 

engineer determines in writing that either some other form of mitigation would be more 

environmentally appropriate or the adverse environmental effects of the proposed 

activity are no more than minimal, and provides an activity-specific waiver of this 

requirement. For wetland losses of 1/10-acre or less that require pre-construction 

notification, the district engineer may determine on a case-by-case basis that 

compensatory mitigation is required to ensure that the activity results in only minimal 

adverse environmental effects. 

(d) For losses of streams or other open waters that require pre-construction notification, the 

district engineer may require compensatory mitigation to ensure that the activity results 

in no more than minimal adverse environmental effects. Compensatory mitigation for 

losses of streams should be provided, if practicable, through stream rehabilitation, 

enhancement, or preservation, since streams are difficult-to-replace resources (see 33 

CFR 332.3(e)(3)). 

(e) Compensatory mitigation plans for NWP activities in or near streams or other open 

waters will normally include a requirement for the restoration or enhancement, 

maintenance, and legal protection (e.g., conservation easements) of riparian areas next to 

open waters. In some cases, the restoration or maintenance/protection of riparian areas 
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may be the only compensatory mitigation required. Restored riparian areas should consist 

of native species. The width of the required riparian area will address documented water 

quality or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet 

wide on each side of the stream, but the district engineer may require slightly wider 

riparian areas to address documented water quality or habitat loss concerns. If it is not 

possible to restore or maintain/protect a riparian area on both sides of a stream, or if the 

waterbody is a lake or coastal waters, then restoring or maintaining/protecting a riparian 

area along a single bank or shoreline may be sufficient. Where both wetlands and open 

waters exist on the project site, the district engineer will determine the appropriate 

compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based on 

what is best for the aquatic environment on a watershed basis. In cases where riparian 

areas are determined to be the most appropriate form of minimization or compensatory 

mitigation, the district engineer may waive or reduce the requirement to provide wetland 

compensatory mitigation for wetland losses. 

(f) Compensatory mitigation projects provided to offset losses of aquatic resources must 

comply with the applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate 

compensatory mitigation option if compensatory mitigation is necessary to ensure 

that the activity results in no more than minimal adverse environmental effects. For 

the NWPs, the preferred mechanism for providing compensatory mitigation is 

mitigation bank credits or inlieu fee program credits (see 33 CFR 332.3(b)(2) and 

(3)). However, if an appropriate number and type of mitigation bank or in-lieu 

credits are not available at the time the PCN is submitted to the district engineer, 

the district engineer may approve the use of permittee-responsible mitigation. 

(2) The amount of compensatory mitigation required by the district engineer must be 

sufficient to ensure that the authorized activity results in no more than minimal 

individual and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). 

(See also 33 CFR 332.3(f)). 

(3) Since the likelihood of success is greater and the impacts to potentially valuable 

uplands are reduced, aquatic resource restoration should be the first compensatory 

mitigation option considered for permittee-responsible mitigation. 

(4) If permittee-responsible mitigation is the proposed option, the prospective 

permittee is responsible for submitting a mitigation plan. A conceptual or detailed 

mitigation plan may be used by the district engineer to make the decision on the 

NWP verification request, but a final mitigation plan that addresses the applicable 

requirements of 33 CFR 332.4(c)(2) through (14) must be approved by the district 

engineer before the permittee begins work in waters of the United States, unless the 

district engineer determines that prior approval of the final mitigation plan is not 

practicable or not necessary to ensure timely completion of the required 

compensatory mitigation (see 33 CFR 332.3(k)(3)). 

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the 

mitigation plan only needs to address the baseline conditions at the impact site and 

the number of credits to be provided. 

(6) Compensatory mitigation requirements (e.g., resource type and amount to be 

provided as compensatory mitigation, site protection, ecological performance 
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standards, monitoring requirements) may be addressed through conditions added to 

the NWP authorization, instead of components of a compensatory mitigation plan 

(see 33 CFR 332.4(c)(1)(ii)). 

(g) Compensatory mitigation will not be used to increase the acreage losses allowed by the 

acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it 

cannot be used to authorize any NWP activity resulting in the loss of greater than 1/2-

acre of waters of the United States, even if compensatory mitigation is provided that 

replaces or restores some of the lost waters. However, compensatory mitigation can and 

should be used, as necessary, to ensure that an NWP activity already meeting the 

established acreage limits also satisfies the no more than minimal impact requirement for 

the NWPs. 

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or permittee-

responsible mitigation. When developing a compensatory mitigation proposal, the 

permittee must consider appropriate and practicable options consistent with the 

framework at 33 CFR 332.3(b). For activities resulting in the loss of marine or estuarine 

resources, permittee-responsible mitigation may be environmentally preferable if there 

are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine 

credits available for sale or transfer to the permittee. For permittee-responsible 

mitigation, the special conditions of the NWP verification must clearly indicate the party 

or parties responsible for the implementation and performance of the compensatory 

mitigation project, and, if required, its long-term management. 

(i) Where certain functions and services of waters of the United States are permanently 

adversely affected by a regulated activity, such as discharges of dredged or fill material 

into waters of the United States that will convert a forested or scrub-shrub wetland to a 

herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may 

be required to reduce the adverse environmental effects of the activity to the no more 

than minimal level. 

 

24. Safety of Impoundment Structures. To ensure that all impoundment structures are safely 

designed, the district engineer may require non-Federal applicants to demonstrate that the 

structures comply with established state dam safety criteria or have been designed by qualified 

persons. The district engineer may also require documentation that the design has been 

independently reviewed by similarly qualified persons, and appropriate modifications made to 

ensure safety. 

 

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have not 

previously certified compliance of an NWP with CWA section 401, individual 401 Water 

Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer 

or State or Tribe may require additional water quality management measures to ensure that the 

authorized activity does not result in more than minimal degradation of water quality. 

 

26. Coastal Zone Management. In coastal states where an NWP has not previously received a state 

coastal zone management consistency concurrence, an individual state coastal zone 

management consistency concurrence must be obtained, or a presumption of concurrence must 

occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional measures 
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to ensure that the authorized activity is consistent with state coastal zone management 

requirements. 

 

27. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 

any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in 

its section 401 Water Quality Certification, or by the state in its Coastal Zone Management 

Act consistency determination. 

 

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and complete 

project is prohibited, except when the acreage loss of waters of the United States authorized 

by the NWPs does not exceed the acreage limit of the NWP with the highest specified acreage 

limit. For example, if a road crossing over tidal waters is constructed under NWP 14, with 

associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters of 

the United States for the total project cannot exceed 1/3-acre. 

 

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property associated with 

a nationwide permit verification, the permittee may transfer the nationwide permit verification 

to the new owner by submitting a letter to the appropriate Corps district office to validate the 

transfer. A copy of the nationwide permit verification must be attached to the letter, and the 

letter must contain the following statement and signature: “When the structures or work 

authorized by this nationwide permit are still in existence at the time the property is transferred, 

the terms and conditions of this nationwide permit, including any special conditions, will 

continue to be binding on the new owner(s) of the property. To validate the transfer of this 

nationwide permit and the associated liabilities associated with compliance with its terms and 

conditions, have the transferee sign and date below.” 
 
 

 (Transferee)   

 
 (Date)   

 

30. Compliance Certification. Each permittee who receives an NWP verification letter from the 

Corps must provide a signed certification documenting completion of the authorized activity 

and implementation of any required compensatory mitigation. The success of any required 

permittee-responsible mitigation, including the achievement of ecological performance 

standards, will be addressed separately by the district engineer. The Corps will provide the 

permittee the certification document with the NWP verification letter. The certification 

document will include: 

(a) A statement that the authorized activity was done in accordance with the NWP 

authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was 

completed in accordance with the permit conditions. If credits from a mitigation bank or 

in-lieu fee program are used to satisfy the compensatory mitigation requirements, the 
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certification must include the documentation required by 33 CFR 332.3(l)(3) to confirm 

that the permittee secured the appropriate number and resource type of credits; and 

(c) The signature of the permittee certifying the completion of the activity and mitigation. 

The completed certification document must be submitted to the district engineer within 

30 days of completion of the authorized activity or the implementation of any required 

compensatory mitigation, whichever occurs later. 

 

31. Activities Affecting Structures or Works Built by the United States. If an NWP activity also 

requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter or 

temporarily or permanently occupy or use a U.S. Army Corps of Engineers (USACE) federally 

authorized Civil Works project (a “USACE project”), the prospective permittee must submit a 

pre-construction notification. See paragraph (b)(10) of general condition 32. An activity that 

requires section 408 permission is not authorized by NWP until the appropriate Corps office 

issues the section 408 permission to alter, occupy, or use the USACE project, and the district 

engineer issues a written NWP verification. 

 

32. Pre-Construction Notification. 

(a) Timing: Where required by the terms of the NWP, the prospective permittee must notify 

the district engineer by submitting a pre- construction notification (PCN) as early as 

possible. The district engineer must determine if the PCN is complete within 30 calendar 

days of the date of receipt and, if the PCN is determined to be incomplete, notify the 

prospective permittee within that 30 day period to request the additional information 

necessary to make the PCN complete. The request must specify the information needed 

to make the PCN complete. As a general rule, district engineers will request additional 

information necessary to make the PCN complete only once. However, if the prospective 

permittee does not provide all of the requested information, then the district engineer will 

notify the prospective permittee that the PCN is still incomplete and the PCN review 

process will not commence until all of the requested information has been received by 

the district engineer. The prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may proceed 

under the NWP with any special conditions imposed by the district or division 

engineer; or 

(2) 45 calendar days have passed from the district engineer’s receipt of the complete 

PCN and the prospective permittee has not received written notice from the district 

or division engineer. However, if the permittee was required to notify the Corps 

pursuant to general condition 18 that listed species or critical habitat might be 

affected or are in the vicinity of the activity, or to notify the Corps pursuant to 

general condition 20 that the activity might have the potential to cause effects to 

historic properties, the permittee cannot begin the activity until receiving written 

notification from the Corps that there is “no effect” on listed species or “no potential 

to cause effects” on historic properties, or that any consultation required under 

Section 7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or section 106 

of the National Historic Preservation Act (see 33 CFR 330.4(g)) has been 

completed. Also, work cannot begin under NWPs 21, 49, or 50 until the permittee 

has received written approval from the Corps. If the proposed activity requires a 
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written waiver to exceed specified limits of an NWP, the permittee may not begin 

the activity until the district engineer issues the waiver. If the district or division 

engineer notifies the permittee in writing that an individual permit is required 

within 45 calendar days of receipt of a complete PCN, the permittee cannot begin 

the activity until an individual permit has been obtained. Subsequently, the 

permittee’s right to proceed under the NWP may be modified, suspended, or 

revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the 

following information: 

(1) Name, address and telephone numbers of the prospective permittee; 

(2) Location of the proposed activity; 

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to 

authorize the proposed activity; 

(4) A description of the proposed activity; the activity’s purpose; direct and indirect 

adverse environmental effects the activity would cause, including the anticipated 

amount of loss of wetlands, other special aquatic sites, and other waters expected 

to result from the NWP activity, in acres, linear feet, or other appropriate unit of 

measure; a description of any proposed mitigation measures intended to reduce the 

adverse environmental effects caused by the proposed activity; and any other 

NWP(s), regional general permit(s), or individual permit(s) used or intended to be 

used to authorize any part of the proposed project or any related activity, including 

other separate and distant crossings for linear projects that require Department of 

the Army authorization but do not require pre-construction notification. The 

description of the proposed activity and any proposed mitigation measures should 

be sufficiently detailed to allow the district engineer to determine that the adverse 

environmental effects of the activity will be no more than minimal and to determine 

the need for compensatory mitigation or other mitigation measures. For single and 

complete linear projects, the PCN must include the quantity of anticipated losses of 

wetlands, other special aquatic sites, and other waters for each single and complete 

crossing of those wetlands, other special aquatic sites, and other waters. Sketches 

should be provided when necessary to show that the activity complies with the 

terms of the NWP. (Sketches usually clarify the activity and when provided results 

in a quicker decision. Sketches should contain sufficient detail to provide an 

illustrative description of the proposed activity (e.g., a conceptual plan), but do not 

need to be detailed engineering plans); 

(5) The PCN must include a delineation of wetlands, other special aquatic sites, and 

other waters, such as lakes and ponds, and perennial, intermittent, and ephemeral 

streams, on the project site. Wetland delineations must be prepared in accordance 

with the current method required by the Corps. The permittee may ask the Corps to 

delineate the special aquatic sites and other waters on the project site, but there may 

be a delay if the Corps does the delineation, especially if the project site is large or 

contains many wetlands, other special aquatic sites, and other waters. Furthermore, 

the 45 day period will not start until the delineation has been submitted to or 

completed by the Corps, as appropriate; 



DM00265    17BP.13.R.23, 17BP.13.R.39 P-15 Buncombe County 

(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands 

and a PCN is required, the prospective permittee must submit a statement 

describing how the mitigation requirement will be satisfied, or explaining why the 

adverse environmental effects are no more than minimal and why compensatory 

mitigation should not be required. As an alternative, the prospective permittee may 

submit a conceptual or detailed mitigation plan. 

(7) For non-Federal permittees, if any listed species or designated critical habitat might 

be affected or is in the vicinity of the activity, or if the activity is located in 

designated critical habitat, the PCN must include the name(s) of those endangered 

or threatened species that might be affected by the proposed activity or utilize the 

designated critical habitat that might be affected by the proposed activity. For NWP 

activities that require pre-construction notification, Federal permittees must 

provide documentation demonstrating compliance with the Endangered Species 

Act; 

(8) For non-Federal permittees, if the NWP activity might have the potential to cause 

effects to a historic property listed on, determined to be eligible for listing on, or 

potentially eligible for listing on, the National Register of Historic Places, the PCN 

must state which historic property might have the potential to be affected by the 

proposed activity or include a vicinity map indicating the location of the historic 

property. For NWP activities that require pre-construction notification, Federal 

permittees must provide documentation demonstrating compliance with section 

106 of the National Historic Preservation Act; 

(9) For an activity that will occur in a component of the National Wild and Scenic River 

System, or in a river officially designated by Congress as a “study river” for 

possible inclusion in the system while the river is in an official study status, the 

PCN must identify the Wild and Scenic River or the “study river” (see general 

condition 16); and 

(10) For an activity that requires permission from the Corps pursuant to 33 U.S.C. 408 

because it will alter or temporarily or permanently occupy or use a U.S. Army 

Corps of Engineers federally authorized civil works project, the pre-construction 

notification must include a statement confirming that the project proponent has 

submitted a written request for section 408 permission from the Corps office having 

jurisdiction over that USACE project. 

(c) Form of Pre-Construction Notification: The standard individual permit application form 

(Form ENG 4345) may be used, but the completed application form must clearly indicate 

that it is an NWP PCN and must include all of the applicable information required in 

paragraphs (b)(1) through (10) of this general condition. A letter containing the required 

information may also be used. Applicants may provide electronic files of PCNs and 

supporting materials if the district engineer has established tools and procedures for 

electronic submittals. 

(d) Agency Coordination:  

(1) The district engineer will consider any comments from Federal and state agencies 

concerning the proposed activity’s compliance with the terms and conditions of 

the NWPs and the need for mitigation to reduce the activity’s adverse 

environmental effects so that they are no more than minimal. 
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(2) Agency coordination is required for: (i) all NWP activities that require pre- 

construction notification and result in the loss of greater than 1/2-acre of waters of 

the United States; (ii) NWP 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities that 

require preconstruction notification and will result in the loss of greater than 300 

linear feet of stream bed; (iii) NWP 13 activities in excess of 500 linear feet, fills 

greater than one cubic yard per running foot, or involve discharges of dredged or 

fill material into special aquatic sites; and (iv) NWP 54 activities in excess of 500 

linear feet, or that extend into the waterbody more than 30 feet from the mean low 

water line in tidal waters or the ordinary high water mark in the Great Lakes. 

(3) When agency coordination is required, the district engineer will immediately 

provide (e.g., via e-mail, facsimile transmission, overnight mail, or other 

expeditious manner) a copy of the complete PCN to the appropriate Federal or state 

offices (FWS, state natural resource or water quality agency, EPA, and, if 

appropriate, the NMFS). With the exception of NWP 37, these agencies will have 

10 calendar days from the date the material is transmitted to notify the district 

engineer via telephone, facsimile transmission, or e-mail that they intend to 

provide substantive, site-specific comments. The comments must explain why the 

agency believes the adverse environmental effects will be more than minimal. If 

so contacted by an agency, the district engineer will wait an additional 15 calendar 

days before making a decision on the pre-construction notification. The district 

engineer will fully consider agency comments received within the specified time 

frame concerning the proposed activity’s compliance with the terms and conditions 

of the NWPs, including the need for mitigation to ensure the net adverse 

environmental effects of the proposed activity are no more than minimal. The 

district engineer will provide no response to the resource agency, except as 

provided below. The district engineer will indicate in the administrative record 

associated with each pre-construction notification that the resource agencies’ 

concerns were considered. For NWP 37, the emergency watershed protection and 

rehabilitation activity may proceed immediately in cases where there is an 

unacceptable hazard to life or a significant loss of property or economic hardship 

will occur. The district engineer will consider any comments received to decide 

whether the NWP 37 authorization should be modified, suspended, or revoked in 

accordance with the procedures at 33 CFR 330.5. 

(4) In cases of where the prospective permittee is not a Federal agency, the district 

engineer will provide a response to NMFS within 30 calendar days of receipt of 

any Essential Fish Habitat conservation recommendations, as required by section 

305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management 

Act. 

(5) Applicants are encouraged to provide the Corps with either electronic files or 

multiple copies of pre-construction notifications to expedite agency coordination. 
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DISTRICT ENGINEER’S DECISION 

 

1. In reviewing the PCN for the proposed activity, the district engineer will determine whether 

the activity authorized by the NWP will result in more than minimal individual or cumulative 

adverse environmental effects or may be contrary to the public interest. If a project proponent 

requests authorization by a specific NWP, the district engineer should issue the NWP 

verification for that activity if it meets the terms and conditions of that NWP, unless he or she 

determines, after considering mitigation, that the proposed activity will result in more than 

minimal individual and cumulative adverse effects on the aquatic environment and other 

aspects of the public interest and exercises discretionary authority to require an individual 

permit for the proposed activity. For a linear project, this determination will include an 

evaluation of the individual crossings of waters of the United States to determine whether they 

individually satisfy the terms and conditions of the NWP(s), as well as the cumulative effects 

caused by all of the crossings authorized by NWP. If an applicant requests a waiver of the 300 

linear foot limit on impacts to streams or of an otherwise applicable limit, as provided for in 

NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51, 52, or 54, the district engineer will only grant 

the waiver upon a written determination that the NWP activity will result in only minimal 

individual and cumulative adverse environmental effects. For those NWPs that have a waivable 

300 linear foot limit for losses of intermittent and ephemeral stream bed and a 1/2-acre limit 

(i.e., NWPs 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52), the loss of intermittent and ephemeral 

stream bed, plus any other losses of jurisdictional waters and wetlands, cannot exceed 1/2-acre. 

 

2. When making minimal adverse environmental effects determinations the district engineer will 

consider the direct and indirect effects caused by the NWP activity. He or she will also consider 

the cumulative adverse environmental effects caused by activities authorized by NWP and 

whether those cumulative adverse environmental effects are no more than minimal. The district 

engineer will also consider site specific factors, such as the environmental setting in the vicinity 

of the NWP activity, the type of resource that will be affected by the NWP activity, the 

functions provided by the aquatic resources that will be affected by the NWP activity, the 

degree or magnitude to which the aquatic resources perform those functions, the extent that 

aquatic resource functions will be lost as a result of the NWP activity (e.g., partial or complete 

loss), the duration of the adverse effects (temporary or permanent), the importance of the 

aquatic resource functions to the region (e.g., watershed or ecoregion), and mitigation required 

by the district engineer. If an appropriate functional or condition assessment method is 

available and practicable to use, that assessment method may be used by the district engineer 

to assist in the minimal adverse environmental effects determination. The district engineer may 

add case-specific special conditions to the NWP authorization to address site- specific 

environmental concerns. 

 

3. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-acre of 

wetlands, the prospective permittee should submit a mitigation proposal with the PCN. 

Applicants may also propose compensatory mitigation for NWP activities with smaller 

impacts, or for impacts to other types of waters (e.g., streams). The district engineer will 

consider any proposed compensatory mitigation or other mitigation measures the applicant has 

included in the proposal in determining whether the net adverse environmental effects of the 
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proposed activity are no more than minimal. The compensatory mitigation proposal may be 

either conceptual or detailed. If the district engineer determines that the activity complies with 

the terms and conditions of the NWP and that the adverse environmental effects are no more 

than minimal, after considering mitigation, the district engineer will notify the permittee and 

include any activity-specific conditions in the NWP verification the district engineer deems 

necessary. Conditions for compensatory mitigation requirements must comply with the 

appropriate provisions at 33 CFR 332.3(k). The district engineer must approve the final 

mitigation plan before the permittee commences work in waters of the United States, unless 

the district engineer determines that prior approval of the final mitigation plan is not practicable 

or not necessary to ensure timely completion of the required compensatory mitigation. If the 

prospective permittee elects to submit a compensatory mitigation plan with the PCN, the 

district engineer will expeditiously review the proposed compensatory mitigation plan. The 

district engineer must review the proposed compensatory mitigation plan within 45 calendar 

days of receiving a complete PCN and determine whether the proposed mitigation would 

ensure the NWP activity results in no more than minimal adverse environmental effects. If the 

net adverse environmental effects of the NWP activity (after consideration of the mitigation 

proposal) are determined by the district engineer to be no more than minimal, the district 

engineer will provide a timely written response to the applicant. The response will state that 

the NWP activity can proceed under the terms and conditions of the NWP, including any 

activity-specific conditions added to the NWP authorization by the district engineer. 

 

4. If the district engineer determines that the adverse environmental effects of the proposed 

activity are more than minimal, then the district engineer will notify the applicant either: (a) 

that the activity does not qualify for authorization under the NWP and instruct the applicant on 

the procedures to seek authorization under an individual permit; (b) that the activity is 

authorized under the NWP subject to the applicant’s submission of a mitigation plan that would 

reduce the adverse environmental effects so that they are no more than minimal; or (c) that the 

activity is authorized under the NWP with specific modifications or conditions. Where the 

district engineer determines that mitigation is required to ensure no more than minimal adverse 

environmental effects, the activity will be authorized within the 45-day PCN period (unless 

additional time is required to comply with general conditions 18, 20, and/or 31, or to evaluate 

PCNs for activities authorized by NWPs 21, 49, and 50), with activity-specific conditions that 

state the mitigation requirements. The authorization will include the necessary conceptual or 

detailed mitigation plan or a requirement that the applicant submit a mitigation plan that would 

reduce the adverse environmental effects so that they are no more than minimal. When 

compensatory mitigation is required, no work in waters of the United States may occur until 

the district engineer has approved a specific mitigation plan or has determined that prior 

approval of a final mitigation plan is not practicable or not necessary to ensure timely 

completion of the required compensatory mitigation. 
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FURTHER INFORMATION 

 

1. District Engineers have authority to determine if an activity complies with the terms and 

conditions of an NWP. 

2. NWPs do not obviate the need to obtain other federal, state, or local permits, approvals, or 

authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges. 

4. NWPs do not authorize any injury to the property or rights of others. 

5. NWPs do not authorize interference with any existing or proposed Federal project (see general 

condition 31). 

 

DEFINITIONS 

 

Best management practices (BMPs): Policies, practices, procedures, or structures implemented to 

mitigate the adverse environmental effects on surface water quality resulting from development. 

BMPs are categorized as structural or non-structural. 

 

Compensatory mitigation: The restoration (re-establishment or rehabilitation), establishment 

(creation), enhancement, and/or in certain circumstances preservation of aquatic resources for the 

purposes of offsetting unavoidable adverse impacts which remain after all appropriate and 

practicable avoidance and minimization has been achieved. 

 

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to 

essentially require reconstruction. 

 

Direct effects: Effects that are caused by the activity and occur at the same time and place. 

 

Discharge: The term “discharge” means any discharge of dredged or fill material into waters of 

the United States. 

 

Ecological reference: A model used to plan and design an aquatic habitat and riparian area 

restoration, enhancement, or establishment activity under NWP 27. An ecological reference may 

be based on the structure, functions, and dynamics of an aquatic habitat type or a riparian area type 

that currently exists in the region where the proposed NWP 27 activity is located. Alternatively, 

an ecological reference may be based on a conceptual model for the aquatic habitat type or riparian 

area type to be restored, enhanced, or established as a result of the proposed NWP 27 activity. An 

ecological reference takes into account the range of variation of the aquatic habitat type or riparian 

area type in the region. 

 

Enhancement: The manipulation of the physical, chemical, or biological characteristics of an 

aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s). 

Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a 

decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic 

resource area. 
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Ephemeral stream: An ephemeral stream has flowing water only during, and for a short duration 

after, precipitation events in a typical year. Ephemeral stream beds are located above the water 

table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall is the 

primary source of water for stream flow. 

 

Establishment (creation): The manipulation of the physical, chemical, or biological characteristics 

present to develop an aquatic resource that did not previously exist at an upland site. Establishment 

results in a gain in aquatic resource area. 

 

High Tide Line: The line of intersection of the land with the water’s surface at the maximum height 

reached by a rising tide. The high tide line may be determined, in the absence of actual data, by a 

line of oil or scum along shore objects, a more or less continuous deposit of fine shell or debris on 

the foreshore or berm, other physical markings or characteristics, vegetation lines, tidal gages, or 

other suitable means that delineate the general height reached by a rising tide. The line 

encompasses spring high tides and other high tides that occur with periodic frequency but does not 

include storm surges in which there is a departure from the normal or predicted reach of the tide 

due to the piling up of water against a coast by strong winds such as those accompanying a 

hurricane or other intense storm. 

 

Historic Property: Any prehistoric or historic district, site (including archaeological site), building, 

structure, or other object included in, or eligible for inclusion in, the National Register of Historic 

Places maintained by the Secretary of the Interior. This term includes artifacts, records, and 

remains that are related to and located within such properties. The term includes properties of 

traditional religious and cultural importance to an Indian tribe or Native Hawaiian organization 

and that meet the National Register criteria (36 CFR part 60). 

 

Independent utility: A test to determine what constitutes a single and complete non- linear project 

in the Corps Regulatory Program. A project is considered to have independent utility if it would 

be constructed absent the construction of other projects in the project area. Portions of a multi-

phase project that depend upon other phases of the project do not have independent utility. Phases 

of a project that would be constructed even if the other phases were not built can be considered as 

separate single and complete projects with independent utility. 

 

Indirect effects: Effects that are caused by the activity and are later in time or farther removed in 

distance, but are still reasonably foreseeable. 

 

Intermittent stream: An intermittent stream has flowing water during certain times of the year, 

when groundwater provides water for stream flow. During dry periods, intermittent streams may 

not have flowing water. Runoff from rainfall is a supplemental source of water for stream flow. 

 

Loss of waters of the United States: Waters of the United States that are permanently adversely 

affected by filling, flooding, excavation, or drainage because of the regulated activity. Permanent 

adverse effects include permanent discharges of dredged or fill material that change an aquatic 

area to dry land, increase the bottom elevation of a waterbody, or change the use of a waterbody. 

The acreage of loss of waters of the United States is a threshold measurement of the impact to 

jurisdictional waters for determining whether a project may qualify for an NWP; it is not a net 
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threshold that is calculated after considering compensatory mitigation that may be used to offset 

losses of aquatic functions and services. The loss of stream bed includes the acres or linear feet of 

stream bed that are filled or excavated as a result of the regulated activity. Waters of the United 

States temporarily filled, flooded, excavated, or drained, but restored to pre- construction contours 

and elevations after construction, are not included in the measurement of loss of waters of the 

United States. Impacts resulting from activities that do not require Department of the Army 

authorization, such as activities eligible for exemptions under section 404(f) of the Clean Water 

Act, are not considered when calculating the loss of waters of the United States. 

 

Navigable waters: Waters subject to section 10 of the Rivers and Harbors Act of 1899. These 

waters are defined at 33 CFR part 329. 

 

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and flow of tidal 

waters. Non-tidal wetlands contiguous to tidal waters are located landward of the high tide line 

(i.e., spring high tide line). 

 

Open water: For purposes of the NWPs, an open water is any area that in a year with normal 

patterns of precipitation has water flowing or standing above ground to the extent that an ordinary 

high water mark can be determined. Aquatic vegetation within the area of flowing or standing 

water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be open 

waters. Examples of “open waters” include rivers, streams, lakes, and ponds. 

 

Ordinary High Water Mark: An ordinary high water mark is a line on the shore established by the 

fluctuations of water and indicated by physical characteristics, or by other appropriate means that 

consider the characteristics of the surrounding areas. 

 

Perennial stream: A perennial stream has flowing water year-round during a typical year. The 

water table is located above the stream bed for most of the year. Groundwater is the primary source 

of water for stream flow. Runoff from rainfall is a supplemental source of water for stream flow. 

 

Practicable: Available and capable of being done after taking into consideration cost, existing 

technology, and logistics in light of overall project purposes. 

 

Pre-construction notification: A request submitted by the project proponent to the Corps for 

confirmation that a particular activity is authorized by nationwide permit. The request may be a 

permit application, letter, or similar document that includes information about the proposed work 

and its anticipated environmental effects. Pre-construction notification may be required by the 

terms and conditions of a nationwide permit, or by regional conditions. A preconstruction 

notification may be voluntarily submitted in cases where pre-construction notification is not 

required and the project proponent wants confirmation that the activity is authorized by nationwide 

permit. 

 

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources by an 

action in or near those aquatic resources. This term includes activities commonly associated with 

the protection and maintenance of aquatic resources through the implementation of appropriate 
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legal and physical mechanisms. Preservation does not result in a gain of aquatic resource area or 

functions. 

 

Protected tribal resources: Those natural resources and properties of traditional or customary 

religious or cultural importance, either on or off Indian lands, retained by, or reserved by or for, 

Indian tribes through treaties, statutes, judicial decisions, or executive orders, including tribal trust 

resources. 

 

Re-establishment: The manipulation of the physical, chemical, or biological characteristics of a 

site with the goal of returning natural/historic functions to a former aquatic resource. Re-

establishment results in rebuilding a former aquatic resource and results in a gain in aquatic 

resource area and functions. 

 

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics of a site 

with the goal of repairing natural/historic functions to a degraded aquatic resource. Rehabilitation 

results in a gain in aquatic resource function, but does not result in a gain in aquatic resource area. 

 

Restoration: The manipulation of the physical, chemical, or biological characteristics of a site with 

the goal of returning natural/historic functions to a former or degraded aquatic resource. For the 

purpose of tracking net gains in aquatic resource area, restoration is divided into two categories: 

re-establishment and rehabilitation. 

 

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 404(b)(1) 

Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections of streams. 

Such stream sections are recognizable by their hydraulic characteristics. The rapid movement of 

water over a course substrate in riffles results in a rough flow, a turbulent surface, and high 

dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A slower 

stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize pools. 

 

Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine- marine shorelines. 

Riparian areas are transitional between terrestrial and aquatic ecosystems, through which surface 

and subsurface hydrology connects riverine, lacustrine, estuarine, and marine waters with their 

adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a variety of ecological 

functions and services and help improve or maintain local water quality. (See general condition 

23.) 

 

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase shellfish 

production. Shellfish seed consists of immature individual shellfish or individual shellfish attached 

to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist of shellfish shells, 

shell fragments, or other appropriate materials placed into waters for shellfish habitat. 

 

Single and complete linear project: A linear project is a project constructed for the purpose of 

getting people, goods, or services from a point of origin to a terminal point, which often involves 

multiple crossings of one or more waterbodies at separate and distant locations. The term “single 

and complete project” is defined as that portion of the total linear project proposed or accomplished 

by one owner/developer or partnership or other association of owners/developers that includes all 
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crossings of a single water of the United States (i.e., a single waterbody) at a specific location. For 

linear projects crossing a single or multiple waterbodies several times at separate and distant 

locations, each crossing is considered a single and complete project for purposes of NWP 

authorization. However, individual channels in a braided stream or river, or individual arms of a 

large, irregularly shaped wetland or lake, etc., are not separate waterbodies, and crossings of such 

features cannot be considered separately. 

 

Single and complete non-linear project: For non-linear projects, the term “single and complete 

project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by one 

owner/developer or partnership or other association of owners/developers. A single and complete 

non-linear project must have independent utility (see definition of “independent utility”). Single 

and complete non-linear projects may not be “piecemealed” to avoid the limits in an NWP 

authorization. 

 

Stormwater management: Stormwater management is the mechanism for controlling stormwater 

runoff for the purposes of reducing downstream erosion, water quality degradation, and flooding 

and mitigating the adverse effects of changes in land use on the aquatic environment. 

 

Stormwater management facilities: Stormwater management facilities are those facilities, 

including but not limited to, stormwater retention and detention ponds and best management 

practices, which retain water for a period of time to control runoff and/or improve the quality (i.e., 

by reducing the concentration of nutrients, sediments, hazardous substances and other pollutants) 

of stormwater runoff. 

 

Stream bed: The substrate of the stream channel between the ordinary high water marks. The 

substrate may be bedrock or inorganic particles that range in size from clay to boulders. Wetlands 

contiguous to the stream bed, but outside of the ordinary high water marks, are not considered part 

of the stream bed. 

 

Stream channelization: The manipulation of a stream’s course, condition, capacity, or location that 

causes more than minimal interruption of normal stream processes. A channelized stream remains 

a water of the United States. 

 

Structure: An object that is arranged in a definite pattern of organization. Examples of structures 

include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, boom, 

breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent mooring 

structure, power transmission line, permanently moored floating vessel, piling, aid to navigation, 

or any other manmade obstacle or obstruction. 

 

Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal waters. Tidal 

waters rise and fall in a predictable and measurable rhythm or cycle due to the gravitational pulls 

of the moon and sun. Tidal waters end where the rise and fall of the water surface can no longer 

be practically measured in a predictable rhythm due to masking by other waters, wind, or other 

effects. Tidal wetlands are located channelward of the high tide line. 
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Tribal lands: Any lands title to which is either: 1) held in trust by the United States for the benefit 

of any Indian tribe or individual; or 2) held by any Indian tribe or individual subject to restrictions 

by the United States against alienation. 

 

Tribal rights: Those rights legally accruing to a tribe or tribes by virtue of inherent sovereign 

authority, unextinguished aboriginal title, treaty, statute, judicial decisions, executive order or 

agreement, and that give rise to legally enforceable remedies. 

 

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) Guidelines. 

They are areas that are permanently inundated and under normal circumstances have rooted aquatic 

vegetation, such as seagrasses in marine and estuarine systems and a variety of vascular rooted 

plants in freshwater systems. 

 

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the United States. 

If a wetland is adjacent to a waterbody determined to be a water of the United States, that 

waterbody and any adjacent wetlands are considered together as a single aquatic unit (see 33 CFR 

328.4(c)(2)). Examples of “waterbodies” include streams, rivers, lakes, ponds, and wetlands. 
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FINAL REGIONAL CONDITIONS 2017 

 

NOTICE ABOUT WEB LINKS IN THIS DOCUMENT: 

The web links (both internal to our Wilmington District and any external links to collaborating 

agencies) in this document are valid at the time of publication. However, the Wilmington District 

Regulatory Program web page addresses, as with other agency web sites, may change over the 

timeframe of the five-year Nationwide Permit renewal cycle, in response to policy mandates or 

technology advances. While we will make every effort to check on the integrity of our web links 

and provide re-direct pages whenever possible, we ask that you report any broken links to us so 

we can keep the page information current and usable. We apologize in advanced for any broken 

links that you may encounter, and we ask that you navigate from the Regulatory home page 

(Regulatory Permit Program Wetlands and Streams) of the Wilmington District Corps of 

Engineers, to the “Permits” section of our web site to find links for pages that cannot be found by 

clicking directly on the listed web link in this document. 

 

Final 2017 Regional Conditions for Nationwide Permits (NWP) in the Wilmington District 

 

1.0 EXCLUDED WATERS 

 

The Corps has identified waters that will be excluded from the use of all NWP’s during certain 

timeframes. These waters are: 

 

1.1 ANADROMOUS FISH SPAWNING AREAS 

 

Waters of the United States identified by either the North Carolina Division of Marine Fisheries 

(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish 

spawning areas are excluded during the period between February 15 and June 30, without prior 

written approval from the Corps and either NCDMF or NCWRC.  

 

1.2 TROUT WATERS MORATORIUM 

 

Waters of the United States in the designated trout watersheds of North Carolina are excluded 

during the period between October 15 and April 15 without prior written approval from the 

NCWRC, or from the Eastern Band of Cherokee Indians (EBCI) Fisheries and Wildlife 

Management (FWM) office if the project is located on EBCI trust land. (See Section 2.7 for 

information on the designated trout watersheds). 

 

1.3 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service 

(NMFS) 

 

Waters of the United States designated as sturgeon spawning areas are excluded during the period 

between February 1 and June 30, without prior written approval from the NMFS. 
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2.0 WATERS REQUIRING ADDITIONAL NOTIFICATION 

 

The Corps has identified waters that will be subject to additional notification requirements for 

activities authorized by all NWPs. These waters are: 

 

2.1 WESTERN NC COUNTIES THAT DRAIN TO DESIGNATED CRITICAL HABITAT 

 

For proposed activities within waters of the United States that require a Pre-Construction 

Notification (PCN) and are located in the sixteen counties listed below, permittees must provide a 

copy of the PCN to the U.S. Fish and Wildlife Service (USFWS), 160 Zillicoa Street, Asheville, 

North Carolina 28801. This PCN must be sent concurrently to the U.S. Fish and Wildlife Service 

and the Corps Asheville Regulatory Field Office. Please see General Condition 18 for specific 

notification requirements related to the Endangered Species Act and the below website for 

information on the location of designated critical habitat. 

 

Counties with tributaries that drain to designated critical habitat that require notification to the 

Asheville U.S. Fish and Wildlife Service: Avery, Cherokee, Forsyth, Graham, Haywood, 

Henderson, Jackson, Macon, Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union 

and Yancey. 

 

Website and office addresses for Endangered Species Act Information: 

 

The Wilmington District has developed the following website for permittees which provides 

guidelines on how to review linked websites and maps in order to fulfill NWP General Condition 

18 requirements: 

http://www.saw.usace.army.mil/Missions/RegulatoryPermitProgram/AgencyCoordination/ESA.a

spx 

 

Permittees who do not have internet access may contact the appropriate U.S. Fish and Wildlife 

Service offices listed below or Corps at (910) 251-4633: 

 

Asheville U.S. Fish and Wildlife Service Office counties: All counties west of and including 

Anson, Stanly, Davidson, Forsythe and Stokes Counties. 

 

 U.S. Fish and Wildlife Service 

 Asheville Field Office  

 160 Zillicoa Street 

 Asheville, NC 28801 

 Telephone: (828) 258-3939 

  

http://www.saw.usace.army.mil/Missions/RegulatoryPermitProgram/AgencyCoordination/ESA.aspx
http://www.saw.usace.army.mil/Missions/RegulatoryPermitProgram/AgencyCoordination/ESA.aspx
http://www.saw.usace.army.mil/Missions/RegulatoryPermitProgram/AgencyCoordination/ESA.aspx
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Raleigh U.S. Fish and Wildlife Service Office counties: all counties east of and including 

Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties. 

 

 U.S. Fish and Wildlife Service 

 Raleigh Field Office 

 Post Office Box 33726 

 Raleigh, NC 27636-3726 

 Telephone: (919) 856-4520 

 

2.2 SPECIAL DESIGNATION WATERS 

 

Prior to the use of any NWP, except NWP 3, that involves a discharge of dredged or fill material 

in any of the following identified waters and/or adjacent wetlands in North Carolina, permittees 

shall submit a PCN to the District Engineer prior to commencing the activity (see General 

Condition 32). The North Carolina waters and wetlands that require additional notification 

requirements are: 

 

“Outstanding Resource Waters” (ORW) or “High Quality Waters” (HQW) as designated by the 

North Carolina Environmental Management Commission; “Primary Nursery Areas” (PNA), 

including inland PNA, as designated by the North Carolina Marine Fisheries Commission and the 

NCWRC; or wetlands adjacent to these waters.  Definitions of ORW, HQW and PNA waters can 

be found in the North Carolina State Administrative Code, Title 15A, Subchapters 2B and 10C 

(15A NCAC 02B, 15A NCAC 10C) and at the following World Wide Web page: 

http://reports.oah.state.nc.us/ncac.asp?folderName=\Title%2015A%20-

%20Environmental%20Quality&lookUpError=15A%20NCAC%20000%20 

 

Surface water classifications for waters in North Carolina can be viewed at the North Carolina 

Division of Water Resources website or at the following World Wide Web Page: 

https://deq.nc.gov/about/divisions/water-

resources/planning/classificationstandards/classifications 

 

Permittees who do not have internet access may contact the Corps at (910) 251- 4633. 

 

2.3 COASTAL AREA MANAGEMENT ACT (CAMA) AREAS OF ENVIRONMENTAL 

CONCERN 

 

Non-federal permittees for any NWP in a designated “Area of Environmental Concern” (AEC) in 

the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal Area 

Management Act (CAMA) must also obtain the required CAMA permit. Development activities 

for non-federal projects may not commence until a copy of the approved CAMA permit is 

furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington Field 

Office – 69 Darlington Avenue, Wilmington, NC 28403, (910) 251-4802 or Washington Field 

Office – 2407 West 5th Street, Washington, NC 27889, (910) 251-4610). 

  

http://reports.oah.state.nc.us/ncac.asp?folderName=%5CTitle%2015A%20-%20Environmental%20Quality&lookUpError=15A%20NCAC%20000%20
https://deq.nc.gov/about/divisions/water-resources/planning/classification-standards/classifications
https://deq.nc.gov/about/divisions/water-resources/planning/classification-standards/classifications
https://deq.nc.gov/about/divisions/water-resources/planning/classification-standards/classifications
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2.4 BARRIER ISLANDS 

 

Prior to the use of any NWP on a barrier island of North Carolina, permittees must submit a PCN 

to the District Engineer prior to commencing the activity (see General Condition 32). 

 

2.5 MOUNTAIN OR PIEDMONT BOGS 

 

Prior to the use of any NWP in a Bog, as classified by the North Carolina Wetland Assessment 

Methodology (NCWAM), permittees shall submit a PCN to the District Engineer prior to 

commencing the activity (see General Condition 32). The latest version of NCWAM can be viewed 

on the Corps RIBITS (Regulatory In-lieu Fee and Bank Information Tracking System) 

website or at the following World Wide Web Page: 

https://ribits.usace.army.mil/ribits_apex/f?p=107:27:0::NO:::  

 

2.6 ANIMAL WASTE FACILITIES 

 

Prior to use of any NWP for construction of animal waste facilities in waters of the United States, 

including wetlands, permittees shall submit a PCN to the District Engineer prior to commencing 

the activity (see General Condition 32). 

 

2.7 TROUT WATERS 

 

Prior to any discharge of dredge or fill material into streams, waterbodies or wetlands within the 

294 designated trout watersheds of North Carolina, the permittee shall submit a PCN (see General 

Condition 32) to the District Engineer prior to commencing the activity, unless other thresholds 

are established in the Regional Conditions in Section 4 (Additional Regional Conditions for 

Specific Nationwide Permits). The permittee shall also provide a copy of the notification to the 

appropriate NCWRC office, or to the EBCI FWM Office (if the project is located on EBCI trust 

land), to facilitate the determination of any potential impacts to designated Trout Waters.  

 

Notification to the Corps will include a statement with the name of the NCWRC or EBCI FWM 

biologist contacted, the date of the notification, the location of work, a delineation of wetlands and 

waters, a discussion of alternatives to working in the mountain trout waters, why alternatives were 

not selected, and, if applicable, a plan to provide compensatory mitigation for all unavoidable 

adverse impacts to mountain trout waters. 

  

https://ribits.usace.army.mil/ribits_apex/f?p=107:27:0::NO
https://ribits.usace.army.mil/ribits_apex/f?p=107:27:0::NO
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NCWRC and NC Trout Watersheds: 

  

NCWRC Contact**  Counties that are entirely 

within Trout 

Watersheds*  

Counties that are 

partially within Trout 

Watersheds*  

Mountain Coordinator 

Balsam Depot 

20830 Great Smoky 

Mountain Expressway 

Waynesville, NC 28786 

Telephone: (828) 558-6011 

 

For NCDOT Projects: 

 

NCDOT Coordinator 

206 Charter. Street 

Albemarle, NC 28001 

Telephone: (704) 982-9181 

  

Alleghany  Jackson 

Ashe  Macon  

Avery  Swain 

Graham  Transylvania 

Haywood  Watauga 

    

Burke  McDowell 

Buncombe  Mitchell 

Caldwell  Polk 

Cherokee  Rutherford 

Clay  Surry 

Henderson  Wilkes 

Madison  Yancey  

 

*NOTE: To determine notification requirements, contact the Corps Asheville Regulatory Field 

Office at (828) 271-7980 or view maps for each County at the following World Wide Web page: 

http://www.saw.usace.army.mil/Missions/Regulatory-Permit-

Program/AgencyCoordination/Trout/. 

 

**If a project is located on EBCI trust land, submit the PCN in accordance with Section 3.14. 

Contact the Corps Asheville Regulatory Field Office at (828) 271-7980 with questions. 

 

2.8 WESTERN NC WATERS AND CORRIDORS 

 

The permittee shall submit a PCN (see General Condition 32) to the District Engineer prior to 

commencing the activity in waters of the United States if the activity will occur within any of the 

following identified waters in western North Carolina, within 0.5 mile on either side of these 

waters, or within 0.75 mile of the Little Tennessee River, as measured from the top of the bank of 

the respective water (i.e., river, stream, or creek): 

 

Brasstown Creek 

Burningtown Creek 

Cane River 

Caney Fork  

Cartoogechaye Creek 

Chattooga River 

Cheoah River 

Cowee Creek Cullasaja River 

Deep Creek  

http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/Trout/
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/Trout/
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/Trout/
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/Trout/
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Ellijay Creek 

French Broad River 

Garden Creek Hiwassee River 

Hominy Creek Iotla Creek 

Little Tennessee River (within the river or within 0.75 mile on either side of this river) Nantahala 

River 

Nolichucky River 

North Fork French Broad River 

North Toe River 

Nottley River 

Oconaluftee River (portion not located on trust/EBCI land) Peachtree Creek 

Shooting Creek 

Snowbird Creek 

South Toe River 

Stecoah Creek Swannanoa River 

Sweetwater Creek  

Tuckasegee River (also spelled Tuckaseegee or Tuckaseigee) 

Valley River 

Watauga Creek 

Watauga River 

Wayah Creek 

West Fork French Broad River 

 

To determine notification requirements, contact the Corps Asheville Regulatory Field Office at 

(828) 271-7980 or view maps for all corridors at the following World Wide Web page: 

http://www.saw.usace.army.mil/Missions/Regulatory-Permit-

Program/AgencyCoordination/Designated-Special-Waters.aspx  

 

3.0 List of Corps Regional Conditions for All Nationwide Permits 

 

The following conditions apply to all Nationwide Permits in the Wilmington District: 

 

3.1 LIMITATION OF LOSS OF STREAM BED 

 

NWPs may not be used for activities that may result in the loss or degradation of more than 300 

total linear feet of stream bed, unless the District Engineer has waived the 300 linear foot limit for 

ephemeral and intermittent streams on a case-by-case basis and has determined that the proposed 

activity will result in minimal individual and cumulative adverse impacts to the aquatic 

environment. Waivers for the loss of ephemeral and intermittent streams must be in writing and 

documented by appropriate/accepted stream quality assessments*. This waiver only applies to the 

300 linear feet threshold for NWPs. 

 

This Regional Condition does not apply to NWP 23 (Approved Categorical Exclusions). 

  

http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/Designated-Special-Waters.aspx
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/Designated-Special-Waters.aspx
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/Designated-Special-Waters.aspx
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/Designated-Special-Waters.aspx
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*NOTE: Permittees should utilize the most current methodology prescribed by Wilmington 

District to assess stream function and quality. Information can be found at: 

https://ribits.usace.army.mil/ribits_apex/f?p=107:27:0::NO::: 

 

3.2 MITIGATION FOR LOSS OF STREAM BED  

 

For any NWP that results in a loss of more than 150 linear feet of stream, the permittee shall 

provide a mitigation proposal to compensate for more than minimal individual and cumulative 

adverse impacts to the aquatic environment.  For stream losses of 150 linear feet or less that require 

a PCN, the District Engineer may determine, on a case-by-case basis, that compensatory mitigation 

is required to ensure that the activity results in minimal adverse effect on the aquatic environment. 

 

3.3 PRE-CONSTRUCTION NOTIFICATION FOR LOSS OF STREAMBED 

EXCEEDING 150 FEET 

 

Prior to use of any NWP for any activity which impacts more than 150 total linear feet of perennial 

stream, intermittent or ephemeral stream, the permittee shall submit a PCN to the District Engineer 

prior to commencing the activity (see General Condition 32). This applies to NWPs that do not 

have specific notification requirements. If a NWP has specific notification requirements, the 

requirements of the NWP should be followed. 

 

3.4 RESTRICTION ON USE OF LIVE CONCRETE 

 

For all NWPs which allow the use of concrete as a building material, live or fresh concrete, 

including bags of uncured concrete, may not come into contact with the water in or entering into 

waters of the United States. Water inside coffer dams or casings that has been in contact with wet 

concrete shall only be returned to waters of the United States after the concrete is set and cured 

and when it no longer poses a threat to aquatic organisms. 

 

3.5 REQUIREMENTS FOR USING RIPRAP FOR BANK STABILIZATION 

 

For all NWPs that allow for the use of riprap material for bank stabilization, the following measures 

shall be applied: 

 

3.5.1. Where bank stabilization is conducted as part of an activity, natural design, bioengineering 

and/or geoengineering methods that incorporate natural durable materials, native seed mixes, and 

native plants and shrubs are to be utilized to the maximum extent practicable.  

 

3.5.2. Filter cloth must be placed underneath the riprap as an additional requirement of its use in 

North Carolina waters. The placement of filter fabric is not required if the riprap will be pushed or 

“keyed” into the bank of the waterbody. A waiver from the specifications in this Regional 

Condition may be requested in writing. The waiver will only be issued if it can be demonstrated 

that the impacts of complying with this Regional Condition would result in greater adverse impacts 

to the aquatic environment. 

 

https://ribits.usace.army.mil/ribits_apex/f?p=107:27:0::NO
https://ribits.usace.army.mil/ribits_apex/f?p=107:27:0::NO
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3.5.3. The placement of riprap shall be limited to the areas depicted on submitted work plan 

drawings. 

 

3.5.4. The riprap material shall be clean and free from loose dirt or any pollutant except in trace 

quantities that would not have an adverse environmental effect. 

 

3.5.5. It shall be of a size sufficient to prevent its movement from the authorized alignment by 

natural forces under normal conditions. 

 

3.5.6. The riprap material shall consist of clean rock or masonry material such as, but not limited 

to, granite, marl, or broken concrete. 

 

3.6 REQUIREMENTS FOR CULVERT PLACEMENT 

 

3.6.1 For all NWPs that involve the construction/installation of culverts, measures will be included 

in the construction/installation that will promote the safe passage of fish and other aquatic 

organisms. The dimension, pattern, and profile of the stream above and below a pipe or culvert 

should not be modified by altering the width or depth of the stream profile in connection with the 

construction activity. The width, height, and gradient of a proposed culvert should be sufficient to 

pass the average historical low flow and spring flow without adversely altering flow velocity. 

Spring flow is the seasonal sustained high flow that typically occurs in the spring. Spring flows 

should be determined from gage data, if available. In the absence of such data, bank-full flow can 

be used as a comparable indicator.  

 

In Public Trust Areas of Environmental Concern (AEC) and/or the Estuarine Waters AEC as 

designated by the Coastal Area Management Act (CAMA): All pipes/culverts must be sufficiently 

sized to allow for the burial of the bottom of the culvert at least one foot below normal bed 

elevation.  
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In all other areas: Culverts greater than 48 inches in diameter will be buried at least one foot below 

the bed of the stream. Culverts 48 inches in diameter or less shall be buried to maintain aquatic 

passage and to maintain passage during drought or low flow conditions, and every effort shall be 

made to maintain the existing channel slope.  

 

Culverts must be designed and constructed in a manner that minimizes destabilization and head 

cutting. Destabilizing the channel and head cutting upstream should be considered and appropriate 

actions incorporated in the design and placement of the culvert. 

 

A waiver from the depth specifications in this condition may be requested, in writing, by the 

permittee and issued by the Corp; this request must be specific as to the reasons(s) for the request. 

The waiver will be issued if it can be demonstrated that the proposed design would result in less 

impacts to the aquatic environment. 

 

All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a manner 

that does not restrict the flow and circulation patterns of waters of the United States. Culverts 

placed across wetland fills purely for the purposes of equalizing surface water do not have to be 

buried, but the culverts must be of adequate size and/or number to ensure unrestricted transmission 

of water. 

 

3.6.2 Bank-full flows (or less) shall be accommodated through maintenance of the existing 

bankfull channel cross sectional area. Additional culverts or culvert barrels at such crossings shall 

be allowed only to receive bank-full flows.  

 

 
 

3.6.3 Where adjacent floodplain is available, flows exceeding bank-full should be accommodated 

by installing culverts at the floodplain elevation. Additional culverts or culvert barrels at such 

crossings should not be buried, or if buried, must have sills at the inlets to ensure that they only 

receive flows exceeding bank-full. 

 

3.6.4 Excavation of existing stream channels shall be limited to the minimum necessary to 

construct or install the proposed culvert. The final width of the impacted stream at the culvert inlet 

and outlet should be no greater than the original stream width. A waiver from this condition may 

be requested in writing; this request must be specific as to the reason(s) for the request. The waiver 

will be issued if the proposed design would result in less impacts to the aquatic environment and/or 
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if it can be demonstrated that it is not practicable to restore the final width of the impacted stream 

at the culvert inlet and outlet to the width of the original stream channel.  

 

3.6.5 The width of the culvert shall be comparable to the width of the stream channel. If the width 

of the culvert is wider than the stream channel, the culvert shall include baffles, benches and/or 

sills to maintain the width of the stream channel. A waiver from this condition may be requested 

in writing; this request must be specific as to the reason(s) for the request. The waiver will be 

issued if it can be demonstrated that it is not practicable or necessary to include baffles, benches 

or sills and the design would result in less impacts to the aquatic environment. 

  

3.7 NOTIFICATION TO NCDEQ SHELLFISH SANITATION SECTION 

 

Permittees shall notify the NCDEQ Shellfish Sanitation Section prior to dredging in or removing 

sediment from an area closed to shell fishing where the effluent may be released to an area open 

for shell fishing or swimming in order to avoid contamination from the disposal area and cause a 

temporary shellfish closure to be made. Such notification shall also be provided to the appropriate 

Corps Regulatory Field Office. Any disposal of sand to the ocean beach should occur between 

November 1 and April 30 when recreational usage is low. Only clean sand should be used and no 

dredged sand from closed shell fishing areas may be used. If beach disposal were to occur at times 

other than stated above or if sand from a closed shell fishing area is to be used, a swimming 

advisory shall be posted, and a press release shall be issued by the permittee. 

 

3.8 SUBMERGED AQUATIC VEGETATION 

 

Impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP, except NWP 

48, unless EFH Consultation has been completed pursuant to the Magnuson-Stevens Fisheries 

Conservation and Management Act (Magnuson-Stevens Act). Permittees shall submit a PCN (See 

NWP General Condition 32) to the District Engineer prior to commencing the activity if the project 

would affect SAV. The permittee may not begin work until notified by the Corps that the 

requirements of the Magnuson-Stevens Act have been satisfied and that the activity is authorized. 

 

3.9 SEDIMENTATION AND EROSION CONTROL STRUCTURES AND MEASURES 

 

All PCNs will identify and describe sedimentation and erosion control structures and measures 

proposed for placement in waters of the United States.  The structures and measures should be 

depicted on maps, surveys or drawings showing location and impacts to jurisdictional wetlands 

and streams. 

 

3.10 RESTORATION OF TEMPORARY IMPACTS TO STREAM BEDS 

 

Upon completion of work that involves temporary stream impacts, streambeds are to be restored 

to pre-project elevations and widths using natural streambed material such that the impacted stream 

reach mimics the adjacent upstream and downstream reach. The impacted area shall be backfilled 

with natural streambed material to a depth of at least 12 inches or to the bottom depth of the 

impacted area if shallower than 12 inches. An engineered in-stream structure or material can be 

used to provide protection of a buried structure if it provides benefits to the aquatic environment 
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and can be accomplished by a natural streambed design. A permittee may request a waiver of this 

condition if it is determined a buried structure needs significant physical protection beyond those 

provided in this condition. This condition does not apply to NWP 27 – Aquatic Habitat Restoration, 

Enhancement, and Establishment Activities. 

 

3.11 RESTORATION OF TEMPORARY IMPACTS TO STREAM BANKS 

 

Upon completion of work involving temporary stream bank impacts, stream banks are to be 

restored to pre-project grade and contours or beneficial grade and contours if the original bank 

slope is steep and unstable. Natural durable materials, native seed mixes, and native plants and 

shrubs are to be utilized in the restoration. Natural designs which use bioengineered and/or 

geoengineered methods are to be applied. An engineered structure or material can be used to 

provide protection of a buried structure if it provides benefits to the stream bank environment, 

provided it is not in excess of the minimum amount needed for protection and does not exceed an 

average of one cubic yard per running foot placed along the bank below the plane of the ordinary 

high water mark. A permittee may request a waiver of this condition if it is determined a buried 

structure needs significant physical protection beyond those provided in this condition. This 

condition does not apply to NWP 27 – Aquatic Habitat Restoration, Enhancement, and 

Establishment Activities. 

 

3.12 FEDERAL NAVIGATION CHANNEL SETBACKS AND CORPS EASEMENTS 

 

3.12.1 Authorized structures and fills located in or adjacent to Federally authorized waterways will 

be constructed in accordance with the latest setback criteria established by the Wilmington District 

Engineer. You may review the setback policy at 

http://www.saw.usace.army.mil/Missions/Navigation/Setbacks.aspx. This general permit does not 

authorize the construction of hardened or permanently fixed structures within the Federally 

Authorized Channel Setback, unless the activity is approved by the Corps. The permittee shall 

submit a PCN (see General Condition 32) to the District Engineer prior to the construction of any 

structures or fills within the Federally Authorized Channel Setback. 

 

3.12.2 The permittee shall obtain a Consent to Cross Government Easement from the Wilmington 

District’s Land Use Coordinator prior to any crossing of the Corps easement and/or prior to 

commencing construction of any structures, authorized dredging or other work within the right-of-

way of, or in proximity to, a federally designated disposal area. The Land Use Coordinator may 

be contacted at: CESAW-OP-N, 69 Darlington Avenue, Wilmington, North Carolina 28403-1343, 

email: SAWWeb-NAV@usace.army.mil 

 

3.13 NORTHERN LONG-EARED BAT – ENDANGERED SPECIES ACT COMPLIANCE 

 

The Wilmington District, U.S. Army Corps of Engineers has consulted with the United States Fish 

and Wildlife Service (USFWS) in regards to the threatened Northern long-eared bat (NLEB) 

(Myotis septentrionalis) and Standard Local Operating Procedures for Endangered Species 

(SLOPES) have been approved by the Corps and the USFWS. This condition concerns effects to 

the NLEB only and does not address effects to other federally listed species and/or federally 

designated critical habitat.  

http://www.saw.usace.army.mil/Missions/Navigation/Setbacks.aspx
http://www.saw.usace.army.mil/Missions/Navigation/Setbacks.aspx
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A. Procedures when the Corps is the lead federal* agency for a project:  

 

The permittee must comply with (1) and (2) below when: 

 

• the project is located in the western 41 counties of North Carolina, to 

include non-federal aid North Carolina Department of Transportation (NCDOT) 

projects, OR; 

 

• the project is located in the 59 eastern counties of North Carolina, and is a 

non-NCDOT project. 

 

*Generally, if a project is located on private property or on non-federal land, and the 

project is not being funded by a federal entity, the Corps will be the lead federal agency 

due to the requirement to obtain Department of the Army authorization to impact waters 

of the United States. If the project is located on federal land, contact the Corps to 

determine the lead federal agency.  

 

(1) A permittee using a NWP must check to see if their project is located in the 

range of the NLEB by using the following website: 

http://www.fws.gov/midwest/endangered/mammals/nleb/pdf/WNSZone.pdf. If the 

project is within the range of the NLEB, or if the project includes percussive 

activities (e.g., blasting, pile driving, etc.), the permittee is then required to check 

the appropriate website in the paragraph below to discover if their project:  

 

• is located in a 12-digit Hydrologic Unit Code area (“red HUC” - shown as 

red areas on the map), AND/OR;  

 

• involves percussive activities within 0.25 mile of a red HUC.  

 

Red HUC maps - for the western 41 counties in NC (covered by the Asheville 

Ecological Services Field Office), check the project location against the electronic 

maps found at: 

http://www.fws.gov/asheville/htmls/project_review/NLEB_in_WNC.html. For the 

eastern 59 counties in NC (covered by the Raleigh Ecological Services Field 

Office), check the project location against the electronic maps found at: 

https://www.fws.gov/raleigh/NLEB_RFO.html.  

 

(2) A permittee must submit a PCN to the District Engineer, and receive written 

authorization from the District Engineer, prior to commencing the activity, if the 

activity will involve any of the following:  

 

• tree clearing/removal, construction/installation of wind turbines in a red 

HUC, AND/OR; 

 

http://www.fws.gov/midwest/endangered/mammals/nleb/pdf/WNSZone.pdf
http://www.fws.gov/midwest/endangered/mammals/nleb/pdf/WNSZone.pdf
http://www.fws.gov/asheville/htmls/project_review/NLEB_in_WNC.html
http://www.fws.gov/asheville/htmls/project_review/NLEB_in_WNC.html
https://www.fws.gov/raleigh/NLEB_RFO.html
https://www.fws.gov/raleigh/NLEB_RFO.html
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• bridge removal or maintenance, unless the bridge has been inspected and 

there is no evidence of bat use, (applies anywhere in the range of the NLEB), 

AND/OR: 

 

• percussive activities in a red HUC, or within 0.25 mile of a red HUC. 

 

The permittee may proceed with the activity without submitting a PCN to either the 

Corps or the USFWS, provided the activity complies with all applicable NWP terms 

and general and regional conditions, if the permittee’s review under A.(1) and A.(2) 

above shows that the project is: 

  

• located outside of a red HUC (and there are no percussive activities), and 

the activity will NOT include bridge removal or maintenance, unless the bridge 

has been inspected and there is no evidence of bat use, OR; 

 

• located outside of a red HUC and there are percussive activities, but the 

percussive activities will not occur within 0.25-mile of a red HUC boundary, 

and the activity will NOT include bridge removal or maintenance, unless the 

bridge has been inspected and there is no evidence of bat use, OR; 

 

• located in a red HUC, but the activity will NOT include: tree 

clearing/removal; construction/installation of wind turbines; bridge removal or 

maintenance, unless the bridge has been inspected and there is no evidence of 

bat use, and/or; any percussive activities. 

 

B. Procedures when the USACE is not the lead federal agency: 

 

For projects where another federal agency is the lead federal agency - if that other federal 

agency has completed project-specific ESA Section 7(a)(2) consultation for the NLEB, 

and has (1) determined that the project would not cause prohibited incidental take of the 

NLEB, and (2) completed coordination/consultation that is required by the USFWS (per 

the directions on the respective USFWS office’s website), that project may proceed 

without notification to either the USACE or the USFWS, provided all General and 

Regional Permit Conditions are met. 

 

The NLEB SLOPES can be viewed on the USACE website at the following World Wide 

Web Page: http://www.saw.usace.army.mil/Missions/Regulatory-Permit-

Program/Agency-Coordination/ESA/. Permittees who do not have internet access may 

contact the USACE at (910) 251- 4633. 

  

http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/ESA/
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/ESA/
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/ESA/
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-Coordination/ESA/


DM00265    17BP.13.R.23, 17BP.13.R.39 P-38 Buncombe County 

3.14 WORK ON EASTERN BAND OF CHEROKEE INDIANS LAND 

 

All PCNs submitted for activities in waters of the United States on Eastern Band of Cherokee 

Indians (EBCI) trust land (i.e., Qualla Boundary and non-contiguous tracts of trust land), must 

comply with the requirements of the latest MOU between the Wilmington District and the Eastern 

Band of Cherokee Indians. 

 

4.0 ADDITIONAL REGIONAL CONDITIONS FOR SPECIFIC NATIONWIDE 

PERMITS 4.1 NWP #14 - LINEAR TRANSPORTATION PROJECTS 

 

4.1.1 If appropriate, permittees shall employ natural channel design (see definition below and 

NOTE below) to the maximum extent practicable for stream relocations. All stream relocation 

proposals shall include a Relocation and Monitoring Plan and a functional assessment of baseline 

conditions (e.g., use of the North Carolina Stream Assessment Methodology). Compensatory 

mitigation may be required for stream relocations. 

 

Natural Channel Design means a geomorphologic approach to stream restoration based on an 

understanding of valley type, general watershed conditions, dimension, pattern, profile, hydrology 

and sediment transport of natural, stable channels (reference condition) and applying this 

understanding to the reconstruction of a stable channel. 

 

NOTE: For more information on Natural Channel Design, permittees should reference North 

Carolina Stream Mitigation Guidance on the Corps RIBITS (Regulatory In-lieu Fee and Bank 

Information Tracking System) website or at the following World Wide Web Page:  

https://ribits.usace.army.mil/ribits_apex/f?p=107:27:16705499703550::NO:RP:P27_BUTTON_ 

KEY:0. 

 

4.1.2 This NWP authorizes only upland to upland crossings and cannot be used in combination 

with Nationwide Permit 18 to create an upland within waters of the United States, including 

wetlands. 

 

4.1.3 This NWP cannot be used for private projects located in tidal waters or tidal wetlands. 

 

4.1.4 In designated trout watersheds, a PCN is not required for impacts to a maximum of 60 linear 

feet (150 linear feet for temporary dewatering) or 1/10-acre of jurisdictional aquatic resources for 

proposed structures not adjoining, adjacent to, or connected to existing structures. In designated 

trout waters, the permittee shall submit a PCN (see Regional Conditions 2.7 and General Condition 

32) to the District Engineer prior to commencing the activity if 1) impacts (other than temporary 

dewatering to work in dry conditions) to jurisdictional aquatic resources exceed 60 linear feet or 

1/10-acre; 2) temporary impacts to streams or waterbodies associated with dewatering to work in 

dry conditions exceed 150 linear feet; 3) the project will involve impacts to wetlands; 4) the 

primary purpose of the project is for commercial development; 5) the project involves the 

replacement of a bridge or spanning structure with a culvert or non-spanning structure in waters 

of the United States; or 6) the activity will be constructed during the trout waters moratorium 

(October 15 through April 15). 

 

https://ribits.usace.army.mil/ribits_apex/f?p=107:27:16705499703550::NO:RP:P27_BUTTON_KEY:0
https://ribits.usace.army.mil/ribits_apex/f?p=107:27:16705499703550::NO:RP:P27_BUTTON_KEY:0
https://ribits.usace.army.mil/ribits_apex/f?p=107:27:16705499703550::NO:RP:P27_BUTTON_KEY:0
https://ribits.usace.army.mil/ribits_apex/f?p=107:27:16705499703550::NO:RP:P27_BUTTON_KEY:0
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4.1.5 The permittee shall submit a PCN to the District Engineer prior to commencing the activity 

if the activity will involve the discharge of dredged or fill material into more than 150 linear feet 

of stream channel for the construction of temporary access fills and/or temporary road crossings. 

The PCN must include a restoration plan that thoroughly describes how all temporary fills will 

be removed, describes how pre-project conditions will be restored, and includes a timetable for 

all restoration activities. 
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4.1.2. Bank-full flows (or less) shall be accommodated through maintenance of the existing 

bank-full channel cross sectional area.  Additional culverts at such crossings shall be allowed 

only to receive flows exceeding bank-full.  

                                                            

  
4.1.3. Where adjacent floodplain is available, flows exceeding bank-full should be 

accommodated by installing culverts at the floodplain elevation.   

  

4.1.4. This NWP authorizes only upland to upland crossings and cannot be used in combination 

with Nationwide Permit 18 to create an upland within waters of the United States, including 

wetlands.  

  

4.1.5. This NWP cannot be used for private projects located in tidal waters or tidal wetlands.  

  

1.1.6. Excavation of existing stream channels shall be limited to the minimum necessary to 

construct or install the proposed culvert.  The final width of the impacted streams at the 

culvert inlet and outlet should be no greater than the original stream width.  A waiver 

from this condition may be requested in writing.  The waiver will be issued if it can be 

demonstrated that it is not practicable to limit the final width of the culvert to that of the 

impacted stream at the culvert inlet and outlet and the proposed design would result in 

less impacts to the aquatic environment.  
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Bridge 217 
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Bridge 686 
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ROADWAY ITEMS

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0002

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20226 0057000000-E UNDERCUT EXCAVATION0003

CY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20265 0194000000-E SELECT GRANULAR MATERIAL,
CLASS III

0004

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0005

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0248000000-N GENERIC GRADING ITEM
(GRADING, BRIDGE 217)

0006

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0248000000-N GENERIC GRADING ITEM
(GRADING, BRIDGE 686)

0007

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0008

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0009

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

68305 0335200000-E 15" DRAINAGE PIPE0010

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24305 0335300000-E 18" DRAINAGE PIPE0011

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24310 0344000000-E 18" SIDE DRAIN PIPE0012

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28340 0995000000-E PIPE REMOVAL0013

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25505 1099700000-E CLASS IV SUBGRADE STABILIZA-
TION

0014

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60545 1220000000-E INCIDENTAL STONE BASE0015

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

220607 1330000000-E INCIDENTAL MILLING0016

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

175610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0017

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0018
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TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15620 1575000000-E ASPHALT BINDER FOR PLANT MIX0019

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12806 2000000000-N RIGHT-OF-WAY MARKERS0020

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.85840 2253000000-E PIPE COLLARS0021

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2286000000-N MASONRY DRAINAGE STRUCTURES0022

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2365000000-N FRAME WITH TWO GRATES, STD
840.22

0023

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2858 2830000000-N ADJUSTMENT OF MANHOLES0024

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5858 2845000000-N ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0025

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

325862 3030000000-E STEEL BEAM GUARDRAIL0026

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25862 3045000000-E STEEL BEAM GUARDRAIL, SHOP
CURVED

0027

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2862 3140000000-E 25' CLEAR SPAN GUARDRAIL SEC-
TIONS

0028

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10862 3150000000-N ADDITIONAL GUARDRAIL POSTS0029

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1862 3195000000-N GUARDRAIL END UNITS, TYPE AT-10030

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7SP  3288000000-N GUARDRAIL END UNITS, TYPE TL-20031

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

55867 3572000000-E CHAIN LINK FENCE RESET0032

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4876 3628000000-E RIP RAP, CLASS I0033

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

175876 3635000000-E RIP RAP, CLASS II0034

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

300876 3656000000-E GEOTEXTILE FOR DRAINAGE0035

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

62211104400000000-E WORK ZONE SIGNS (STATIONARY)0036

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14511104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0037

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12811454445000000-E BARRICADES (TYPE III)0038
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LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,88012054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0039

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

46015105325600000-E 6" WATER LINE0040

LB     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,18515105329000000-E DUCTILE IRON WATER PIPE
FITTINGS

0041

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

415155540000000-E 6" VALVE0042

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

415155589100000-E 1" AIR RELEASE VALVE0043

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155648000000-N RELOCATE WATER METER0044

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215155649000000-N RECONNECT WATER METER0045

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10015155686000000-E **" WATER SERVICE LINE
(2")

0046

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17015305800000000-E ABANDON 6" UTILITY PIPE0047

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16015405835800000-E 18" ENCASEMENT PIPE0048

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90016056000000000-E TEMPORARY SILT FENCE0049

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11016106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0050

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8016106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0051

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11016106012000000-E SEDIMENT CONTROL STONE0052

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20016226024000000-E TEMPORARY SLOPE DRAINS0053

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400SP  6029000000-E SAFETY FENCE0054

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016306030000000-E SILT EXCAVATION0055

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

98516316036000000-E MATTING FOR EROSION CONTROL0056

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

430SP  6037000000-E COIR FIBER MAT0057

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13516326042000000-E 1/4" HARDWARE CLOTH0058
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EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

316396070000000-N SPECIAL STILLING BASINS0059

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15SP  6071010000-E WATTLE0060

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9516406071030000-E COIR FIBER BAFFLE0061

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.716606084000000-E SEEDING & MULCHING0062

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  6111000000-E IMPERVIOUS DIKE0063

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21SP  6117000000-N RESPONSE FOR EROSION CONTROL0064

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  6117500000-N CONCRETE WASHOUT STRUCTURE0065

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8035000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(12+10)

0066

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8035000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(12+34)

0067

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8065000000-N ASBESTOS ASSESSMENT0068

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.414 8126000000-N CULVERT EXCAVATION, STA ******
(12+10)

0069

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.414 8126000000-N CULVERT EXCAVATION, STA ******
(12+34)

0070

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65414 8133000000-E FOUNDATION CONDITIONING MATER-
IAL, BOX CULVERT

0071

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

257416 8140000000-E CHANNEL EXCAVATION0072

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5420 8175000000-E CLASS AA CONCRETE (BRIDGE)0073

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

510425 8245000000-E REINFORCING STEEL (CULVERT)0074

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100876 8590000000-E RIP RAP, CLASS **
(I, 1'-6" THICK)

0075

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

173876 8608000000-E RIP RAP CLASS II (2'-0" THICK)0076

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

380876 8622000000-E GEOTEXTILE FOR DRAINAGE0077
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---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8860000000-N GENERIC STRUCTURE ITEM
(ALUMINUM BOX CULVERT, STATION
12+10)

0078

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8860000000-N GENERIC STRUCTURE ITEM
(ALUMINUM BOX CULVERT, STATION
12+34)

0079

Total Amount Of Bid For Entire Project :1104/Jan14/Q11791.55/D347697740000/E79




