

NICHOLAS J. TENNYSON
Secretary

April 8, 2016

To Prospective Bidders

Subject: Addendum 1 for: Installation and Rehabilitation of Guardrail Anchor Units

Contract No.: DM00163
WBS Element: 50138.3.141
F.A. No.: HSIP-0040(037)
T.I.P. No.: W-5601DW

Route: I-40

Location: M.M. 66.92 (Buncombe Co. Line) To M.M. 119.76 (Catawba Co. Line)

County: Burke and McDowell

This letter is to advise all prospective bidders of the following contract addendum.

- The following changes have been made to Contract No.: DM00163
- 1. The scope has changed for the work located in McDowell County
- 2. The bid sheet has line item quantity changes
- 3. The special provision wording for M-350 units changed to require "Flared Energy Absorbing" units.

Due to these changes a new proposal shown as ***REVISED*** on the cover sheet has replaced the original proposal. Contractors submitting bids shall submit the contract proposal shown as ***REVISED***. Proposal submitted that are not the ***REVISED*** proposal will not be considered for award.

This addendum officially becomes a part of the contract bid document. If this office can provide additional information, please feel free to contact me at (828) 251-6171.

Sincerely,

—DocuSigned by:

11 6

45D3FED3257B4CA...
M.K. Calloway

Division Project Manager

cc: Mr. J.J. Swain, Jr., P.E., Division Engineer

Mr. R.A. Tipton, P.E, PLS, Division Construction Engineer

Mr. M.T. Gibbs, P.E., Division Maintenance Engineer

Mr. T.W. Anderson, P.E., District Engineer

Mr. C.A. Guffey, Resident Engineer

