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June 10, 2016 

 

Mr. Don Phillips 

Mountain Creek Contractors, Inc. 

PO Box D 

Catawba, NC 28609 

 

Subject: Notification of Award/Goal requirements for: Replace Bridge 202 over Brummet Creek 

 

Contract No.: DM00169 

WBS Element: 17BP.13.R.67 

T.I.P. No.: N/A 

Location:  SR 1318 

County:   Mitchell 

 

 

Dear Mr. Phillips: 

 

This letter serves as official notification that your firm has been awarded the subject project based 

on the bid submitted on June 1, 2016 in the amount of $488,844.25. 

 

In accordance with the special provision of the contract, Mountain Creek Contractors, Inc. has 

met the advertised goals of: 

 

MBE = 1% WBE = 3% 

 

This determination is based on the MBE and WBE firms listed at the time of bid opening.  The 

values above will be considered the Contract Goal Requirements. 
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Mr. Phillips 

 

The Department has listed the following committed MBE and WBE subcontractors and dollar 

amounts to meet the contract goal requirement.  These firms are required to be utilized under the 

regulations in Special Provision (SP1G67).  Any changes in the work affecting the MBE/WBE 

firms or replacement of MBE/WBE firms will need to follow these provisions. 

 

Committed MBE/WBE Firms    Committed Amount 

 

Alamance Striping & Equipment, LLC (MBE)  $2,456.00 

Hamilton Hauling, LLC (WBE)    $2,850.00 

Bullington Construction, Inc. (WBE)   $16,568.75 

 

In addition, please submit all required documents as set forth in the provisions of this contract to 

the Division Engineers Office and to my attention.  These include the following; Proof of Liability 

and Workers Comprehensive Insurance, Payment and Performance Bonds, Letters of Intent and/or 

other documents as required by the engineer.  These forms are required in order to properly execute 

the contract.  Please remember that work may not start before the contract has been properly 

executed. 

 

If you have any questions, please feel free to contact me at (828) 251-6171. 

  

 

Sincerely, 

             

 

 

M.K. Calloway 

Division Project Manager 

 

cc:  Mr. J.J. Swain, Jr., P.E., Division Engineer 

 Mr. R.A. Tipton, P.E., Division Construction Engineer 

 Mr. M.T. Gibbs, P.E., Division Maintenance Engineer 

 Mr. C.A. Guffey, Resident Engineer 

 Mr. C.D. Medlin, P.E., Division Bridge Program Manager 

 Mr. J.R. Rice, EI, Division Bridge Maintenance Engineer 
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