



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

March 13, 2014

To Prospective Bidders:

Subject: Addendum 1 for: Blanket Contract for Traffic Signal Construction in Division 13
on an As Need Basis

CONTRACT NO: 11348036
WBS: Various
ROUTES: Various
COUNTY: Division 13-All
BID OPENING: March 19, 2014

This letter is to advise all prospective bidders of the following contract addendum.

- This addendum addresses changes to the contract proposal for the subject project. Needed corrections to the contract bid proposal were discussed during the mandatory pre-bid meeting. The changes noted in the pre-bid minutes have been corrected in the body of the contract proposal as well as the contract proposal bid form. Also, a corrected contract proposal has been issued with this addendum and shall be used when submitting bids for consideration. Bidders who do not submit this proposal mark "*****REVISED 3-13-14*****" will not be considered for award of contract.
- The contractor shall submit a copy of the pre-bid minutes with the revised bid proposal.

Electronic copies of these items have also been attached to the Division 13 let page for the March 19, 2014 letting. https://connect.ncdot.gov/letting/Pages/Letting-List.aspx?let_type=13

Division Thirteen
Phone: 828/251-6171

Office of the Division Engineer
Post Office Box 3279

Asheville, NC 28802
Fax: 828/251-6394

This addendum officially becomes a part of the contract bid document. If this office can provide additional information, please feel free to contact me at (828) 251-6171.

Sincerely,

A handwritten signature in black ink, appearing to read 'M.K. Calloway', with a stylized flourish at the end.

M.K. Calloway
Division Project Manager

Cc: Mr. J.J. Swain, Jr., P.E., Division Engineer
Mr. K.A. Wilson, P.E., Division Operations Engineer
Mrs. A.G. Henderson, P.E., Division Traffic Engineer



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT McCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

MARCH 12, 2014

**PRE-BID MEETING
MINUTES**

CONTRACT NUMBER: 11348036

**DESCRIPTION: Blanket Contract for Traffic Signal Construction in
Division 13 on an As Need Basis**

The Pre-Bid Conference for the above project was held at the Division Traffic Services Offices on March 12, 2013. See the attached sign-in sheet for a list of attendees.

CONTRACTOR'S REPRESENTITIVES IN ATTENDANCE:

David Rice	Green Light Electric, Inc. (drice@gleinc.net)
Eric Howell	Haynes Electric Utility, Inc. (ehowell@mbhaynes.com)
Nathan Taylor	Haynes Electric Utility, Inc. (ntaylor@mbhaynes.com)

DEPARTMENT OF TRANSPORTATION PERSONNEL:

C. D. Rice	Deputy Division Traffic Engineer (crice@ncdot.gov)
Chad Franklin	Electronics Technician III (crice@ncdot.gov)
Steven Wyatt	Electronics Technician II (sfwyatt@ncdot.gov)

Contract 11348036 Blanket Traffic Signal Const_Proposal that has been posted online at <https://connect.ncdot.gov> since February 17, 2013 was discussed.

Mr. C. D. Rice reviewed Page 5 of the proposal **“Instructions to Bidders”**

Mr. Chad Franklin led discussions regarding errors and clarifications to the contract proposal as follows:

Page 6: Within the section CONTRACT TIME AND LIQUIDATED DAMAGES, the statement *The completion date for this contract is April 16, 2014.* Should read ***The completion date for this contract is April 16, 2015.***

Page 29: Within the section RISER WITH WEATHERHEAD, the statement *Payment will be made under the line item “Install Riser with Weatherhead”* Should read ***Payment will be made under the line item “Furnish & Install Riser with Weatherhead”***

Page 86: Bid item 12 which reads *Install Riser with Weatherhead* Should read ***Furnish and Install Riser with Weatherhead***

Page 29: Within the section INSTALL METER SERVICE & INSTALL METER SERVICE AND DISCONNECT, the statement *Payment will be made under the line item “Install Meter Service (New Install)” or “Install Meter Service and Disconnect (upgrade)”* Should read ***Payment will be made under the line item “Furnish & Install Meter Service (New Install)” or “Furnish & Install Meter Service and Disconnect to Existing Service (Upgrade)”***

Page 86: Bid item 20 which reads *Install Meter Service (New Install)* Should read ***Furnish & Install Meter Service (New Install)***

Page 86: Bid item 21 which reads *Install Meter Base and Disconnect to existing service (upgrade)* Should read ***Furnish & Install Meter Base and Disconnect to Existing Service (Upgrade)***

Page 86: The bid unit for item 25 Strap wire(s) to existing spanwire which reads *EA* Should read ***LF***

Page 31: Within the section EXCAVATION OF ROCK, the statement *Payment will be made under the item “Excavate Rock for Pole Installation”* Should Read ***Payment will be made under the line item “Excavate Rock for Wood Pole Installation”***

Page 86: Bid Item 64 which reads *Excavate Rock for Pole Installation* Should Read ***Excavate Rock for Wood Pole Installation***

These changes and clarifications to the contract proposal will be emailed to all attendees in a revision the next business day.

Respectfully,



Chad Franklin
Electronics Technician III

cc: Ms. A. G. Henderson, PE
Mr. M. K. Calloway
Mr. Durwin Rice
Mr. Steve Wyatt
Mr. David Rice
Mr. Eric Howell
Mr. Nathan Taylor

March 12th Pre-bid Signal Construction

Chad Franklin	NCDOT	cfranklin@ncdot.gov
Steven Wyatt	NCDOT	swyatt@ncdot.gov
DAVID RICE	GREEN LIGHT ELECTRIC,	drice@gleinc.net
ERIC HOWELL	HAYNES ELEC. UTILITY	ehowell@mbhaynes.com
Nathan Taylor	Haynes Electric Utility	ntaylor@mbhaynes.com
C.D. Rice	NCDOT	crice@ncdot.gov