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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
DIVISION 13    DISTRICT 1    

 

Contract Proposal 
 

 
Contract #:  DM00057    
TIP Number:  SS-4913BA 
FA Number:  N/A 
WBS Element: 43624.3.1 
County:  Rutherford 
Route:   SR 2241 (Oak St. Ext.) 
Location:  SR 2241 (Oak St. Ext.) at SR 2159 (Piney Ridge Rd.) 
Description: Pavement widening, resurface, and pavement markings to add left turn lane 

on SR 2241 (Oak St. Ext.) 
Letting Date:  Wednesday, February 6, 2013, 2:00 pm 
 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR 
CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 
OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD 
OR SBE PROJECT.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING 
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA. 

 
_________________________________________________________________________________________________________   
NAME OF BIDDER                N.C. CONTRACTOR’S  LICENSE NUMBER 
 
_________________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO: M.K. CALLOWAY, PROJECT MANAGER 

   N.C. DEPARTMENT OF TRANSPORTATION 
 55 ORANGE STREET 
 ASHEVILLE, N.C. 28801 
 
 

NO BID BOND OR BID DEPOSIT REQUIRED 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DM00057 IN RUTHERFORD COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DM00057; 
has carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the 
special provisions, the proposal, the form of contract, and the forms of contract payment bond and contract 
performance bond; and thoroughly understands the stipulations, requirements and provisions.  The undersigned 
bidder agrees to bound upon his execution of the bid and subsequent award to him by the Board of 
Transportation in accordance with this proposal to provide the necessary contract payment bond and contract 
performance bond within fourteen days after the written notice of award is received by him.  The undersigned 
Bidder further agrees to provide all necessary machinery, tools, labor, and other means of construction; and to do 
all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete the said 
contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) specified 
in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump 
sum prices, as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform 
the work and required labor to construct and complete State Highway Contract No. DM00057 in 
Rutherford County, for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and 
according to the proposal, plans, and specifications prepared by said Department, which proposal, plans, and 
specifications show the details covering this project, and hereby become a part of this contract.   
 
The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications 
for Roads and Structures, January 2012 with all amendments and supplements thereto, is by reference 
incorporated  into and made a part of this contract; that, except as herein modified, all the construction and work 
included in this contract is to be done in accordance with the specifications contained in said volume, and 
amendments and supplements thereto, under the direction of the Engineer.   
 
If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract 
Officer or such other person as may be designated by the Secretary to sign for the Department of Transportation.  
The conditions and provisions herein cannot be changed except over the signature of the said Contract Officer.   
 
The quantities shown in the itemized proposal for the project are considered to be approximate only and are given 
as the basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of 
any item or portion of the work as may be deemed necessary or expedient.   
 
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or 
decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided for the 
contract.   
 

 
         

     
          Division 13Project Manager 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with any 
requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 

 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. THE ENTIRE 

PROPOSAL WITH THE BID SHEET COMPLETED ALONG WITH ANY ADDENDA SHALL BE SUBMITTED IN 
ORDER FOR THE BID TO BE CONSIDERED FOR AWARD. (SEE ITEM #11 BELOW) 

2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items shall be written 

in figures. UNIT PRICES SHALL BE ROUNDED OFF BY THE BIDDER TO CONTAIN NO MORE THAN FOUR 
DECIMAL PLACES. 

4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by multiplying 
each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be determined by 
adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in ink.  A 
representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e.  Contractor's License Number (if Applicable) 

8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract pursuant to an 

award. 
11. THE ENTIRE PROPOSAL WITH THE BID SHEET, AS WELL AS ANY PROJECT ADDENDA SHOULD 

BE STAPLED OR OTHERWISE SECURELY FASTENED AND SHALL BE PLACED IN A SEALED 
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION 
ENGINEER’S OFFICE AT 55 ORANGE STREET, ASHEVILLE, NC 28801 BY 2:00 P.M. ON 
WEDNESDAY, FEBRUARY 6, 2013 . 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 

QUOTATION FOR CONTRACT# DM00057;  PAVEMENT WIDENING, RESURFACE, AND 
PAVEMENT MARKINGS ON SR 2241 AT SR 2159 IN RUTHERFORD COUNTY TO BE OPENED 
AT 2:00 P.M. ON WEDNESDAY, FEBRUARY 6, 2013.  

 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be addressed as 

follows: 
 

 
Mike Calloway Division Project Manager  

                             N.C. Department of Transportation 
                             55 Orange Street 
                             Asheville N.C. 28801 
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 

PROJECT DESCRIPTION: Pavement widening, resurface, and pavement markings to add left turn 
lane on SR 2241 (Oak St. Ext.) at SR 2159 (Piney Ridge Rd.). 
 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 

The date of availability for this contract is March 15, 2013. 
 
The completion date for this contract is June 15, 2013. 
 
Except where otherwise provided by the contract, observation periods required by the contract will not 
be a part of the work to be completed by the completion date and/or intermediate contract times stated in 
the contract.  The acceptable completion of the observation periods that extend beyond the final 
completion date shall be a part of the work covered by the performance and payment bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($200.00) per calendar day. 
 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 

 The Contractor shall not close or narrow a lane of traffic on any road, detain and/or alter the traffic 
flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually 
heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 3:00 p.m.  December 31st and 8:30 a.m. 

January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 8:30 a.m.  
the following Tuesday. 

 
3. For Easter, between the hours of 3:00 p.m. Thursday and 8:30 a.m. Monday. 
 
4. For Memorial Day, between the hours of 3:00 p.m. Friday and 8:30 a.m.  Tuesday. 
 
5. For Independence Day, between the hours of 3:00 p.m. the day before Independence Day and 

8:30 a.m. the day after Independence Day. 
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If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 
3:00 p.m. the Thursday before Independence Day and 8:30 a.m. the Tuesday after Independence 
Day. 

 
6. For Labor Day, between the hours of 3:00 p.m.  Friday and 8:30 a.m. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 3:00 p.m. Tuesday and 8:30 a.m. Monday. 
 
8. For Christmas, between the hours of 3:00 p.m. the Friday before the week of Christmas Day and 

8:30 a.m. the following Tuesday after the week of Christmas Day. 
 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, 
Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures 
will not be required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins to 
install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required to 
complete the removal of all traffic control devices for lane closures according to the time restrictions 
stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Two Hundred Dollars ($200.00) per hour. 
 
 
NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 
None of the items included in this contract will be major items. 
 
 
NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 
 
None of the items included in this contract will be specialty items (see Article 108-6 of the 
2012 Standard Specifications). 
 
 
FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 1-17-12) 109-8 SP1 G43 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 3.3899 per gallon.  Where any of the following are 
included as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ______ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type S 9.5 B Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 
 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 6-19-12) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds 
Termination of Contracts included elsewhere in this proposal.  The Department of Transportation's 
schedule of estimated completion progress for this project as required by that Standard Special Provision 
is as follows: 
 

Fiscal Year Progress (% of Dollar Value) 
2013 (7/01/12 - 6/30/13) 100% of Total Amount Bid 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 
2012 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's progress 
schedule over the progress as shown above shall be subject to the approval of the Engineer. 
 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS): 
(10-16-07)(Rev. 1-17-12) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or 
in part with State funds. 
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Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be 
used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 
meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 
replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not 
greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed MBE and WBE participation along with a listing of the committed 
MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials or supplies required for the performance of the contract are bought, kept in stock, 
and regularly sold to the public in the usual course of business.  A regular dealer engages in, as its 
principal business and in its own name, the purchase and sale or lease of the products in question.  A 
regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep 
such products in stock, if it owns and operates distribution equipment for the products.  Brokers and 
packagers are not regarded as manufacturers or regular dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 
services and information to applicants for MBE/WBE certification.  The MBE/WBE program follows 
the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance 
with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
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Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE 
and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/RF-1.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as 
a written joint check agreement among the parties providing full and prompt disclosure of the expected 
use of joint checks. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/JC-1.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the amount listed at the time of bid. 
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a 
project that will meet this MBE and WBE goals.  This form is for paper bids only. 
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 
areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises 
are established for this contract: 
 
(A) Minority Business Enterprises 1 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that MBEs participate in at least the percent of the contract as 
set forth above as the MBE goal. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc


 

10 
 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs 

during the performance of the contract.  Any MBE participation obtained shall be 
reported to the Department. 

 
(B) Women Business Enterprises 1 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that WBEs participate in at least the percent of the contract as 
set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs 

during the performance of the contract.  Any WBE participation obtained shall be 
reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  The 
Directory can be found at the following link.  https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 
capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 
during the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be 
considered committed, even though the listing shall include both committed MBE/WBE subcontractors 
and additional MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor participation 
submitted at the time of bid will be used toward overall race-neutral goals.  Only those firms with 
current MBE and WBE certification at the time of bid opening will be acceptable for listing in the 
bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the following required 
information: 
 
Blank forms will not be deemed to represent zero participation.  Bids submitted that do not have 
MBE and WBE participation indicated on the appropriate form will not be read publicly during the 
opening of bids.  The Department will not consider these bids for award and the proposal will be 
rejected. 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and 
WBE Subcontractors contained elsewhere in the contract documents in order for the bid 
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to be considered responsive.  Bidders shall indicate the total dollar value of the MBE and 
WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of 

MBE and WBE Subcontractors by entering the word “None” or the number “0.”  This 
form shall be completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of 

bid by checking the Directory of Transportation Firms.  If the firm is not certified at the 
time of the bid-letting, that MBE’s or WBE’s participation will not count towards 
achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall 

enter the word “None”; or the number “0”; or if there is participation, add the value on the 
Listing of MBE and WBE Subcontractors contained elsewhere in the contract documents. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other 
bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the 
work it performs on the contract with its own forces.  However, all the work that is performed by the 
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The 
MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to 
receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder 
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which 
will perform another 5% of the work.  Together the two WBE firms submit on the Listing of MBE and 
WBE Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE goal 
shall be obtained through MBE participation with MBE certified subcontractors or documented through 
a good faith effort.  It should be noted that you cannot combine the two goals to meet an overall value.  
The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE 
and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the 
contract.  This documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth 
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state 
holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next 
official state business day. 
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If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward 
the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the 
MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the lack of this 
participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit 
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than 
12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 
12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive 
bidder shall submit to the Department documentation of adequate good faith efforts made to reach that 
specific goal(s). 
 
One complete set and 1 copy of this information shall be received in the office of the Engineer no later 
than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on 
Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 
later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 
submit a representative letter along with a distribution list of the firms that were solicited.  
Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal.  This 
documentation may include written subcontractor quotations, telephone log notations of verbal 
quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the 
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 
sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and 
aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith 
efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 
has made.  Listed below are examples of the types of actions a bidder will take in making a good faith 
effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a 
mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising and/or written notices through the use of the NCDOT Directory of Transportation 
Firms) the interest of all certified MBEs/WBEs who have the capability to perform the work of 
the contract.  The bidder must solicit this interest within at least 10 days prior to bid opening to 
allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity 
to MBEs/WBEs within the Division and surrounding Divisions where the project is located.  The 
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bidder must determine with certainty if the MBEs/WBEs are interested by taking appropriate 
steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate 
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform 
these work items with its own forces. 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 
 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with the 
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 
participation.  Evidence of such negotiation includes the names, addresses, and telephone 
numbers of MBEs/WBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting; and 
evidence as to why additional agreements could not be reached for MBEs/WBEs 
to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating 

with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price 
and capabilities as well as contract goals into consideration.  However, the fact that there 
may be some additional costs involved in finding and using MBEs/WBEs is not in itself 
sufficient reason for a bidder’s failure to meet the contract MBE or WBE goals, as long as 
such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the 
work of a contract with its own organization does not relieve the bidder of the 
responsibility to make good faith efforts.  Bidding contractors are not, however, required 
to accept higher quotes from MBEs/WBEs if the price difference is excessive or 
unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in 
specific groups, organizations, or associates and political or social affiliations (for example, 
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
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assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid 
opening NCDOT’s Business Development Manager in the Business Opportunity and Work Force 
Development Unit to give notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 

good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 
MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, 

when the apparent successful bidder fails to meet the goals, but others meet it, you may 
reasonably raise the question of whether, with additional reasonable efforts the apparent 
successful bidder could have met the goals.  If the apparent successful bidder fails to meet 
the MBE and WBE goals, but meets or exceeds the average MBE and WBE participation 
obtained by other bidders, the Department may view this, in conjunction with other 
factors, as evidence of the apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department 
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 
Department that the MBE and WBE goals can be met or that an adequate good faith effort has been 
made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may 
appeal a determination of non-good faith made by the Goal Compliance Committee.  If a contractor 
wishes to appeal the determination made by the Committee, they shall provide written notification to the 
Engineer.  The appeal shall be made within 2 business days of notification of the determination of non-
good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 
contract goal requirements.  The total dollar value of participation by a committed MBE/WBE 
will be based upon the value of work actually performed by the MBE/WBE and the actual 
payments to MBE/WBE firms by the Contractor. 
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(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 
accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 
may be counted toward the MBE contract goal requirement.  The same holds for work that a 
WBE subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm 
does not count toward the MBE contract goal requirement.  Again, the same holds true for the 
work that a WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor or 
subcontractor subcontracts a significantly greater portion of the work of the contract than would 
be expected on the basis of standard industry practices, it shall be presumed that the MBE or 
WBE is not performing a commercially useful function.  The MBE/WBE may present evidence 
to rebut this presumption to the Department.  The Department's decision on the rebuttal of this 
presumption may be subject to review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count 
toward its contract goal requirement a portion of the total value of participation with the MBE or 
WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined 
portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a MBE or WBE 
regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds 
or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
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charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site (but 
not the cost of the materials and supplies themselves), provided the fees are determined to 
be reasonable and not excessive as compared with fees customarily allowed for similar 
services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 
WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for execution of 
the work of the contract and is carrying out its responsibilities by actually performing, managing, 
and supervising the work involved.  To perform a commercially useful function, the MBE/WBE 
shall also be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and installing (where 
applicable) and paying for the material itself.  To determine whether a MBE/WBE is performing 
a commercially useful function, the Department will evaluate the amount of work subcontracted, 
industry practices, whether the amount the firm is to be paid under the contract is commensurate 
with the work it is actually performing and the MBE/WBE credit claimed for its performance of 
the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not 
be a contrived arrangement for the purpose of meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers it 
employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 
subcontract the work to another WBE firm, including an owner-operator who is certified 
as a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit 
for the total value of the transportation services the subcontracted MBE or WBE provides 
on the contract.  It should be noted that every effort shall be made by MBE and WBE 
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the goal requirement.  This, however, may not always be 
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possible due to the limitation of firms in the area.  If the MBE or WBE firm shows a good 
faith effort has been made to reach out to similarly certified transportation service 
providers and there is no interest or availability, and they can get assistance from other 
certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by 
MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as a result of the 
subcontract arrangement.  The value of services performed under subcontract agreements 
between the MBE/WBE and the Contractor will not count towards the MBE/WBE 
contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from working 
for others during the term of the lease with the consent of the MBE/WBE, so long as the 
lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease 
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE 
or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the 
MBE/WBE for convenience.  This includes, but is not limited to, instances in which the Contractor 
seeks to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, 
a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A 
MBE/WBE may only be terminated after receiving the Engineer’s written approval based upon a finding 
of good cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the 
Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that 
was submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds 
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true if a committed WBE is terminated for good cause, an additional WBE that was submitted at 
the time of bid may be used to fulfill the WBE goal.  A good faith effort will only be required for 
removing a committed MBE/WBE if there were no additional MBEs/WBEs submitted at the 
time of bid to cover the same amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as 
the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps 
taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work 
in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans 

and specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 
insurance required by the Contractor. 

 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the Department 
will not require the Contractor to solicit replacement MBE/WBE participation equal to 
the remaining work to be performed by the decertified firm.  The participation equal to 
the remaining work performed by the decertified firm will count toward the contract goal 
requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 
another similarly certified MBE/WBE subcontractor to perform at least the same amount 
of work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is not found to 
do the same amount of work, a good faith effort must be submitted to NCDOT (see A 
herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by 
a committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 
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Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 
MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on 
the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 
approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a 
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 
shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that 
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for use, 
their certification type(s), the number of trucks owned by the firm, as well as the individual truck 
identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the 
Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% or 100%) 
of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second 
tier subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of 
the following month.  Failure to submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
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Failure on the part of the Contractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from further bidding until the 
required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from being approved for 
further work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the 
value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for 
payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
 
SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 A 
 

There is no subsurface information available on this project.  The Contractor shall make his own 
investigation of subsurface conditions. 
 
 
LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a 
specific written description of the location in the locate request. 
 
 
MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first 
sentence of the first paragraph: 
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All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last sentence 
of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to 
the Engineer on the same day of the weekly inspection.  Where damaged guardrail or guiderail is 
repaired or replaced as a result of maintaining the project in accordance with this article, such repair or 
replacement shall be performed within 7 consecutive calendar days of such inspection report.  
 
Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of the last 
paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, except for 
maintenance of guardrail/guiderail, as this work will be considered incidental to the work covered by the 
various contract items.  The provisions of Article 104-7, Extra Work, and Article 104-8, Compensation 
and Record Keeping will apply to authorized maintenance of guardrail/guiderail.  Performance of weekly 
inspections of guardrail/guiderail, and the damage reports required as described above, will be 
considered to be an incidental part of the work being paid for by the various contract items. 
 
 
COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 
 
The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications. 
 
The Contractor on this project shall cooperate with the Contractor working within or adjacent to the 
limits of this project to the extent that the work can be carried out to the best advantage of all concerned. 
 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed in the 
United States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 
services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 
 
GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 
By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor 
or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, 
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State 
employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime 



 

22 
 

Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human 
Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 
Governor).  This prohibition covers those vendors and contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and contractors 
are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other 
State Agencies to determine if those agencies have adopted Executive Order 24. 

 
 

EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of 
line 32, the first sentence of the second paragraph and the first word of the second sentence of the second 
paragraph. 
 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 
 
Revise the 2012 Standard Specifications as follows: 
 
Replace all references to “State Highway Administrator” with “Chief Engineer”. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
 

SHOULDER RECONSTRUCTION PER SHOULDER MILE: 
(1-18-00) (Rev 11-16-10) R1 R07 B (Rev) 
 

Description 
 
The Contractor shall place ABC(M) along the completed edge of pavement and construct 
shoulders as shown on the sketch map and/or as directed by the Engineer. The area shall be 
backfilled and compacted to the satisfaction of the Engineer. 
 
Materials 
 
The ABC(M) shall meet the requirements of Section 1005 in the NCDOT 2012 Standard 
Specifications for Roads and Structures. 
 
Construction Methods 
 
Perform shoulder reconstruction in the following order: scarify the existing shoulder to provide 
the proper bond; add the ABC(M) to the shoulder; and compact the reconstructed shoulder to the 
satisfaction of the Engineer.   
 
Measurement and Payment 
 
Shoulder Reconstruction will be measured and paid for as the actual number of miles of shoulders that 
have been reconstructed.  Measurement will be made along the surface of each shoulder to the nearest 
0.01 of a mile.  Such price will include disposing of any excess material in an approved disposal site and 
for all labor, tools, equipment, and incidentals necessary to complete the work. 
 
Payment will be made under: 
 
Pay Item  Pay Unit 
Shoulder Reconstruction Shoulder Mile 
 
 
INCIDENTAL STONE BASE: 
(7-1-95) (Rev.7-18-06) 545 R5 R28 
 

Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the 
paving operations exceed stone base placement by more than one week without written permission of the 
Engineer. 
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Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 2012 Standard 
Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2012 Standard 
Specifications. 

 
 

ASPHALT PAVEMENTS - SUPERPAVE: 
(6-19-12) 605 SP6 R01 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, 
including Table 601-1, with the following: 
 
Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1. 
 

TABLE 605-1 
APPLICATION RATES FOR TACK COAT 

Existing Surface Target Rate (gal/sy) 
Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 
Oxidized or Milled Asphalt  0.06 ± 0.01 
Concrete 0.08 ± 0.01 
 
Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be 
overheated during storage, transport or at application. 
 

TABLE 605-2 
APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 
Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 
Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 
Emulsified Asphalt, Grade HFMS-1 130 - 160°F 
Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 
Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph. 
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Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph: 
 
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 
NCDOT Approved Products List for WMA Technologies available at: 
http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf. 
 
 
SHOULDER WEDGE: 
(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 6-26, Article 610-8, add the following after line 43: 
 
Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with 
an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from 
the horizontal plane in place after final compaction on the final surface course.  Use an approved 
mechanical device which will form the asphalt mixture to produce a wedge with uniform texture, shape 
and density while automatically adjusting to varying heights. 
 
Payment for use of this device will be incidental to the other pay items in the contract. 
 
 
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 
 
The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will 
be as follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 
Asphalt Concrete Surface Course Type S 4.75A 6.8% 
Asphalt Concrete Surface Course Type SA-1 6.8% 
Asphalt Concrete Surface Course Type SF 9.5A 6.7% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 
Asphalt Concrete Surface Course Type S 12.5__ 5.6% 

 
The actual asphalt binder content will be established during construction by the Engineer within the 
limits established in the 2012 Standard Specifications. 
 
 
ASPHALT PLANT MIXTURES: 
(7-1-95) 609 SP6 R20 
 
Place asphalt concrete base course material in trench sections with asphalt pavement spreaders made for 
the purpose or with other equipment approved by the Engineer. 

 
 

 

http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf


 

26 
 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2012 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 557.33 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on December 1, 2012. 
 
 
FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 
 
Final surface testing is not required on this project. 
 
 
ASPHALT CONCRETE SURFACE COURSE COMPACTION: 
(7-1-95)(Rev. 8-21-12) SP6 R49R 
 
Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2012 
Standard Specifications and the following provision: 
 
 
PAVING DRIVEWAYS AND MAILBOX TURNOUTS: 
(8-21-12) 610 SP6 R70BR 
 
Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer.  Place 
pavement on driveway and mailbox turnouts of the same material as used on the main line and in depths 
directed by the Engineer.  Widen the pavement on curves as directed by the Engineer. 
 
 
TRENCHING FOR BASE COURSE: 
(7-1-95) (Rev. 8-21-12) 610 SP6 R79AR 
 
Perform all trenching necessary to place the asphalt concrete base course widening in accordance with 
the typical sections, at locations shown on the sketch maps, and as directed by the Engineer. 
 
Perform the trenching for the base course on the same day that the base course is to be placed.  If the 
base course cannot be placed on the same day the trench section is excavated, backfill the trench with 
earth material and compact it to the satisfaction of the Engineer.  Once the trench is open, perform 
backfilling and re-opening of the trench at no cost to the Department. 
 
The Contractor will be restricted to widening one side of the project at a time unless otherwise permitted 
by the Engineer.  In widening, operate equipment and conduct operations in the same direction as the 
flow of traffic. 
 
Density tests may be taken every 2,000 feet in the widened areas as directed by the Engineer.  Shape and 
compact the subgrade in the widened areas to the satisfaction of the Engineer.  Compact the asphalt 
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concrete base course in the widened areas in accordance with the provisions of Article 610-9 of the 
2012 Standard Specifications. 
 
Place the excavated material from trenching operation on the adjacent shoulder area as directed by the 
Engineer.  Cut adequate weep holes in the excavated material to provide for adequate drainage as 
directed by the Engineer.  Remove all excavated material from all drives to provide ingress and egress to 
abutting properties and from in front of mailboxes and paper boxes.  Saw a neat edge and remove all 
asphalt and/or concrete driveways, and existing asphalt widening, as directed by the Engineer, to the 
width of the widening and dispose of any excavated concrete or asphalt materials.  Properly reconnect 
driveways. 
 
Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  
Properly dispose of any excess material remaining after this operation. 
 
No direct payment will be made for trenching, sawing, and removal of driveways, depositing material on 
shoulder area, backfilling trench, or removal of spoil material, as the cost of this work shall be included 
in the bid unit price per ton for Asphalt Concrete Base Course, Type B25.0B. 
 
 
PATCHING EXISTING PAVEMENT: 
(1-15-02) (Rev.12-18-12) 610 SP6 R88R 
 

Description 
 
The Contractor's attention is directed to the fact that there are areas of existing pavement on this project 
that will require repair prior to resurfacing.  Patch the areas that, in the opinion of the Engineer, need 
repairing.  The areas to be patched will be delineated by the Engineer prior to the Contractor performing 
repairs. 
 
Materials 
 
The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, Asphalt 
Concrete Surface Course, or a combination of base, binder and surface course. 
 
Construction Methods 
 
Remove existing pavement at locations directed by the Engineer in accordance with Section 250 of the 
2012 Standard Specifications. 
 
Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches.  Utilize compaction equipment 
suitable for compacting patches as small as 3.5 feet by 6 feet on each lift.  Use an approved compaction 
pattern to achieve proper compaction.  If patched pavement is to be open to traffic for more than 
48 hours prior to overlay, use Asphalt Surface Course in the top 1.5 inches of the patch. 
 
Schedule operations so that all areas where pavement has been removed will be repaired on the same day 
of the pavement removal and all lanes of traffic restored. 
 
Measurement and Payment 
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Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt plant mix 
complete in place that has been used to make completed and accepted repairs.  The asphalt plant mixed 
material will be measured by being weighed in trucks on certified platform scales or other certified 
weighing devices.  The above price and payment will be full compensation for all work covered by this 
provision, including but not limited to removal and disposal of all types of pavement; furnishing and 
applying tack coat; furnishing, placing, and compacting of asphalt plant mix; furnishing of asphalt binder 
for the asphalt plant mix; and furnishing scales. 
 
Patching Existing Pavement will be considered a minor item.  Any provisions included in the contract 
that provides for adjustments in compensation due to variations in the price of asphalt binder will not be 
applicable to payment for the work covered by this provision. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Patching Existing Pavement Ton 
 
Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled pneumatic 
tired roller with the final rolling by a steel wheel roller. 
 
 
ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES: 
(7-1-95) (Rev. 8-21-12) 858 SP8 R97R 
 
The Contractor's attention is directed to Article 858-3 of the 2012 Standard Specifications.  Cast iron or 
steel fittings will not be permitted for the adjustment of manholes, meter boxes, and valve boxes on this 
project. 
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MATERIALS: 
(2-21-12) (Rev. 12-18-12) 1000, 1005, 1080, 1081, 1092 SP10 R01 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
Use materials which do not produce a mottled appearance through rusting or other staining of the 
finished concrete surface. 
 
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 
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Vibrated Non- Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-gate 

Rounded 
Aggregate 

Angular 
Aggre-gate Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip 
Formed 2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - - 
Latex 

Modified 
3,000 
7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable Fill 
excavatable 

150 max. 
at 56 days as needed as needed as needed as needed - Flow-able - - 40 100 

Flowable Fill 
non-excavatable 125 as needed as needed as needed as needed - Flow-able - - 100 as needed 

Pavement 

4,500 
design, field 

650 flexural, 
design only 

0.559 0.559 - - 

1.5 
slip 
form 

3.0 
hand 
place 

- 526 - - - 

Precast See Table 
1077-1 as needed as needed - - 6 as needed as needed as needed as needed as needed 

Prestress per contract See Table 
1078-1 

See Table 
1078-1 - - 8 - 564 as needed - - 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with 
the following: 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE 

Property 
28 Day Design 

Compressive Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 
Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 
Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the 
following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion 

Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified 
in AASHTO M 300. 

 
(E) A certified test report from an approved independent testing laboratory that the product has been 

tested for slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of 
the description for Type 3A. 
 
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the 
following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other 
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding system 
will obtain 125% of the specified required yield strength of the fixture.  Furnish certification that, for the 
particular bolt grade, diameter and embedment depth required, the anchor system will not fail by 
adhesive failure and that there is no movement of the anchor bolt.  For certification and anchorage, use 
3,000 psi as the minimum Portland cement concrete compressive strength used in this test.  Use 
adhesives that meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum 
temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
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Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 
Minimum Coefficient of Retroreflection for NC Grade A with the following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 
Angle, degrees 

Entrance 
Angle, 
degrees W
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te
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w
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R
ed

 

B
lu

e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 
  
 
TRAFFIC CONTROL: 
(01-17-12) RWZ-1 
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the 
following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of the 
2012 Roadway Standard Drawings prior to beginning any other work.  Use a lane closure or slow 
moving operation to complete the work, as necessary, unless otherwise indicated (refer to Standard 
Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and 1130.01 of the 2012 Roadway Standard 
Drawings.  Use a moving operation only if the minimum speed maintained at all times is 3 mph with no 
stops that narrow or close a lane of travel.  If the moving operation is progressing slower than 3 mph at 
any time, install a lane closure.  Maintain the existing traffic pattern at all times, except in the immediate 
work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 
1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in a stationary work 
zone such as pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones 
may be used instead of drums for lane closures during daylight hours.  However, drums are required for 
the upstream taper portion of lane closures in all applications.  The stationary work zone shall be a 
maximum of 3 miles in length at any given time unless otherwise directed by the Engineer.  A pilot 
vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle warning 
signing as directed by the Engineer.  During periods of construction inactivity, return the traffic pattern 
to the existing alignment and remove or cover any work zone signs.  When covering work zone signs, 
use an opaque material that prevents reading of the sign at night by a driver using high beam headlights.  
Use material, which does not damage the sign sheeting.  Replace any obliterated markings as required by 
other sections of the 2012 Standard Specifications and the Engineer. 
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When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and 
within 5 feet of an open travel lane, close the nearest open travel lane using Standard Drawing No. 
1101.02 of the 2012 Roadway Standard Drawings unless the work area is protected by barrier or 
guardrail.  When personnel and/or equipment are working on the shoulder, adjacent to a divided facility 
and within 10 feet of an open travel lane, close the nearest open travel lane using Standard Drawing No. 
1101.02 of the 2012 Roadway Standard Drawings unless the work area is protected by barrier or 
guardrail.  When personnel and/or equipment are working within a lane of travel of an undivided or 
divided facility, close the lane according to the traffic control plans, 2012 Roadway Standard Drawings 
or as directed by the Engineer.  Conduct the work so that all personnel and/or equipment remain within 
the closed travel lane.  Do not work simultaneously, on both sides of an open travel way, within the same 
location, on a two-lane, two-way road.  Do not perform work involving heavy equipment within 15 feet 
of the edge of travel way when work is being performed behind a lane closure on the opposite side of the 
travel way.  Perform work only when weather and visibility conditions allow safe operations as directed 
by the Engineer. 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 
inches.  Install advance warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet in advance and 
a minimum of once every half mile throughout the uneven area. 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open 
travel lane that has an edge of pavement drop-off as follows: 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 
Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no 
expense to the Department.  This work is not considered part of shoulder reconstruction. 
 
When utilizing a slow-moving operation for such items as pavement marking placement, pavement 
marker installation and pesticide spraying, the slow moving operation caravan shall consist, as a 
minimum, of the vehicles and devices shown on the Moving Operation Caravan Details as shown on 
Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the 2012 Roadway Standard Drawings.  Traffic 
cones may be used when necessary to provide additional protection of wet pavement markings.  Ballast 
all traffic cones so they will not be blown over by traffic. 
 
Failure to comply with the following requirements will result in a suspension of all other operations: 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for 

traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-
construction meeting and the sequence must be approved before closing a lane of traffic.  The 
Contractor and Engineer will coordinate with the Traffic Management Unit at 919-773-2800 or 
Traffic Services for additional traffic control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing operations 
such that these operations are completed in the order as agreed upon with the Engineer at the first 
pre-construction meeting.  Refer to the Provisions, Typicals and Details unless otherwise directed 
by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a 
continuous and uninterrupted manner from the time he begins the work until completion and 
final acceptance unless determined otherwise by the Engineer. 
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4. Obtain written approval of the Engineer before working in more than one location or setting up 
additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. 
6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  
Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop 
operations with the Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch 
and make repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate all 
operations on the bridge and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  
Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of 
supporting traffic without displacement or rutting before reopening closed lane.  Coordinate the 
resurfacing operations of the patched areas with the Engineer. 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 
hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for 
nominal lifts of greater than 1.5 inches of asphalt course. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the 
end of each work day.  For partial or wheel track milling operations on multi-lane facilities, the lane 
being milled may be left closed and paved back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane facilities 
when all lanes or a single lane in one direction are to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back 

within 72 hours. 
 
When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed upon 
with the Engineer.  Place the transverse joint on the ramp at the terminal point of the gore unless the 
ramp is being resurfaced beyond this limit. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the 
Engineer.  Sweep and remove all milled material from the roadway as soon as the daily milling operation 
is completed.  Continue milling operations until the particular section of roadway being milled is 
complete.  Remove any existing pavement adjacent to the milled area that has been damaged and replace 
with patch material as directed by the Engineer. 
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Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard Specifications using 
suitable backfill material approved by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not cross 
medians with equipment, except at properly designated interchanges. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of 
existing pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to 
re-establish the proposed pavement markings and markers unless otherwise directed by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to 
existing pavement marker removal prior to the end of the work day.  Dispose of existing pavement 
markers as directed by the Engineer.  No direct payment will be made for this work, as it will be 
incidental to the paving operation. 
 
Payment will be made for the traffic control items that have been included in the contract.  No direct 
payment will be made for providing other traffic control as required herein, as the cost of same will be 
considered incidental to the work being paid for under those various traffic control items that have been 
included.  Where the Contractor maintains traffic as required herein but no specific pay items have been 
included in the contract, all associated costs will be considered incidental to the work being paid for 
under the various items in the contract. 
 
 
WORK ZONE SIGNING: 
(01-17-12) RWZ-3 
 

Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard Specifications, 
the 2012 Roadway Standard Drawings and the following provisions: 
 
Furnish, install, maintain and remove advance warning work zone signs and any required lane closure 
signing. 
 
Furnish, install and maintain general work zone warning signs for resurfacing and milling such as 
ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), 
LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" 
X 48") and DO NOT PASS (R4-1 at 24" X 30").  When construction is completed in any area of the 
project, relocate signs to the next work site, as directed by the Engineer.  Remove these signs at the 
completion of the project. 
 
All work zone signs may be portable. 
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Construction Methods 
 
(A) General 
 
Install all warning work zone signs before beginning work on a particular map.  If signs are installed 
three days prior to the beginning of work on a particular map, cover the signs until the work begins.  
Install each work zone warning sign separately and not on the same post or stand with any other sign 
except where an advisory speed plate or directional arrow is used.  
 
(B) Advance Warning Work Zone Signs 
 
Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 1101.02 
and 1110.01 of the 2012 Roadway Standard Drawings prior to beginning of work and remove upon final 
completion of the project.  If there is a period of construction inactivity longer than two weeks, remove 
or cover advance warning work zone signs.  Uncover advance warning work zone signs no more than 3 
days before work resumes.  All other operations could be suspended upon failure to comply with the 
above requirements.  Such suspended operations would not be resumed until the above requirements are 
fulfilled. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the 
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. 
 
(D) General Work Zone Warning Signs 
 
Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 
48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 
48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48" X 48") at 1 mile intervals starting at a 
minimum of 500 feet in advance of the condition for both directions of travel (undivided roadways only) 
and at any other points determined by the Engineer.   
 
Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder construction 
will be performed. 
 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD 
(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile 
intervals starting at a minimum of 500 feet in advance of the condition for both directions of travel 
(undivided roadways only) and at any other points determined by the Engineer.  Install signs prior to the 
obliteration of any pavement markings. 
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Measurement and Payment 
 
Payment will be made for the work zone signing items that have been included in the contract.  No direct 
payment will be made for providing other work zone signing as required herein, as the cost of same will 
be considered incidental to the work being paid for under those various work zone signing items that 
have been included.  Where the Contractor provides work zone signing as required herein but no specific 
pay items have been included in the contract, all associated costs will be considered incidental to the 
work being paid for under the various items in the contract. 
 
 
TIME LIMITATION FOR PAVEMENT MARKINGS AND  
MARKERS ON NEWLY RESURFACED AREAS: 
(01-17-12) RWZ-4 
 

Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after 
they have been obliterated by the resurfacing operation. 
 
Markings: All Facilities 
 
The observation period for pavement markings on a specific map are subject to all requirements as 
specified in the Project Special Provision entitled “PAVEMENT MARKING LINES” contained 
elsewhere in the contract and begins with the satisfactory completion of all pavement markings required 
on that specific map. 
 
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic 
or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List.  The quantity for 
characters, symbols and stop bars on concrete will be included in the pay items for Type 2 Cold Applied 
Plastic. 
 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or 
Extruded Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, 
symbols and stop bars on asphalt will be included in the pay items for  
Heated-In-Place Thermoplastic. 
 
Markers: All Facilities 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on each 
map. 
 
 
ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS:  
(01-17-12) RWZ-5 
 
Use the following in conjunction with the 2012 Standard Specifications: 
 
Standard Pavement Markings 2012 Roadway Standard Drawings: 
 1205.01, 1205.02, 1205.03, 1205.04, 1205.05,  
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1205.06, 1205.07, 1205.08, 1205.09, 1205.10,  
1205.11, 1205.12, 1205.13 

  
Raised Pavement Markers 2012 Roadway Standard Drawings: 
 1205.12, 1250.01, 1251.01 
  
Snowplowable Pavement Markers 2012 Roadway Standard Drawings: 
 1250.01, 1253.01 
  
Milled Rumble Strips 2012 Roadway Standard Drawings: 
 665.01 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract 
as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount 
of allotments made to the Department of Transportation by the Director for the estimated payments for 
transportation project contract work to be performed in the appropriation fiscal year.  The allotments 
shall be multiyear allotments and shall be based on estimated revenues and shall be subject to the 
maximum contract authority contained in General Statute 143C-6-11(c).  Payment for transportation 
project work performed pursuant to contract in any fiscal year other than the current fiscal year is subject 
to appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 
estimated completion progress, and any acceleration of this progress shall be subject to the approval of 
the Department of Transportation provided funds are available.  The State reserves the right to terminate 
or suspend any transportation project contract, and any transportation project contract shall be so 
terminated or suspended if funds will not be available for payment of the work to be performed during 
that fiscal year pursuant to the contract.  In the event of termination of any contract, the contractor shall 
be given a written notice of termination at least 60 days before completion of scheduled work for which 
funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Subarticle 108-13(E) of the 2012 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(1-17-12) (Rev. 9-18-12) Z-4 
 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-
25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 
1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential 
Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered 
Species”; and Line 33, replace “(6) Approval” with “(4) Approval”. 

 
Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 
 

Division 6 
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, 
replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe 
Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 10 

Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained 
Strength) of Type 5 geotextiles with “70%”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 
“POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 
following:   
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace 
with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 
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Division 17 
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, 
delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with 
“1631.01”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 
moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or 
limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives 
at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific 
project sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 
pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 
 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall 

pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each 

of his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY 
FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the 
minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of 
all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 7-21-09) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-
the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors 
(existing and newcomers) will be automatically placed in the Alternate Program.  Standard OJT 
requirements typically associated with individual projects will no longer be applied at the project level.  
Instead, these requirements will be applicable on an annual basis for each contractor administered by the 
OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 
provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 
funded projects located in North Carolina.  However, priority shall be given to training employees on 
NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within a 
reasonable area of recruitment.  This training commitment is not intended, and shall not be used, to 
discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based 
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity 
with the Department.  At the beginning of each year, all contractors eligible will be contacted by the 
Department to determine the number of trainees that will be assigned for the upcoming calendar year.  
At that time the Contractor shall enter into an agreement with the Department to provide a self-imposed 
on-the-job training program for the calendar year.  This agreement will include a specific number of 
annual training goals agreed to by both parties.  The number of training assignments may range from 1 to 
15 per contractor per calendar year.  The Contractor shall sign an agreement to fulfill their annual goal 
for the year.  A sample agreement is available at www.ncdot.org/business/ocs/ojt/. 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in 
the construction craft/operator positions.  Preference shall be given to providing training in the following 
skilled work classifications: 
 

Equipment Operators Office Engineers 

http://www.ncdot.org/business/ocs/ojt/
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Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not all-
inclusive.  Where the training is oriented toward construction applications, training will be allowed in 
lower-level management positions such as office engineers and estimators.  Contractors shall submit 
new classifications for specific job functions that their employees are performing.  The Department will 
review and recommend for acceptance to FHWA the new classifications proposed by contractors, if 
applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification 
needs, and 

 
The number of training hours specified in the training classification is consistent with common 
practices and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 
primary responsibility for meeting the training and this provision is made applicable to the subcontract.  
However, only the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications 
on the basis of the contractor’s needs and the availability of journeymen in the various classifications 
within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been employed as a 
journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as requested 
shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a 
certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
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Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to 
the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 
Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently 
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of 
the specific program requirement.  Trainees will be allowed to be transferred between projects if 
required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 
NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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RUTHERFORD Itemized Proposal for Contract No. DM00057 Page 1 of 2 
 

Line 
# 

Item Number Sec 
# 

Description Quantity Unit Cost Amount 

1 1220000000-E 545 INCIDENTAL STONE BASE 35 
TON   

2 1245000000-E SP SHOULDER RECONSTRUCTION 0.25 
SMI   

3 1308000000-E 607 MILLING ASPHALT PAVEMENT, 
0” TO 1.5” DEPTH 

35 
SY   

4 1489000000-E 610 ASPHALT CONC BASE COURSE, 
TYPE B25.0B 

255 
TON   

5 1519000000-E 610 ASPHALT CONC SURFACE 
COURSE, TYPE S9.5B 

200 
TON   

6 1575000000-E 620 ASPHALT BINDER FOR PLANT 
MIX 

24 
TON   

7 1704000000-E SP PATCHING EXISTING PAVEMENT 35 
TON   

8 2612000000-E 848 6” CONCRETE DRIVEWAY 20 
SY   

9 2830000000-E 858 ADJUSTMENT OF MANHOLES 1 
EA   

10 4710000000-E 1205 THERMOPLASTIC PAVEMENT 
MARKING LINES (24’’, 120 MILS) 

60 
LF   

11 4725000000-E 1205 THERMOPLASTIC PAVEMENT 
MARKING SYMBOL (90 MILS) 

8 
EA   

12 4810000000-E 1205 PAINT PAVEMENT MARKING 
LINES (4”) 

6320 
LF   

13 4820000000-E 1205 PAINT PAVEMENT MARKING 
LINES (8”) 

75 
LF   

14 4850000000-E 1205 REMOVAL OF PAVEMENT 
MARKING LINES (4”) 

100 
LF   

       
       

TOTAL BID FOR 
PROJECT:____________________ 
 

Corporate Seal 
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CONTRACTOR_________________________________________________________ 
 
ADDRESS_____________________________________________________________ 
 
PHONE_______________________________ Federal ID_______________________ 
          Page 2 of 2 
 
CONTRACTORS LICSENSE NUMBER______________________________________ 
 
AUTHORIZED AGENT__________________________ TITLE___________________ 
 
SIGNATURE________________________________________DATE______________ 
 
WITNESS________________________________TITLE________________________ 
 
SIGNATURE________________________________________DATE______________ 
 
 
 
 
 
THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012.  
 
 
Reviewed by_____________________________________ ___________ (date) 
 
 
Accepted By NCDOT___________________ Division Engineer _____________ (date) 
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LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND ADDRESS 
MBE 

or 
WBE 

ITEM 
NO. 

ITEM 
DESCRIPTION 

* 
AGREED 

UPON 
UNIT 
PRICE 

** DOLLAR 
VOLUME 
OF ITEM 

 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     

 
 

     

 
 

     

 
 

     

Contract No.  
_________________________________ 

County 
________________________ 

Firm 
______________________ 

 
This form must be completed in order for the Bid to be considered responsive and 
be publicly read.   
Bidders with no MBE and/or WBE participation must so indicate this on the form 
by entering the word or number zero. 
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LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND 
ADDRESS 

MBE 
or 

WBE 

ITEM 
NO. 

ITEM 
DESCRIPTION 

* 
AGREED 

UPON 
UNIT 
PRICE 

** DOLLAR 
VOLUME OF 

ITEM 

 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     
 
 

     

 
* The Dollar Volume shown in this 
column shall be the Actual Price 
Agreed Upon by the Prime 
Contractor and the MBE and/or 
WBE subcontractor, and these prices 
will be used to determine the 
percentage of the MBE and/or WBE 
participation in the contract. 
 
** Must have entry even if figure to 
be entered is zero. 
 

** Dollar Volume of MBE 
Subcontractor 

$ 
____________ 

MBE Percentage of Total Contract Bid 
Price 

  
____________ 
% 

** Dollar Volume of WBE 
Subcontractor 

$ 
____________ 

WBE Percentage of Total Contract 
Bid Price 

  
____________ 
% 

This form must be completed in order for the Bid to be considered responsive and 
be publicly read.   
Bidders with no MBE and/or WBE participation must so indicate this on the form 
by entering the word or number zero. 
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Contract No. DM00057        Rev. 4-19-11 
County  RUTHERFORD 
 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, 
nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that 
the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends 
to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty 
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that 
the Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not 
aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
____________________________________________________________________________________________ 

Full name of Corporation 
 
 

____________________________________________________________________________________________ 
Address as Prequalified 

 
 

Attest___________________________ By____________________________________ 
                      Secretary/Assistant Secretary      President/Vice President/Assistant Vice President 
                         Select appropriate title                        Select appropriate title 
 
 
___________________________________________         _____________________________________________ 
                  Print or type Signer's name              Print or type Signer's name 
 

 
CORPORATE SEAL 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the                                    NOTARY SEAL 
_____ day of _____________________ 20__. 
Signature of Notary Public 
of ____________________________County 
State of ______________________________ 
My Commission Expires:________________ 
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Contract No. DM00057        Rev. 4-19-11 
County  RUTHERFORD 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

PARTNERSHIP 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that 
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in 
any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 
with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the 
last three years, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning 
exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of 
any gift from anyone with a contract with the State, or from any person seeking to do business with the 
State. By execution of any response in this procurement, you attest, for your entire organization and its 
employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by 
any employees of your organization 
. 

SIGNATURE OF CONTRACTOR 
______________________________________________________________________ 

Full Name of Partnership 
 

____________________________________________________________________________________________ 
Address as Prequalified 

 
___________________________________________ By __________________________________ 
Signature of Witness       Signature of Partner 
 
____________________________________________     ______________________________________________ 
Print or type Signer's name       Print or type Signer's name 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the                                     NOTARY SEAL 
_____ day of _____________________ 20__. 
Signature of Notary Public 
of ____________________________County 
State of ______________________________ 
My Commission Expires:________________ 
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Contract No. DM00057         Rev. 4-19-11 
County  RUTHERFORD 
 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that 
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in 
any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 
with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the 
last three years, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning 
exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of 
any gift from anyone with a contract with the State, or from any person seeking to do business with the 
State. By execution of any response in this procurement, you attest, for your entire organization and its 
employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by 
any employees of your organization 

. 
SIGNATURE OF CONTRACTOR 

___________________________________________________________________________ 
Full Name of Firm 

 
____________________________________________________________________________________________ 

Address as Prequalified 
 

 
_________________________________________                   __________________________________________ 
                    Signature of Witness                            Signature of Member/Manager/Authorized Agent 

             Select appropriate title 
 

_________________________________________                    __________________________________________ 
                  Print or type Signer's name                                Print or type Signer's Name 
  
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the                                     NOTARY SEAL 
_____ day of _____________________ 20__. 
____________________________________ 
                    Signature of Notary Public 
of ____________________________County 
State of ______________________________ 
My Commission Expires:________________ 
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Contract No. DM00057         Rev. 4-19-11 
County  RUTHERFORD 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is 
in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating 
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, 
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 
accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 
Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and 
execute. On Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and 
execute below in the appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the 
appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate 
manner. 
 
(1)_______________________________________________________________________________________________________ 

Name of Joint Venture 
 

(2)_______________________________________________________________________________________________________ 
Name of Contractor 

_________________________________________________________________________________________________________ 
Address as Prequalified 

__________________________________________                                           __________________________________________ 
Signature of Witness or Attest     By  Signature of Contractor 
__________________________________________                                           __________________________________________ 
Print or type Signer's name       Print or type Signer's name 
 
If Corporation, affix Corporate Seal    and 
 
(3)__________________________________________________________________________________________________________ 

Name of Contractor 
_________________________________________________________________________________________________________ 

Address as Prequalified 
_________________________________________                                             _ ________________________________________ 
Signature of Witness or Attest     By   Signature of Contractor 
__________________________________________                                             _________________________________________ 
Print or type Signer's name       Print or type Signer's name 
 
If Corporation, affix Corporate Seal and 
 
(4)__________________________________________________________________________________________________________ 

Name of Contractor (for 3 Joint Venture only) 
_________________________________________________________________________________________________________ 

Address as Prequalified 
__________________________________________                                               ________________________________________ 
Signature of Witness or Attest     By   Signature of Contractor 
__________________________________________                                               ________________________________________ 
Print or type Signer's name       Print or type Signer's name 
 
If Corporation, affix Corporate Seal   
                 NOTARY SEAL                                                    NOTARY SEAL                                                     NOTARY SEAL 
Affidavit must be notarized for Line (2)             Affidavit must be notarized for Line (3)               Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this             Subscribed and sworn to before me this              Subscribed and sworn to before me this 
____day of ___________________ 20___         ____day of ___________________ 20___        ____day of ___________________ 20___ 
__________________________________        ___________________________________       ____________________________________ 
Signature of Notary Public                                 Signature of Notary Public                                   Signature of Notary Public 
of __________________________County        of ___________________________County       of ___________________________County 
State of ___________________________        State of ____________________________        State of _____________________________ 
My Commission Expires:_____________        My Commission Expires:_______________       My Commission Expires:________________ 
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Contract No. DM00057        Rev. 4-19-11 
County  RUTHERFORD 
 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that 
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in 
any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 
with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the 
last three years, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning 
exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of 
any gift from anyone with a contract with the State, or from any person seeking to do business with the 
State. By execution of any response in this procurement, you attest, for your entire organization and its 
employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by 
any employees of your organization 
. 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor______________________________________________________ 
Individual name 

Trading and doing business as_______________________________________________ 
Full name of Firm 

____________________________________________________________________________________________ 
Address as Prequalified 

 
__________________________________________                                ___________________________________ 
Signature of Witness       Signature of Contractor, Individually 
__________________________________________                                ___________________________________ 
Print or type Signer's name       Print or type Signer’s name 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the                                     NOTARY SEAL 
_____ day of _____________________ 20__. 
____________________________________ 
                    Signature of Notary Public 
of ____________________________County 
State of ______________________________ 
My Commission Expires:________________ 
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Contract No. DM00057        Rev. 4-19-11 
County  RUTHERFORD 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 
CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, 
nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that 
the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends 
to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty 
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that 
the Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not 
aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
Name of Contractor_______________________________________________________ 

Print or type Individual name 
 
______________________________________________________________________________________________ 

Address as Prequalified 
 

      
_________________________________________                     ___________________________________________ 
                      Signature of Witness                                                                  Signature of Contractor, Individually 
          
                 
_________________________________________                     __________________________________________ 
                   Print or type Signer’s name                                                           Print or type Signer's Name 
 
 

AFFIDAVIT MUST BE NOTARIZED 
  

Subscribed and sworn to before me this the                                     NOTARY SEAL 
_____ day of _____________________ 20__. 
____________________________________ 
                    Signature of Notary Public 
of ____________________________County 
State of ______________________________ 
My Commission Expires:________________ 
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Contract No. DM00057         Rev. 4-19-11 
County  RUTHERFORD 

 
DEBARMENT CERTIFICATION 

Conditions for certification: 
 

1. The prequalified bidder shall provide immediate written notice to the Department 
if at any time the bidder learns that his certification was erroneous when he 
submitted his debarment certification or explanation filed with the Department, or 
has become erroneous because of changed circumstances. 
 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier 
covered transaction, participant, person, primary covered transaction, principal, 
proposal, and voluntarily excluded, as used in this provision, have the meanings 
set out in the Definitions and Coverage sections of the rules implementing 
Executive Order 12549. A copy of the Federal Rules requiring this certification 
and detailing the definitions and coverages may be obtained from the Contract 
Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly 

enter into any lower tier covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from participation in 
NCDOT contracts, unless authorized by the Department. 
 
 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting 
this form he will include the Federal-Aid Provision titled Required Contract 
Provisions Federal-Aid Construction Contract (Form FHWA PR 1273) provided 
by the Department, without subsequent modification, in all lower tier covered 
transactions. 
 

5. The prequalified bidder may rely upon a certification of a participant in a lower 
tier covered transaction that he is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless he knows that the 
certification is erroneous. The bidder may decide the method and frequency by 
which he will determine the eligibility of his subcontractors. 
 

6. Nothing contained in the foregoing shall be construed to require establishment of 
a system of records in order to render in good faith the certification required by 
this provision. The knowledge and information of a participant is not required to 
exceed that which is normally possessed by a prudent person in the ordinary 
course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any 

contract if the bidder knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available by the 
Federal Government. 
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Contract No. DM00057         Rev. 4-19-11 
County  RUTHERFORD 
 
 

DEBARMENT CERTIFICATION 
 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
    voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a     
    civil judgment rendered against them for commission of fraud or a criminal offense in     
    connection with obtaining, attempting to obtain, or performing a public (Federal, State  
    or local) transaction or contract under a public transaction; violation of Federal or State  
    antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification 
or  
    destruction of records; making false statements; or receiving stolen property; 
 
c. Are not presently indicted for or otherwise criminally or civilly charged by a  
   governmental entity (Federal, State or local) with commission of any of the offenses  
   enumerated in paragraph b. of this certification; and 
 
d. Have not within a three-year period preceding this proposal had one or more public 
    transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and 
will 
    show in his bid proposal an explanation for the change in status.   
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an 
explanation with this submittal. An explanation will not necessarily result in denial of 
participation in a contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 

Check here if an explanation is attached to this certification 
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Contract No:  DM00057 
 
 
County:  RUTHERFORD 
 
 
 
 
ACCEPTED BY THE DEPARTMENT OF TRANSPORTATION 
 
 
 
 
__________________________________________________ 

Division Project Manager 
 
 
 
__________________________________________________ 

Date 
 
 
 
 
EXECUTION OF CONTRACT AND BONDS 
APPROVED AS TO FORM: 
 
 
 
 
_____________________________________________ 

Division Engineer 
 
 
 
__________________________________________________ 

Date 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Signature Sheet (Bid) - ACCEPTANCE SHEET 
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