



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

JAMES H. TROGDON, III  
SECRETARY

December 14, 2018

**ADDENDUM # 2**

To: Plan Holders

From: Andrew Buchanan   
Assistant Division Proposal Engineer

RE: **Proposal Revisions**  
Contract ID: DN00663  
County: Cherokee  
Letting Date: December 11, 2018

Due to the postponement of this letting to **January 8, 2019**, revise the proposal as follows:

- On the proposal **cover page**, revise the **DATE AND TIME OF BID OPENING** to the following:

**DATE AND TIME OF BID OPENING: JANUARY 8, 2019 AT 2:00 PM**

- On page **G-3**, revise item #10 to the following:

**THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE PLACED IN A SEALED ENVELOPE AND SHALL BE DELIVERED TO AND RECEIVED IN THE NCDOT DIVISION 14 OFFICE, LOCATED AT 253 Webster Road, BY 2:00 PM ON, January 8, 2019.**

- On page **G-3**, revise item #11 to the following:

The sealed bid must display the following statement on the front of the sealed envelope:

**QUOTATION FOR – LANDSCAPE ENHANCEMENT SERVICES FROM U.S. 19 BUSINESS/ S.R. 1556 (HIWASSEE ST) TO S. R. 1368 (PLEASANT VALLEY RD) TO BE OPENED AT 2:00 PM ON, JANUARY 8, 2019**

Mailing Address:  
NC DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS - DIVISION 14  
253 WEBSTER ROAD  
SYLVA, NC 28779

Telephone: (828) 586-2141  
Fax: (828) 586-4043  
Customer Service: 1-877-368-4968

Location:  
253 WEBSTER ROAD  
SYLVA, NC 28779

Website: [www.ncdot.gov](http://www.ncdot.gov)

- On page **G-4**, under **CONTRACT TIME AND LIQUIDATED DAMAGES**, revise to the following:

The date of availability for this contract is **February 4, 2019**.

The completion date for this contract is **April 30, 2020**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Five Hundred Dollars (\$ 500.00)** per calendar day.

- On page **G-4**, under **INTERMEDIATE CONTRACT TIME NUMBER (1) AND LIQUIDATED DAMAGES**, revise to the following:

The Contractor shall complete the required work of *Selective Vegetation, Wooded Area Cleanup, and River Rock*, as shown on the plans, as described in the project special provisions and as directed by the Engineer. The Contractor will be required to complete all work included in this contract and shall place and maintain traffic control.

The date of availability for this intermediate contract time will be **February 4, 2019**.

The completion date for this intermediate contract time will be **March 2, 2019**.

The liquidated damages for this contract are **Five Hundred Dollars (\$500.00)** per calendar day

These revisions do not change bid items or the associated quantities.

Please insert this letter into the addendum section of the proposal and sign the verification. Thank you for your attention to this matter.