



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

January 21, 2022

NOTIFICATION OF REJECTION

All Bidders

Contract No. DN00697
TIP No.: R-5794E, R-5794F, R-5794F, R-5794G
Federal Aid No.: 1420018; 1420017; 1420016; 1420015
WBS Element: 44910.3.7, 44910.3.8, 44910.3.9, 44910.3.10
County: Cherokee, Clay, Graham, Haywood, Henderson, Jackson, Macon, Polk,
Swain, And Transylvania
Description: Curb Ramps, Sidewalk, Pavment Marking, And Traffic Control
Various Locations Throughout All 10 Counties Of Division 14

Dear Bidders:

This is to advise that the Division 14 Bid Review Committee has **rejected all** bids on the subject contract proposal.

This project may be re-let in the near future under a new contract ID, to be determined in the future.

Your bid tabs, for the above-mentioned project, will not be released to the public. Should you have any questions, please contact me at (828) 586-2141. Thank you for your desire to do business with North Carolina Department of Transportation.

Sincerely,

DocuSigned by:
Andrew Buchanan
6E963FBE56E0496...

Andrew Buchanan
Assistant Division Proposal Engineer

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 14
253 WEBSTER ROAD
SYLVA, NC 28779

Telephone: (828) 586-2141
Fax: (828) 586-4043
Customer Service: 1-877-368-4968

Location:
253 WEBSTER ROAD
SYLVA, NC 28779

Website: www.ncdot.gov

cc: Wanda Austin, P.E., Division Engineer
Mitchell Bishop, P.E., Division Construction Engineer
(Vacant), Division Staff Construction Engineer
(Vacant), P.E., Division Project Development Engineer
Wesley Grindstaff, P.E., Division Maintenance Engineer
Jonathan Woodard, P.E., Division Staff Maintenance Engineer
Graham Raxter, Bridge Superintendent
Lonnie Watkins, P.E., District Engineer; District 1
Shep Cordray, Resident Engineer, Horseshoe
Chris Lee, P.E., District Engineer, District 2
Nathan Tanner, E.I., Resident Engineer, Whittier
Andy Russell, P.E., District Engineer; District 3
Adam Dockery, Resident Engineer, Andrews
Boyd Tharrington, P.E., Roadway Construction Engineer
Schedule Management Office (SMO)
Steve W. Abbott, Communications Supervisor