
FEB 05, 2015 02:09 PM

TIP NO 2:00 PM 1 /  12 001

HAYWOOD

17BP.14.R.42,  17BP.14.R.53

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVE, STRUCTURE, SIGNING, UTILITIES

BRIDGE #214 OVER FINES CR ON SR 1334 BRIDGE #359 OVER JONES COVE CR ON SR 1531

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

MILLER ENGINEERING COMPANY,
INC

THUNDER DISASTER SERVICES,
INC.

MARION,  NC WAYNESVILLE,  NC

DN00179JAN 27 2015

0.070 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37000.00 22500.00  30000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 7500.00  5000.00CONSTRUCTION SURVEYING

0003 0015000000-N 205  1 EA  2500.00 2500.00 4500.00 4500.00 3000.00  3000.00SEALING ABANDONED WELLS

0004 0030000000-N SP  Lump Sum 10000.00 24000.00  12000.00BRG APP SUB REG TIER**
(STA 12+00)

0005 0036000000-E 225  100 CY  10.00 1000.00 10.00 1000.00 6.00  600.00UNDERCUT EXCAVATION

0006 0043000000-N 226 Lump Sum 110000.00 100000.00  65000.00GRADING

0007 0050000000-E 226 1.2 ACR 100.00 120.00 1.00 1.20 1500.00  1800.00SUPP CLEARING & GRUBBING

0008 0134000000-E 240  5 CY  50.00 250.00 10.00 50.00 7.00  35.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  100 CY  20.00 2000.00 30.00 3000.00 48.00  4800.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  100 SY  2.00 200.00 3.00 300.00 10.00  1000.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  20 TON 30.00 600.00 30.00 600.00 35.00  700.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  20 SY  2.00 40.00 3.00 60.00 3.50  70.00FND CONDIT GEOTEXTILE

0013 0335400000-E 305  120 LF  25.00 3000.00 49.50 5940.00 47.00  5640.0024" DRAINAGE PIPE

0014 0366000000-E 310  16 LF  30.00 480.00 50.00 800.00 42.00  672.0015" RC PIPE CULV III

0015 0588000000-E 310  33 LF  55.00 1815.00 50.00 1650.00 45.00  1485.0018" CS PIPE CULV 0.064"

0016 0600000000-E 310  12 LF  110.00 1320.00 70.00 840.00 90.00  1080.0030" CS PIPE CULV 0.079"

0017 1099700000-E 505  50 TON 20.00 1000.00 30.00 1500.00 35.00  1750.00CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  100 TON 30.00 3000.00 30.00 3000.00 32.00  3200.00INCIDENTAL STONE BASE

0019 1489000000-E 610  245 TON 128.00 31360.00 124.40 30478.00 137.50  33687.50ASP CONC BASE CRS B25.0B

0020 1519000000-E 610  180 TON 135.00 24300.00 134.40 24192.00 148.50  26730.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  30 TON 650.00 19500.00 750.00 22500.00 825.00  24750.00ASP FOR PLANT MIX

0022 2286000000-N 840  3 EA  1508.85 4526.55 1500.00 4500.00 1750.00  5250.00MASNRY DRAINAGE STRUCT

0023 2396000000-N 840  2 EA  400.00 800.00 500.00 1000.00 350.00  700.00FRAME W/COVER STD 840.54

0024 2407000000-N 840  1 EA  1750.00 1750.00 1400.00 1400.00 1465.30  1465.30STL FRAM W/ 2 GTR, STD 840.37

0025 2473000000-N SP   1 EA  300.00 300.00 1200.00 1200.00 395.00  395.00GENERIC DRAINAGE ITEM (EA)
(18" CP PIPE ROD AND LUG WITH SLEEVE GAS

0026 2473000000-N SP   1 EA  400.00 400.00 1000.00 1000.00 600.00  600.00GENERIC DRAINAGE ITEM (EA)
(18" PIPE SLEEVE)

0027 2577000000-E 846  160 LF  35.00 5600.00 40.00 6400.00 27.00  4320.00CONC EXPRESSWAY GUTTER

0028 3030000000-E 862 218.75 LF  33.50 7328.13 33.50 7328.13 37.00  8093.75STL BM GUARDRAIL

0029 3045000000-E 862 56.25 LF  18.50 1040.63 18.50 1040.63 21.00  1181.25SBGR SHOP CURVED

0030 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 12.00  120.00ADDIT GUARDRAIL POSTS

0031 3165000000-N SP   3 EA  1775.00 5325.00 1775.00 5325.00 1953.00  5859.00GR ANCHOR TYPE **********
(350, TL-2)

0032 3195000000-N 862  4 EA  550.00 2200.00 550.00 2200.00 605.00  2420.00GR ANCHOR TYPE AT-1

0033 3215000000-N 862  3 EA  1550.00 4650.00 1650.00 4950.00 1815.00  5445.00GR ANCHOR TYPE III

0034 3566000000-E 867  25 LF  20.00 500.00 20.00 500.00 10.00  250.00WOVEN WIRE FENCE RESET

0035 3569000000-E 867  75 LF  14.00 1050.00 20.00 1500.00 10.00  750.00BARBED WIRE FENCE RESET

0036 3572000000-E 867  25 LF  15.00 375.00 50.00 1250.00 20.00  500.00CHAIN LINK FENCE RESET

0037 3628000000-E 876  130 TON 60.00 7800.00 37.00 4810.00 40.00  5200.00RIP RAP, CLASS I

0038 3649000000-E 876  10 TON 75.00 750.00 37.00 370.00 40.00  400.00RIP RAP, CLASS B

0039 3656000000-E 876  305 SY  3.00 915.00 3.00 915.00 3.50  1067.50GEOTEXTILE FOR DRAINGE
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HAYWOOD

17BP.14.R.42,  17BP.14.R.53
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INC
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MILLER ENGINEERING COMPANY,
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0040 4400000000-E 1110  563 SF  4.00 2252.00 4.00 2252.00 4.40  2477.20WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  114 SF  5.00 570.00 5.00 570.00 5.50  627.00WORK ZONE SIGNS (BARR)

0042 4430000000-N 1130  30 EA  60.00 1800.00 50.00 1500.00 43.00  1290.00DRUMS

0043 4445000000-E 1145  96 LF  15.00 1440.00 25.00 2400.00 16.50  1584.00BARRICADES (TYPE III)

0044 4450000000-N 1150  16 HR  20.00 320.00 25.00 400.00 15.00  240.00FLAGGER

0045 4465000000-N 1160  2 EA  4250.00 8500.00 4250.00 8500.00 4675.00  9350.00TEMPORARY CRASH CUSHIONS

0046 4485000000-E 1170  20 LF  50.00 1000.00 50.00 1000.00 55.00  1100.00PORT CONC BARRIER

0047 4810000000-E 1205  2,720 LF  1.00 2720.00 0.75 2040.00 1.30  3536.00PAINT PVMT MARKINGS 4"

0048 5325600000-E 1510  118 LF  165.00 19470.00 150.00 17700.00 56.00  6608.006" WATER LINE

0049 5540000000-E 1515  2 EA  1373.00 2746.00 5150.00 10300.00 1425.00  2850.006" VALVE

0050 5691200000-E 1520  57 LF  156.00 8892.00 200.00 11400.00 65.00  3705.006" SANITARY GRAVITY SEWER

0051 5775000000-E 1525  1 EA  1977.00 1977.00 7000.00 7000.00 4000.00  4000.004' DIA UTILITY MANHOLE

0052 5800000000-E 1530  154 LF  14.00 2156.00 5.00 770.00 20.00  3080.00ABANDON 6" UTILITY PIPE

0053 6000000000-E 1605  1,320 LF  2.50 3300.00 2.25 2970.00 4.00  5280.00TEMPORARY SILT FENCE

0054 6006000000-E 1610  50 TON 35.00 1750.00 37.00 1850.00 40.00  2000.00EROS CONTRL STONE CL A

0055 6009000000-E 1610  10 TON 75.00 750.00 37.00 370.00 40.00  400.00EROS CONTRL STONE CL B

0056 6012000000-E 1610  26 TON 75.00 1950.00 37.00 962.00 32.00  832.00SEDIMENT CONTROL STONE

0057 6015000000-E 1615 0.7 ACR 1100.00 770.00 1100.00 770.00 750.00  525.00TEMPORARY MULCHING

0058 6018000000-E 1620  50 LB  3.00 150.00 3.00 150.00 4.00  200.00SEED FOR TEMP SEEDING

0059 6021000000-E 1620 0.25 TON 800.00 200.00 800.00 200.00 1200.00  300.00FERT FOR TEMP SEEDING

0060 6030000000-E 1630  15 CY  25.00 375.00 10.00 150.00 12.00  180.00SILT EXCAVATION

0061 6036000000-E 1631  4,100 SY  2.00 8200.00 2.00 8200.00 2.50  10250.00MATTING FOR EROS CONTROL

0062 6042000000-E 1632  91 LF  5.00 455.00 5.00 455.00 5.00  455.001/4" HARDWARE CLOTH

0063 6070000000-N 1639  1 EA  500.00 500.00 1000.00 1000.00 1200.00  1200.00SPECIAL STILLING BASINS

0064 6071010000-E SP   130 LF  6.00 780.00 6.00 780.00 6.00  780.00WATTLE

0065 6071020000-E SP   20 LB  10.00 200.00 10.00 200.00 10.00  200.00POLYACRYLAMIDE (PAM)

0066 6084000000-E 1660 0.8 ACR 1500.00 1200.00 1500.00 1200.00 2500.00  2000.00SEEDING AND MULCHING

0067 6090000000-E 1661  100 LB  3.00 300.00 3.00 300.00 6.00  600.00SEED FOR REPAIR SEEDING

0068 6093000000-E 1661 0.3 TON 800.00 240.00 800.00 240.00 1200.00  360.00FERT FOR REPAIR SEEDING

0069 6096000000-E 1662  100 LB  3.00 300.00 3.00 300.00 6.00  600.00SEED FOR SUPP SEEDING

0070 6108000000-E 1665 0.3 TON 900.00 270.00 900.00 270.00 1500.00  450.00FERTILIZER TOPDRESSING

0071 6111000000-E SP   250 LF  20.00 5000.00 45.00 11250.00 60.00  15000.00IMPERVIOUS DIKE

0072 6117000000-N SP   21 EA  100.00 2100.00 200.00 4200.00 1000.00  21000.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0073 8035000000-N 402 Lump Sum 15000.00 4000.00  6000.00REMV EXIST STR **********
(STA 13+12)

0074 8126000000-N 414 Lump Sum 30000.00 7500.00  20000.00CULV EXCAV @ ************
(STA 13+12)

0075 8133000000-E 414  74 TON 50.00 3700.00 45.00 3330.00 30.00  2220.00FND CONDIT MAT, BOX CULV

0076 8594000000-E 876 31.5 TON 50.00 1575.00 45.00 1417.50 40.00  1260.00RIP RAP B

0077 8196000000-E 420 111.1 CY  800.00 88880.00 625.00 69437.50  CLASS A CONCRETE (CULV)
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0.070 MI

0078 8245000000-E 425  16,080 LB  1.00 16080.00 1.25 20100.00  REINF STEEL (CULVERT)

0079 8804000000-N SP  Lump Sum    126595.00GENERIC CULVERT ITEM (LS)
(PRECAST REINFORCED BOX CULVERT)

STRUCTURE ITEMS

0080 8035000000-N 402 Lump Sum 7500.00 9000.00  6000.00REMV EXIST STR **********
(STA 12+00)

0081 8084000000-N 410 Lump Sum 7500.00 17500.00  30000.00FND EXCAV EB** STA*******
(2, STA 12+00)

0082 8097000000-E 450  50 LF  850.00 42500.00 1600.00 80000.00 1500.00  75000.00PILE EXCAVATION NOT IN SOIL

0083 8121000000-N 412 Lump Sum 5000.00 3000.00  15000.00UNCL STR EXCAV STA *****
(STA 12+00)

0084 8182000000-E 420 82.5 CY  850.00 70125.00 850.00 70125.00 875.00  72187.50CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 35000.00 20000.00  16000.00BRG APPR SLAB ***********
(STA 12+00)

0086 8217000000-E 425  9,091 LB  1.25 11363.75 1.35 12272.85 2.00  18182.00REINF STEEL (BRIDGE)

0087 8364000000-E 450  112 LF  50.00 5600.00 55.00 6160.00 75.00  8400.00HP12X53 PILES

0088 8391000000-N 450  7 EA  100.00 700.00 200.00 1400.00 175.00  1225.00STEEL PILE POINTS

0089 8505000000-E 460 60.25 LF  120.00 7230.00 100.00 6025.00 90.00  5422.50VERT CONC BARRIER RAIL

0090 8608000000-E 876  20 TON 100.00 2000.00 50.00 1000.00 60.00  1200.00RIP RAP II (2'-0")

0091 8622000000-E 876  22 SY  10.00 220.00 10.00 220.00 3.50  77.00GEOTEXTILE FOR DRAINAGE

0092 8657000000-N 430 Lump Sum 5000.00 5000.00  8000.00ELASTOMERIC BEARINGS

0093 8762000000-E 430  360 LF  125.00 45000.00 135.00 48600.00 190.00  68400.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 785012.06 TOTAL 787946.81 TOTAL  851244.50CONTRACT TOTAL

 

    SUB-TOTAL 385038.31 SUB-TOTAL 401858.96 SUB-TOTAL  370075.50ROADWAY ITEMS

    SUB-TOTAL 155235.00 SUB-TOTAL 105785.00 SUB-TOTAL  156075.00CULVERT ITEMS

    SUB-TOTAL 244738.75 SUB-TOTAL 280302.85 SUB-TOTAL  325094.00STRUCTURE ITEMS
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OWLE CONSTRUCTION, LLC

WHITTIER,  NC

DANE CONSTRUCTION, INC. BUCKEYE BRIDGE, LLC

MOORESVILLE,  NC CANTON,  NC

DN00179JAN 27 2015

0.070 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 46030.00  48000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 5305.00  15000.00CONSTRUCTION SURVEYING

0003 0015000000-N 205  1 EA  2000.00 2000.00 2500.00 2500.00 500.00  500.00SEALING ABANDONED WELLS

0004 0030000000-N SP  Lump Sum 9500.00 15090.00  30000.00BRG APP SUB REG TIER**
(STA 12+00)

0005 0036000000-E 225  100 CY  22.00 2200.00 25.00 2500.00 20.00  2000.00UNDERCUT EXCAVATION

0006 0043000000-N 226 Lump Sum 76000.00 126050.00  79000.00GRADING

0007 0050000000-E 226 1.2 ACR 5300.00 6360.00 100.00 120.00 100.00  120.00SUPP CLEARING & GRUBBING

0008 0134000000-E 240  5 CY  12.00 60.00 50.00 250.00 25.00  125.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  100 CY  75.00 7500.00 30.00 3000.00 50.00  5000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  100 SY  4.00 400.00 2.00 200.00 2.00  200.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  20 TON 53.00 1060.00 45.00 900.00 40.00  800.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  20 SY  5.00 100.00 2.00 40.00 2.00  40.00FND CONDIT GEOTEXTILE

0013 0335400000-E 305  120 LF  65.00 7800.00 35.00 4200.00 30.00  3600.0024" DRAINAGE PIPE

0014 0366000000-E 310  16 LF  65.00 1040.00 45.00 720.00 40.00  640.0015" RC PIPE CULV III

0015 0588000000-E 310  33 LF  60.00 1980.00 35.00 1155.00 40.00  1320.0018" CS PIPE CULV 0.064"

0016 0600000000-E 310  12 LF  95.00 1140.00 50.00 600.00 70.00  840.0030" CS PIPE CULV 0.079"

0017 1099700000-E 505  50 TON 55.00 2750.00 32.00 1600.00 45.00  2250.00CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  100 TON 50.00 5000.00 30.00 3000.00 45.00  4500.00INCIDENTAL STONE BASE

0019 1489000000-E 610  245 TON 137.00 33565.00 115.00 28175.00 150.00  36750.00ASP CONC BASE CRS B25.0B

0020 1519000000-E 610  180 TON 145.00 26100.00 125.00 22500.00 157.00  28260.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  30 TON 700.00 21000.00 750.00 22500.00 760.00  22800.00ASP FOR PLANT MIX

0022 2286000000-N 840  3 EA  2000.00 6000.00 1375.00 4125.00 2000.00  6000.00MASNRY DRAINAGE STRUCT

0023 2396000000-N 840  2 EA  600.00 1200.00 575.00 1150.00 500.00  1000.00FRAME W/COVER STD 840.54

0024 2407000000-N 840  1 EA  1700.00 1700.00 575.00 575.00 1500.00  1500.00STL FRAM W/ 2 GTR, STD 840.37

0025 2473000000-N SP   1 EA  250.00 250.00 1500.00 1500.00 250.00  250.00GENERIC DRAINAGE ITEM (EA)
(18" CP PIPE ROD AND LUG WITH SLEEVE GAS

0026 2473000000-N SP   1 EA  600.00 600.00 1500.00 1500.00 500.00  500.00GENERIC DRAINAGE ITEM (EA)
(18" PIPE SLEEVE)

0027 2577000000-E 846  160 LF  25.00 4000.00 30.00 4800.00 75.00  12000.00CONC EXPRESSWAY GUTTER

0028 3030000000-E 862 218.75 LF  35.00 7656.25 33.50 7328.13 25.00  5468.75STL BM GUARDRAIL

0029 3045000000-E 862 56.25 LF  20.00 1125.00 18.50 1040.63 28.00  1575.00SBGR SHOP CURVED

0030 3150000000-N 862  10 EA  15.00 150.00 11.00 110.00 30.00  300.00ADDIT GUARDRAIL POSTS

0031 3165000000-N SP   3 EA  1850.00 5550.00 1775.00 5325.00 1800.00  5400.00GR ANCHOR TYPE **********
(350, TL-2)

0032 3195000000-N 862  4 EA  600.00 2400.00 550.00 2200.00 550.00  2200.00GR ANCHOR TYPE AT-1

0033 3215000000-N 862  3 EA  1700.00 5100.00 1550.00 4650.00 1500.00  4500.00GR ANCHOR TYPE III

0034 3566000000-E 867  25 LF  22.00 550.00 20.00 500.00 20.00  500.00WOVEN WIRE FENCE RESET

0035 3569000000-E 867  75 LF  15.00 1125.00 14.00 1050.00 14.00  1050.00BARBED WIRE FENCE RESET

0036 3572000000-E 867  25 LF  16.00 400.00 15.00 375.00 15.00  375.00CHAIN LINK FENCE RESET

0037 3628000000-E 876  130 TON 65.00 8450.00 35.00 4550.00 65.00  8450.00RIP RAP, CLASS I

0038 3649000000-E 876  10 TON 80.00 800.00 45.00 450.00 65.00  650.00RIP RAP, CLASS B

0039 3656000000-E 876  305 SY  5.00 1525.00 2.00 610.00 4.00  1220.00GEOTEXTILE FOR DRAINGE
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0040 4400000000-E 1110  563 SF  7.00 3941.00 4.00 2252.00 4.00  2252.00WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  114 SF  7.00 798.00 5.00 570.00 4.25  484.50WORK ZONE SIGNS (BARR)

0042 4430000000-N 1130  30 EA  70.00 2100.00 39.00 1170.00 50.00  1500.00DRUMS

0043 4445000000-E 1145  96 LF  25.00 2400.00 15.00 1440.00 13.50  1296.00BARRICADES (TYPE III)

0044 4450000000-N 1150  16 HR  25.00 400.00 30.00 480.00 50.00  800.00FLAGGER

0045 4465000000-N 1160  2 EA  7000.00 14000.00 4250.00 8500.00 2000.00  4000.00TEMPORARY CRASH CUSHIONS

0046 4485000000-E 1170  20 LF  100.00 2000.00 50.00 1000.00 100.00  2000.00PORT CONC BARRIER

0047 4810000000-E 1205  2,720 LF  0.85 2312.00 0.75 2040.00 0.75  2040.00PAINT PVMT MARKINGS 4"

0048 5325600000-E 1510  118 LF  180.00 21240.00 75.00 8850.00 205.00  24190.006" WATER LINE

0049 5540000000-E 1515  2 EA  1500.00 3000.00 1400.00 2800.00 5250.00  10500.006" VALVE

0050 5691200000-E 1520  57 LF  170.00 9690.00 75.00 4275.00 180.00  10260.006" SANITARY GRAVITY SEWER

0051 5775000000-E 1525  1 EA  2100.00 2100.00 3000.00 3000.00 7900.00  7900.004' DIA UTILITY MANHOLE

0052 5800000000-E 1530  154 LF  16.00 2464.00 15.00 2310.00 13.80  2125.20ABANDON 6" UTILITY PIPE

0053 6000000000-E 1605  1,320 LF  3.50 4620.00 2.50 3300.00 2.50  3300.00TEMPORARY SILT FENCE

0054 6006000000-E 1610  50 TON 54.00 2700.00 35.00 1750.00 50.00  2500.00EROS CONTRL STONE CL A

0055 6009000000-E 1610  10 TON 80.00 800.00 50.00 500.00 50.00  500.00EROS CONTRL STONE CL B

0056 6012000000-E 1610  26 TON 54.00 1404.00 28.00 728.00 50.00  1300.00SEDIMENT CONTROL STONE

0057 6015000000-E 1615 0.7 ACR 1600.00 1120.00 1100.00 770.00 1100.00  770.00TEMPORARY MULCHING

0058 6018000000-E 1620  50 LB  7.00 350.00 3.00 150.00 3.00  150.00SEED FOR TEMP SEEDING

0059 6021000000-E 1620 0.25 TON 1700.00 425.00 800.00 200.00 800.00  200.00FERT FOR TEMP SEEDING

0060 6030000000-E 1630  15 CY  25.00 375.00 10.00 150.00 25.00  375.00SILT EXCAVATION

0061 6036000000-E 1631  4,100 SY  1.80 7380.00 2.00 8200.00 2.00  8200.00MATTING FOR EROS CONTROL

0062 6042000000-E 1632  91 LF  7.00 637.00 5.00 455.00 5.00  455.001/4" HARDWARE CLOTH

0063 6070000000-N 1639  1 EA  800.00 800.00 475.00 475.00 700.00  700.00SPECIAL STILLING BASINS

0064 6071010000-E SP   130 LF  7.00 910.00 6.50 845.00 6.00  780.00WATTLE

0065 6071020000-E SP   20 LB  11.00 220.00 8.00 160.00 10.00  200.00POLYACRYLAMIDE (PAM)

0066 6084000000-E 1660 0.8 ACR 2900.00 2320.00 1500.00 1200.00 15.00  12.00SEEDING AND MULCHING

0067 6090000000-E 1661  100 LB  5.50 550.00 3.00 300.00 3.00  300.00SEED FOR REPAIR SEEDING

0068 6093000000-E 1661 0.3 TON 1600.00 480.00 800.00 240.00 800.00  240.00FERT FOR REPAIR SEEDING

0069 6096000000-E 1662  100 LB  6.50 650.00 3.00 300.00 3.00  300.00SEED FOR SUPP SEEDING

0070 6108000000-E 1665 0.3 TON 2200.00 660.00 900.00 270.00 900.00  270.00FERTILIZER TOPDRESSING

0071 6111000000-E SP   250 LF  70.00 17500.00 15.00 3750.00 32.00  8000.00IMPERVIOUS DIKE

0072 6117000000-N SP   21 EA  110.00 2310.00 50.00 1050.00 120.00  2520.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0073 8035000000-N 402 Lump Sum 12000.00 27000.00  40000.00REMV EXIST STR **********
(STA 13+12)

0074 8126000000-N 414 Lump Sum 21000.00 17000.00  35000.00CULV EXCAV @ ************
(STA 13+12)

0075 8133000000-E 414  74 TON 52.00 3848.00 42.50 3145.00 53.00  3922.00FND CONDIT MAT, BOX CULV

0076 8594000000-E 876 31.5 TON 80.00 2520.00 45.50 1433.25 53.00  1669.50RIP RAP B

0077 8196000000-E 420 111.1 CY   850.00 94435.00 750.00  83325.00CLASS A CONCRETE (CULV)



FEB 05, 2015 02:09 PM

TIP NO 2:00 PM 6 /  12 001

HAYWOOD

17BP.14.R.42,  17BP.14.R.53

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVE, STRUCTURE, SIGNING, UTILITIES

BRIDGE #214 OVER FINES CR ON SR 1334 BRIDGE #359 OVER JONES COVE CR ON SR 1531

OWLE CONSTRUCTION, LLC

WHITTIER,  NC

DANE CONSTRUCTION, INC. BUCKEYE BRIDGE, LLC

MOORESVILLE,  NC CANTON,  NC

DN00179JAN 27 2015

0.070 MI

0078 8245000000-E 425  16,080 LB   1.15 18492.00 1.20  19296.00REINF STEEL (CULVERT)

0079 8804000000-N SP  Lump Sum 125000.00   GENERIC CULVERT ITEM (LS)
(PRECAST REINFORCED BOX CULVERT)

STRUCTURE ITEMS

0080 8035000000-N 402 Lump Sum 12000.00 37000.00  15000.00REMV EXIST STR **********
(STA 12+00)

0081 8084000000-N 410 Lump Sum 20000.00 67000.00  50000.00FND EXCAV EB** STA*******
(2, STA 12+00)

0082 8097000000-E 450  50 LF  1400.00 70000.00 675.00 33750.00 1450.00  72500.00PILE EXCAVATION NOT IN SOIL

0083 8121000000-N 412 Lump Sum 5000.00 25750.00  10000.00UNCL STR EXCAV STA *****
(STA 12+00)

0084 8182000000-E 420 82.5 CY  900.00 74250.00 950.00 78375.00 700.00  57750.00CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 33000.00 19805.00  30000.00BRG APPR SLAB ***********
(STA 12+00)

0086 8217000000-E 425  9,091 LB  1.30 11818.30 1.15 10454.65 1.60  14545.60REINF STEEL (BRIDGE)

0087 8364000000-E 450  112 LF  150.00 16800.00 78.00 8736.00 100.00  11200.00HP12X53 PILES

0088 8391000000-N 450  7 EA  160.00 1120.00 350.00 2450.00 100.00  700.00STEEL PILE POINTS

0089 8505000000-E 460 60.25 LF  265.00 15966.25 120.00 7230.00 180.00  10845.00VERT CONC BARRIER RAIL

0090 8608000000-E 876  20 TON 83.00 1660.00 60.00 1200.00 60.00  1200.00RIP RAP II (2'-0")

0091 8622000000-E 876  22 SY  6.00 132.00 2.25 49.50 5.00  110.00GEOTEXTILE FOR DRAINAGE

0092 8657000000-N 430 Lump Sum 5500.00 9000.00  4000.00ELASTOMERIC BEARINGS

0093 8762000000-E 430  360 LF  170.00 61200.00 185.00 66600.00 200.00  72000.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 914606.80 TOTAL 920659.16 TOTAL  968166.55CONTRACT TOTAL

 

    SUB-TOTAL 421792.25 SUB-TOTAL 391753.76 SUB-TOTAL  435103.45ROADWAY ITEMS

    SUB-TOTAL 164368.00 SUB-TOTAL 161505.25 SUB-TOTAL  183212.50CULVERT ITEMS

    SUB-TOTAL 328446.55 SUB-TOTAL 367400.15 SUB-TOTAL  349850.60STRUCTURE ITEMS



FEB 05, 2015 02:09 PM

TIP NO 2:00 PM 7 /  12 001

HAYWOOD

17BP.14.R.42,  17BP.14.R.53

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVE, STRUCTURE, SIGNING, UTILITIES

BRIDGE #214 OVER FINES CR ON SR 1334 BRIDGE #359 OVER JONES COVE CR ON SR 1531

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

BRYANT'S LAND & DEVELOPMENT
INDUSTRIES INC

SIMPSON CONSTRUCTION CO., INC.

BURNSVILLE,  NC CLEVELAND,  TN

DN00179JAN 27 2015

0.070 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51100.00 39550.00  55500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12000.00 7910.00  12960.00CONSTRUCTION SURVEYING

0003 0015000000-N 205  1 EA  1400.00 1400.00 2825.00 2825.00 1680.00  1680.00SEALING ABANDONED WELLS

0004 0030000000-N SP  Lump Sum 28000.00 22600.00  20500.00BRG APP SUB REG TIER**
(STA 12+00)

0005 0036000000-E 225  100 CY  20.00 2000.00 28.25 2825.00 21.00  2100.00UNDERCUT EXCAVATION

0006 0043000000-N 226 Lump Sum 82000.00 308490.00  147000.00GRADING

0007 0050000000-E 226 1.2 ACR 1.00 1.20 1130.00 1356.00 1.00  1.20SUPP CLEARING & GRUBBING

0008 0134000000-E 240  5 CY  10.00 50.00 28.25 141.25 26.25  131.25DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  100 CY  70.00 7000.00 36.73 3673.00 79.00  7900.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  100 SY  3.00 300.00 2.26 226.00 3.25  325.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  20 TON 50.00 1000.00 33.90 678.00 52.50  1050.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  20 SY  4.00 80.00 2.26 45.20 4.25  85.00FND CONDIT GEOTEXTILE

0013 0335400000-E 305  120 LF  60.00 7200.00 39.55 4746.00 47.00  5640.0024" DRAINAGE PIPE

0014 0366000000-E 310  16 LF  60.00 960.00 39.55 632.80 37.00  592.0015" RC PIPE CULV III

0015 0588000000-E 310  33 LF  55.00 1815.00 39.55 1305.15 42.00  1386.0018" CS PIPE CULV 0.064"

0016 0600000000-E 310  12 LF  90.00 1080.00 45.20 542.40 68.00  816.0030" CS PIPE CULV 0.079"

0017 1099700000-E 505  50 TON 50.00 2500.00 56.50 2825.00 53.00  2650.00CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  100 TON 45.00 4500.00 33.90 3390.00 53.00  5300.00INCIDENTAL STONE BASE

0019 1489000000-E 610  245 TON 128.00 31360.00 141.25 34606.25 135.00  33075.00ASP CONC BASE CRS B25.0B

0020 1519000000-E 610  180 TON 135.00 24300.00 152.55 27459.00 142.00  25560.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  30 TON 650.00 19500.00 847.50 25425.00 685.00  20550.00ASP FOR PLANT MIX

0022 2286000000-N 840  3 EA  1800.00 5400.00 933.38 2800.14 2625.00  7875.00MASNRY DRAINAGE STRUCT

0023 2396000000-N 840  2 EA  550.00 1100.00 248.60 497.20 300.00  600.00FRAME W/COVER STD 840.54

0024 2407000000-N 840  1 EA  1500.00 1500.00 1181.98 1181.98 1700.00  1700.00STL FRAM W/ 2 GTR, STD 840.37

0025 2473000000-N SP   1 EA  200.00 200.00 1130.00 1130.00 275.00  275.00GENERIC DRAINAGE ITEM (EA)
(18" CP PIPE ROD AND LUG WITH SLEEVE GAS

0026 2473000000-N SP   1 EA  500.00 500.00 2260.00 2260.00 525.00  525.00GENERIC DRAINAGE ITEM (EA)
(18" PIPE SLEEVE)

0027 2577000000-E 846  160 LF  35.00 5600.00 67.80 10848.00 58.00  9280.00CONC EXPRESSWAY GUTTER

0028 3030000000-E 862 218.75 LF  33.50 7328.13 37.86 8281.88 26.50  5796.88STL BM GUARDRAIL

0029 3045000000-E 862 56.25 LF  18.50 1040.63 20.91 1176.19 30.00  1687.50SBGR SHOP CURVED

0030 3150000000-N 862  10 EA  11.00 110.00 12.43 124.30 32.00  320.00ADDIT GUARDRAIL POSTS

0031 3165000000-N SP   3 EA  1775.00 5325.00 2005.75 6017.25 1900.00  5700.00GR ANCHOR TYPE **********
(350, TL-2)

0032 3195000000-N 862  4 EA  550.00 2200.00 621.50 2486.00 600.00  2400.00GR ANCHOR TYPE AT-1

0033 3215000000-N 862  3 EA  1550.00 4650.00 1751.50 5254.50 1600.00  4800.00GR ANCHOR TYPE III

0034 3566000000-E 867  25 LF  20.00 500.00 22.60 565.00 8.00  200.00WOVEN WIRE FENCE RESET

0035 3569000000-E 867  75 LF  14.00 1050.00 15.82 1186.50 6.00  450.00BARBED WIRE FENCE RESET

0036 3572000000-E 867  25 LF  15.00 375.00 16.95 423.75 12.00  300.00CHAIN LINK FENCE RESET

0037 3628000000-E 876  130 TON 60.00 7800.00 45.20 5876.00 80.00  10400.00RIP RAP, CLASS I

0038 3649000000-E 876  10 TON 75.00 750.00 45.20 452.00 53.00  530.00RIP RAP, CLASS B

0039 3656000000-E 876  305 SY  4.00 1220.00 2.26 689.30 3.25  991.25GEOTEXTILE FOR DRAINGE



FEB 05, 2015 02:09 PM

TIP NO 2:00 PM 8 /  12 001

HAYWOOD

17BP.14.R.42,  17BP.14.R.53

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVE, STRUCTURE, SIGNING, UTILITIES

BRIDGE #214 OVER FINES CR ON SR 1334 BRIDGE #359 OVER JONES COVE CR ON SR 1531

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

BRYANT'S LAND & DEVELOPMENT
INDUSTRIES INC

SIMPSON CONSTRUCTION CO., INC.

BURNSVILLE,  NC CLEVELAND,  TN

DN00179JAN 27 2015

0.070 MI

0040 4400000000-E 1110  563 SF  4.00 2252.00 5.37 3023.31 5.00  2815.00WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  114 SF  4.25 484.50 6.78 772.92 6.00  684.00WORK ZONE SIGNS (BARR)

0042 4430000000-N 1130  30 EA  50.00 1500.00 39.55 1186.50 25.00  750.00DRUMS

0043 4445000000-E 1145  96 LF  13.50 1296.00 22.60 2169.60 17.00  1632.00BARRICADES (TYPE III)

0044 4450000000-N 1150  16 HR  25.00 400.00 23.73 379.68 28.00  448.00FLAGGER

0045 4465000000-N 1160  2 EA  3500.00 7000.00 4520.00 9040.00 4800.00  9600.00TEMPORARY CRASH CUSHIONS

0046 4485000000-E 1170  20 LF  100.00 2000.00 33.90 678.00 125.00  2500.00PORT CONC BARRIER

0047 4810000000-E 1205  2,720 LF  0.75 2040.00 1.13 3073.60 1.00  2720.00PAINT PVMT MARKINGS 4"

0048 5325600000-E 1510  118 LF  165.00 19470.00 73.45 8667.10 190.00  22420.006" WATER LINE

0049 5540000000-E 1515  2 EA  1373.00 2746.00 904.00 1808.00 1600.00  3200.006" VALVE

0050 5691200000-E 1520  57 LF  156.00 8892.00 67.80 3864.60 180.00  10260.006" SANITARY GRAVITY SEWER

0051 5775000000-E 1525  1 EA  1977.00 1977.00 1695.00 1695.00 4200.00  4200.004' DIA UTILITY MANHOLE

0052 5800000000-E 1530  154 LF  14.00 2156.00 33.90 5220.60 16.00  2464.00ABANDON 6" UTILITY PIPE

0053 6000000000-E 1605  1,320 LF  2.50 3300.00 3.39 4474.80 3.00  3960.00TEMPORARY SILT FENCE

0054 6006000000-E 1610  50 TON 50.00 2500.00 45.20 2260.00 47.00  2350.00EROS CONTRL STONE CL A

0055 6009000000-E 1610  10 TON 75.00 750.00 45.20 452.00 52.00  520.00EROS CONTRL STONE CL B

0056 6012000000-E 1610  26 TON 50.00 1300.00 39.55 1028.30 47.00  1222.00SEDIMENT CONTROL STONE

0057 6015000000-E 1615 0.7 ACR 1100.00 770.00 1243.00 870.10 1200.00  840.00TEMPORARY MULCHING

0058 6018000000-E 1620  50 LB  3.00 150.00 7.35 367.50 3.25  162.50SEED FOR TEMP SEEDING

0059 6021000000-E 1620 0.25 TON 800.00 200.00 977.45 244.36 900.00  225.00FERT FOR TEMP SEEDING

0060 6030000000-E 1630  15 CY  20.00 300.00 28.25 423.75 32.00  480.00SILT EXCAVATION

0061 6036000000-E 1631  4,100 SY  2.00 8200.00 1.86 7626.00 2.00  8200.00MATTING FOR EROS CONTROL

0062 6042000000-E 1632  91 LF  5.00 455.00 4.52 411.32 5.50  500.501/4" HARDWARE CLOTH

0063 6070000000-N 1639  1 EA  750.00 750.00 2260.00 2260.00 700.00  700.00SPECIAL STILLING BASINS

0064 6071010000-E SP   130 LF  6.00 780.00 10.74 1396.20 6.50  845.00WATTLE

0065 6071020000-E SP   20 LB  10.00 200.00 22.60 452.00 11.00  220.00POLYACRYLAMIDE (PAM)

0066 6084000000-E 1660 0.8 ACR 1500.00 1200.00 2231.75 1785.40 1625.00  1300.00SEEDING AND MULCHING

0067 6090000000-E 1661  100 LB  3.00 300.00 11.30 1130.00 3.25  325.00SEED FOR REPAIR SEEDING

0068 6093000000-E 1661 0.3 TON 800.00 240.00 977.45 293.24 850.00  255.00FERT FOR REPAIR SEEDING

0069 6096000000-E 1662  100 LB  3.00 300.00 11.30 1130.00 3.25  325.00SEED FOR SUPP SEEDING

0070 6108000000-E 1665 0.3 TON 900.00 270.00 1017.00 305.10 975.00  292.50FERTILIZER TOPDRESSING

0071 6111000000-E SP   250 LF  75.00 18750.00 67.80 16950.00 47.00  11750.00IMPERVIOUS DIKE

0072 6117000000-N SP   21 EA  100.00 2100.00 282.50 5932.50 100.00  2100.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0073 8035000000-N 402 Lump Sum 40000.00 16950.00  8000.00REMV EXIST STR **********
(STA 13+12)

0074 8126000000-N 414 Lump Sum 35000.00 11300.00  23000.00CULV EXCAV @ ************
(STA 13+12)

0075 8133000000-E 414  74 TON 70.00 5180.00 45.20 3344.80 55.00  4070.00FND CONDIT MAT, BOX CULV

0076 8594000000-E 876 31.5 TON 120.00 3780.00 45.20 1423.80 75.00  2362.50RIP RAP B

0077 8196000000-E 420 111.1 CY     CLASS A CONCRETE (CULV)



FEB 05, 2015 02:09 PM

TIP NO 2:00 PM 9 /  12 001

HAYWOOD

17BP.14.R.42,  17BP.14.R.53

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVE, STRUCTURE, SIGNING, UTILITIES

BRIDGE #214 OVER FINES CR ON SR 1334 BRIDGE #359 OVER JONES COVE CR ON SR 1531

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

BRYANT'S LAND & DEVELOPMENT
INDUSTRIES INC

SIMPSON CONSTRUCTION CO., INC.

BURNSVILLE,  NC CLEVELAND,  TN

DN00179JAN 27 2015

0.070 MI

0078 8245000000-E 425  16,080 LB     REINF STEEL (CULVERT)

0079 8804000000-N SP  Lump Sum 150000.00 73173.15  180000.00GENERIC CULVERT ITEM (LS)
(PRECAST REINFORCED BOX CULVERT)

STRUCTURE ITEMS

0080 8035000000-N 402 Lump Sum 45000.00 11300.00  97600.00REMV EXIST STR **********
(STA 12+00)

0081 8084000000-N 410 Lump Sum 30000.00 22600.00  21000.00FND EXCAV EB** STA*******
(2, STA 12+00)

0082 8097000000-E 450  50 LF  1200.00 60000.00 1299.50 64975.00 1370.00  68500.00PILE EXCAVATION NOT IN SOIL

0083 8121000000-N 412 Lump Sum 8000.00 22600.00  5000.00UNCL STR EXCAV STA *****
(STA 12+00)

0084 8182000000-E 420 82.5 CY  950.00 78375.00 565.00 46612.50 825.00  68062.50CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 52000.00 30928.10  42500.00BRG APPR SLAB ***********
(STA 12+00)

0086 8217000000-E 425  9,091 LB  1.60 14545.60 1.13 10272.83 1.00  9091.00REINF STEEL (BRIDGE)

0087 8364000000-E 450  112 LF  115.00 12880.00 113.00 12656.00 89.50  10024.00HP12X53 PILES

0088 8391000000-N 450  7 EA  120.00 840.00 67.80 474.60 150.00  1050.00STEEL PILE POINTS

0089 8505000000-E 460 60.25 LF  185.00 11146.25 163.85 9871.96 220.00  13255.00VERT CONC BARRIER RAIL

0090 8608000000-E 876  20 TON 90.00 1800.00 56.50 1130.00 85.00  1700.00RIP RAP II (2'-0")

0091 8622000000-E 876  22 SY  7.00 154.00 2.26 49.72 12.00  264.00GEOTEXTILE FOR DRAINAGE

0092 8657000000-N 430 Lump Sum 3000.00 11300.00  2625.00ELASTOMERIC BEARINGS

0093 8762000000-E 430  360 LF  150.00 54000.00 149.16 53697.60 168.00  60480.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1025524.31 TOTAL 1038532.58 TOTAL  1117481.58CONTRACT TOTAL

 

    SUB-TOTAL 419823.46 SUB-TOTAL 633872.52 SUB-TOTAL  498897.58ROADWAY ITEMS

    SUB-TOTAL 233960.00 SUB-TOTAL 106191.75 SUB-TOTAL  217432.50CULVERT ITEMS

    SUB-TOTAL 371740.85 SUB-TOTAL 298468.31 SUB-TOTAL  401151.50STRUCTURE ITEMS



FEB 05, 2015 02:09 PM

TIP NO 2:00 PM 10 /  12 001

HAYWOOD

17BP.14.R.42,  17BP.14.R.53

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVE, STRUCTURE, SIGNING, UTILITIES

BRIDGE #214 OVER FINES CR ON SR 1334 BRIDGE #359 OVER JONES COVE CR ON SR 1531

WATSON CONTRACTING, INC.

FRANKLIN,  NC   

DN00179JAN 27 2015

0.070 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 56000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 9000.00   CONSTRUCTION SURVEYING

0003 0015000000-N 205  1 EA  1500.00 1500.00   SEALING ABANDONED WELLS

0004 0030000000-N SP  Lump Sum 22500.00   BRG APP SUB REG TIER**
(STA 12+00)

0005 0036000000-E 225  100 CY  20.00 2000.00   UNDERCUT EXCAVATION

0006 0043000000-N 226 Lump Sum 193000.00   GRADING

0007 0050000000-E 226 1.2 ACR 1.00 1.20   SUPP CLEARING & GRUBBING

0008 0134000000-E 240  5 CY  25.00 125.00   DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  100 CY  75.00 7500.00   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  100 SY  3.00 300.00   GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  20 TON 50.00 1000.00   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  20 SY  4.00 80.00   FND CONDIT GEOTEXTILE

0013 0335400000-E 305  120 LF  1.00 120.00   24" DRAINAGE PIPE

0014 0366000000-E 310  16 LF  35.00 560.00   15" RC PIPE CULV III

0015 0588000000-E 310  33 LF  40.00 1320.00   18" CS PIPE CULV 0.064"

0016 0600000000-E 310  12 LF  65.00 780.00   30" CS PIPE CULV 0.079"

0017 1099700000-E 505  50 TON 50.00 2500.00   CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  100 TON 50.00 5000.00   INCIDENTAL STONE BASE

0019 1489000000-E 610  245 TON 135.00 33075.00   ASP CONC BASE CRS B25.0B

0020 1519000000-E 610  180 TON 145.00 26100.00   ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  30 TON 750.00 22500.00   ASP FOR PLANT MIX

0022 2286000000-N 840  3 EA  2500.00 7500.00   MASNRY DRAINAGE STRUCT

0023 2396000000-N 840  2 EA  275.00 550.00   FRAME W/COVER STD 840.54

0024 2407000000-N 840  1 EA  1600.00 1600.00   STL FRAM W/ 2 GTR, STD 840.37

0025 2473000000-N SP   1 EA  250.00 250.00   GENERIC DRAINAGE ITEM (EA)
(18" CP PIPE ROD AND LUG WITH SLEEVE GAS

0026 2473000000-N SP   1 EA  500.00 500.00   GENERIC DRAINAGE ITEM (EA)
(18" PIPE SLEEVE)

0027 2577000000-E 846  160 LF  75.00 12000.00   CONC EXPRESSWAY GUTTER

0028 3030000000-E 862 218.75 LF  34.00 7437.50   STL BM GUARDRAIL

0029 3045000000-E 862 56.25 LF  19.00 1068.75   SBGR SHOP CURVED

0030 3150000000-N 862  10 EA  11.00 110.00   ADDIT GUARDRAIL POSTS

0031 3165000000-N SP   3 EA  1800.00 5400.00   GR ANCHOR TYPE **********
(350, TL-2)

0032 3195000000-N 862  4 EA  575.00 2300.00   GR ANCHOR TYPE AT-1

0033 3215000000-N 862  3 EA  1600.00 4800.00   GR ANCHOR TYPE III

0034 3566000000-E 867  25 LF  22.00 550.00   WOVEN WIRE FENCE RESET

0035 3569000000-E 867  75 LF  16.00 1200.00   BARBED WIRE FENCE RESET

0036 3572000000-E 867  25 LF  20.00 500.00   CHAIN LINK FENCE RESET

0037 3628000000-E 876  130 TON 75.00 9750.00   RIP RAP, CLASS I

0038 3649000000-E 876  10 TON 50.00 500.00   RIP RAP, CLASS B

0039 3656000000-E 876  305 SY  3.00 915.00   GEOTEXTILE FOR DRAINGE



FEB 05, 2015 02:09 PM

TIP NO 2:00 PM 11 /  12 001

HAYWOOD

17BP.14.R.42,  17BP.14.R.53

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVE, STRUCTURE, SIGNING, UTILITIES

BRIDGE #214 OVER FINES CR ON SR 1334 BRIDGE #359 OVER JONES COVE CR ON SR 1531

WATSON CONTRACTING, INC.

FRANKLIN,  NC   

DN00179JAN 27 2015

0.070 MI

0040 4400000000-E 1110  563 SF  4.00 2252.00   WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  114 SF  5.00 570.00   WORK ZONE SIGNS (BARR)

0042 4430000000-N 1130  30 EA  50.00 1500.00   DRUMS

0043 4445000000-E 1145  96 LF  15.00 1440.00   BARRICADES (TYPE III)

0044 4450000000-N 1150  16 HR  50.00 800.00   FLAGGER

0045 4465000000-N 1160  2 EA  5000.00 10000.00   TEMPORARY CRASH CUSHIONS

0046 4485000000-E 1170  20 LF  50.00 1000.00   PORT CONC BARRIER

0047 4810000000-E 1205  2,720 LF  1.20 3264.00   PAINT PVMT MARKINGS 4"

0048 5325600000-E 1510  118 LF  180.00 21240.00   6" WATER LINE

0049 5540000000-E 1515  2 EA  1500.00 3000.00   6" VALVE

0050 5691200000-E 1520  57 LF  170.00 9690.00   6" SANITARY GRAVITY SEWER

0051 5775000000-E 1525  1 EA  4000.00 4000.00   4' DIA UTILITY MANHOLE

0052 5800000000-E 1530  154 LF  15.00 2310.00   ABANDON 6" UTILITY PIPE

0053 6000000000-E 1605  1,320 LF  2.75 3630.00   TEMPORARY SILT FENCE

0054 6006000000-E 1610  50 TON 45.00 2250.00   EROS CONTRL STONE CL A

0055 6009000000-E 1610  10 TON 50.00 500.00   EROS CONTRL STONE CL B

0056 6012000000-E 1610  26 TON 45.00 1170.00   SEDIMENT CONTROL STONE

0057 6015000000-E 1615 0.7 ACR 1100.00 770.00   TEMPORARY MULCHING

0058 6018000000-E 1620  50 LB  3.00 150.00   SEED FOR TEMP SEEDING

0059 6021000000-E 1620 0.25 TON 800.00 200.00   FERT FOR TEMP SEEDING

0060 6030000000-E 1630  15 CY  30.00 450.00   SILT EXCAVATION

0061 6036000000-E 1631  4,100 SY  2.00 8200.00   MATTING FOR EROS CONTROL

0062 6042000000-E 1632  91 LF  5.00 455.00   1/4" HARDWARE CLOTH

0063 6070000000-N 1639  1 EA  1500.00 1500.00   SPECIAL STILLING BASINS

0064 6071010000-E SP   130 LF  6.50 845.00   WATTLE

0065 6071020000-E SP   20 LB  12.00 240.00   POLYACRYLAMIDE (PAM)

0066 6084000000-E 1660 0.8 ACR 2500.00 2000.00   SEEDING AND MULCHING

0067 6090000000-E 1661  100 LB  3.00 300.00   SEED FOR REPAIR SEEDING

0068 6093000000-E 1661 0.3 TON 850.00 255.00   FERT FOR REPAIR SEEDING

0069 6096000000-E 1662  100 LB  3.00 300.00   SEED FOR SUPP SEEDING

0070 6108000000-E 1665 0.3 TON 900.00 270.00   FERTILIZER TOPDRESSING

0071 6111000000-E SP   250 LF  50.00 12500.00   IMPERVIOUS DIKE

0072 6117000000-N SP   21 EA  150.00 3150.00   RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0073 8035000000-N 402 Lump Sum 7000.00   REMV EXIST STR **********
(STA 13+12)

0074 8126000000-N 414 Lump Sum 30000.00   CULV EXCAV @ ************
(STA 13+12)

0075 8133000000-E 414  74 TON 50.00 3700.00   FND CONDIT MAT, BOX CULV

0076 8594000000-E 876 31.5 TON 50.00 1575.00   RIP RAP B

0077 8196000000-E 420 111.1 CY     CLASS A CONCRETE (CULV)
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0078 8245000000-E 425  16,080 LB     REINF STEEL (CULVERT)

0079 8804000000-N SP  Lump Sum 170000.00   GENERIC CULVERT ITEM (LS)
(PRECAST REINFORCED BOX CULVERT)

STRUCTURE ITEMS

0080 8035000000-N 402 Lump Sum 50000.00   REMV EXIST STR **********
(STA 12+00)

0081 8084000000-N 410 Lump Sum 22000.00   FND EXCAV EB** STA*******
(2, STA 12+00)

0082 8097000000-E 450  50 LF  1400.00 70000.00   PILE EXCAVATION NOT IN SOIL

0083 8121000000-N 412 Lump Sum 5000.00   UNCL STR EXCAV STA *****
(STA 12+00)

0084 8182000000-E 420 82.5 CY  900.00 74250.00   CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 43000.00   BRG APPR SLAB ***********
(STA 12+00)

0086 8217000000-E 425  9,091 LB  1.25 11363.75   REINF STEEL (BRIDGE)

0087 8364000000-E 450  112 LF  95.00 10640.00   HP12X53 PILES

0088 8391000000-N 450  7 EA  175.00 1225.00   STEEL PILE POINTS

0089 8505000000-E 460 60.25 LF  225.00 13556.25   VERT CONC BARRIER RAIL

0090 8608000000-E 876  20 TON 150.00 3000.00   RIP RAP II (2'-0")

0091 8622000000-E 876  22 SY  25.00 550.00   GEOTEXTILE FOR DRAINAGE

0092 8657000000-N 430 Lump Sum 5000.00   ELASTOMERIC BEARINGS

0093 8762000000-E 430  360 LF  200.00 72000.00   3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1135953.45   CONTRACT TOTAL

 

    SUB-TOTAL 542093.45   ROADWAY ITEMS

    SUB-TOTAL 212275.00   CULVERT ITEMS

    SUB-TOTAL 381585.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  785012.06   MOUNTAIN CREEK CONTRACTORS INC

     2  787946.81   MILLER ENGINEERING COMPANY, INC

     3  851244.50   THUNDER DISASTER SERVICES, INC.

     4  914606.80   OWLE CONSTRUCTION, LLC

     5  920659.16   DANE CONSTRUCTION, INC.

     6  968166.55   BUCKEYE BRIDGE, LLC

     7  1025524.31   NHM CONSTRUCTORS, LLC

     8  1038532.58   BRYANT'S LAND & DEVELOPMENT INDUSTRIES INC

     9  1117481.58   SIMPSON CONSTRUCTION CO., INC.

     10  1135953.45   WATSON CONTRACTING, INC.


